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(BID EVALUATION CRITERIA) 
 

 

 TECHNICAL  
 
The bidder should have satisfactorily executed pipeline contract of minimum executed value of 1.67 
Crores (inclusive of taxes & duties) involving Installation, Testing and Mechanical Completion of 
buried hydrocarbon Carbon Steel Pipeline of 4" or above diameter in either single or multiple orders/ 
contracts directly for the City Gas Distribution company /Hydrocarbon Industry in last 7 years (in 
India) reckoned from bid due date 
 
NOTE: 
 
The bidder shall furnish documentary evidence by way of copies of work order/orders and 
execution/completion certificates for relevant order/orders submitted in proof of their meeting the 
criteria, along with the bid to establish his experience and track record meeting qualification criteria. 
Bidder should ensure submission of complete information /documentation. Qualification may be 
completed based on the details so furnished without seeking any subsequent additional information. 
Non submission of any of the documents shall lead to rejection of bid. 
 
For running contract, if the actual executed Value/Quantity (for partially executed contract) is equal 
to or more than the value/quantity indicated above one day prior to the due date of bid submission, 
the same shall also be considered for meeting the value criteria, for which a certificate from the client 
showing executed Value/Quantity prior to the due date of bid submission shall be submitted by the 
bidder along with copy of work order /agreement. The copies of work order / agreement and execution 
certificate from client should be duly certified/ attested by notary public with legible stamp 
 
In absence of requisite documents, CUGL reserves the right to reject the bid without making any 
reference to the bidder. Owner reserves the right to get direct feedback from user on satisfactory 
operation. 
 
Note: Given the nature of O&M pipeline shifting work, which will be in small quantum and may be 
allocated to the vendors in parts and require only on need basis, as and when requirement of pipeline 
shifting being raised from various construction agencies, such as metro authorities or bridge corporations 
etc. In view of the same, we are allowing multiple orders to count towards the qualification criteria for 
this tender. This approach will enable higher participation from vendors and encourage higher bids thus 
enhancing competition.  
 
FINANCIAL CRITERIA 
Annual Turnover 
 
The minimum annual turnover achieved by the Bidder as per their audited financial results during any 
one of the preceding three (03) financial years should be as below: 
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Minimum annual turnover : Rs. 166.67 Lacs. 
 

Net worth 
 

Net worth of the Bidder should be positive as per the last audited financial statement. 
 

Working capital 
 

The minimum working capital of the Bidder as per the last audited financial statement should be as 
below: 
 

Minimum working capital: Rs. 33.33 Lacs. 
 

If the bidder’s working capital is inadequate, the bidder shall supplement this with letter issued by his 
Banker, having a net worth not less than INR 100 Crores confirming the availability of line of credit to 
meet the specified working capital requirement. 
 

In case of tenders having the bid closing date up to 30th September of the relevant financial years and 
audited financial results of immediate 3 (three) preceding financial years being not available, the bidder 
has an option to submit the audited financial results of three years immediately prior to that relevant 
financial year. Wherever, the bid closing date is after 30th September of the relevant financial year, 
bidder has to compulsorily submit the audited financial results of immediate preceding three financial 
years. 
 

Bidder shall meet the qualification criteria as stated Bid Evaluation Criteria. Bidder shall furnish 
following documents along with the bid, to justify meeting the stipulated qualification criteria. 
 

 Annual audited reports including Balance Sheets and Profit & Loss account statement for which 
the data to be provided so that the data provided above can be verified. In case, Audit is not 
mandatory as per the Statutory Norms for Bidder, the bidder is required to submit a copy of the 
Annual Accounts duly certified by a Chartered Accountant along with the copy of Income Tax 
Return. 

 

 Owner reserves the right to get direct feedback from user on satisfactory performance. 
 
If bidder fails to provide the requisite documents, CUGL reserves the right to reject the Bid. 
 
The price evaluation shall be done on package basis. 
 
Note  
“ Financial Bid Documents” 
 
Bidders are required to submit the single PDF in the name of ‘Financial Bid Documents’ of 
following documents: 
 

1. Balance Sheet 
2. ITR 

     3.   CA certificates 
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CHECK LIST  
Sl. No. Description  YES/NO 

 
1. Tender document signed & stamped  

 
 

2. Three year Audited Balance sheet (FY-
2021-22, 2022-23 & 2023-24) alongwith 
ITR duly complied with UDIN  

 

3. BEC Related documents as asked in BEC  
 

 

4. “ Financial Bid Documents” 
 
Bidders are required to submit the single 
PDF in the name of ‘Financial Bid 
Documents’ of following documents: 
 

1. Balance Sheet 
2. ITR 
3.   CA certificates 
 

 

5. SOR Quoted  
 

 

6. All forms and formats F-1 TO F-16 to be 
filled with all required details  
 

 

7. MSME/Udyam certificate 
(Small & Micro) 
 

 

8. EMD/Bid Security (If bidder not MSME ) 
 

 

 
Place:       [Signature of Authorized Signatory] 

       Name: 
Date:                                               Designation: 

                   Seal: 
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INSTRUCTIONS TO BIDDERS 
INSTRUCTION FOR ONLINE BID SUBMISSION 

SECTION -A 
NOTE: Bidders are advised to complete   the registration with e-tender portal 
(https://etenders.gov.in) at least two working days prior to bid submission date. 
 

Please note that in accordance with the general conditions of tender, CUGL may amend 
these dates of the tender process at its sole discretion. In case any of the specified dates 
are declared a public holiday, the deadline shall be the next working date. 
 

1.0     BIDDING PROCEDURE 
 

Bidding will be conducted through Open Domestic Tendering. Single Stage Two Bid 
system is adopted for this tender. The submission and opening of bids will be through 
e-tendering mode at https://etenders.gov.in/ eprocure/ app. Tender document
 can be  downloaded  from the website  https://  
etenders.gov.in/ eprocure/app or from e-tender link given on official CUGL website 
www.cugl.co.in 
 
 

Note: To participate in the e-tendering, it is mandatory for the bidders to have user ID & 
password. For this purpose, the bidder has to register itself on CPPP’s website 
https://etenders.gov.in/eprocure/app. Please also note that the bidder has to obtain 
digital signature token for applying in the tender and in general, activation of registration 
may take 24 hours’ subject to the submission of all requisite documents required in the 
process. 
 

Note: CUGL in no way shall be responsible if the bidder fails to apply due to non- 
possession of Digital Signature & non-registration. 

 

(The bids must be submitted online in electronic form on 
https://etenders.gov.in/eprocure/app only. No physical bids will be accepted.) 
 
 
 

2.0      DOWNLOADING OF TENDER DOCUMENT 
 

The tender document is available for downloading from CPPP’s e-tendering website 
https://etenders.gov.in/eprocure/app or from e-tender link given on official CUGL 
website www.cugl.co.in for viewing / participation of the eligible bidders. Bidders 
meeting the bid evaluation criteria who intend to submit their bid may download the 
tender for submission by the bid due date and time. Bidder shall give an undertaking 
on his letterhead that the contents of the bidding document have not been altered or 
modified. Bid evaluation criteria shall be applicable for all the bidders.         
Disclaimer clause: Bidders are advised to visit CPPP’s e-tendering website and CUGL 
website regularly for any updates on the tender. The ignorance to visit the website will 
not be accepted as a reason for any gap / missing information like corrigenda, 
amendments, clarifications etc.  
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INSTRUCTIONS TO BIDDERS 
INSTRUCTION FOR ONLINE BID SUBMISSION 

SECTION -B 
 

 The bidders are required to submit soft copies of their bids electronically on the Central 
Public Procurement (CPP) Portal i.e. http://etendrs.gov.in/eprocure/app, using valid 
Digital Signature Certificates. The instructions given below are meant to assist the 
bidders in registering on the CPP Portal, prepare their bids in accordance with the 
requirements and submitting their bids online on the CPP Portal. 

 REGISTRATION: 
 

(i) Bidders are required to enroll on the e-Procurement module of the Central 
Public Procurement Portal (URL:https://etenders.gov.in/eprocure/app) by 
clicking on the link “Online Bidder Enrolment” option available on the home 
page. Enrolment on the CPP Portal is free of charge. 

 
(ii) During enrolment/ registration, the bidders should provide the correct / true 

information  including valid email-id & mobile no. All the correspondence shall 
be made directly with the contractors / bidders through email-id provided. 

 
(iii) As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 
 
(iv) For e-tendering, possession of valid Digital Signature Certificate (Class III 

Certificates with signing key usage) is mandatory which can be obtained from 
SIFY /nCode/eMudra or any Certifying Authority recognized by CCA India on 
eToken/ SmartCard.  

 
(v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their 

valid Digital Signature Certificate with their profile. 
 
(vi) Only one valid DSC should be registered by a bidder. Bidders are responsible 

to ensure that they do not lend their DSCs to others which may lead to misuse 
and should ensure safety of the same. 

 
(vii) Bidders can then log into the site through the secured login by entering their 

user ID/ password and the password of the DSC/ eToken. 
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 SEARCHING FOR TENDER DOCUMENTS: 
 

1)  There are various search options built in the CPP Portal to facilitate bidders to 
search active tenders by several parameters. These parameters could include 
Tender ID, organization name, location, date, value, etc. There is also an option of 
advanced search for tenders, wherein the bidders may combine several search 
parameters such as organization name, form of contract, location, date, other 
keywords, etc., to search for a tender published on the CPP Portal. 

 
2)  Once the bidders have selected the tenders they are interested in, they may 

download the required documents / tender schedules. These tenders can be moved 
to the respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate 
the bidders through SMS / e-mail in case there is any corrigendum issued to the 
tender document. 

 
3)  The bidder should make a note of the unique Tender ID assigned to each tender in 

case they want to obtain any clarification / help from the Helpdesk. 

PREPARATION OF BIDS: 
 

(i) For preparation of bid, Bidders shall search the tender from published tender list 
available on site and download the complete tender document and should consider 
corrigendum if any published before submitting their bids. 

 
 After selecting the tender document same shall be moved to the ‘My favorite’ 

folder of bidders account from where bidder can view all the details of the tender 
document. 

(ii) Bidder shall go through the tender document carefully to understand the documents 
required to be submitted as part of the bid. Bidders shall note the number of covers 
in which the bid documents have to be submitted, the number of documents – 
including the names and content of each of the document that need to be submitted. 
Any deviations from these may lead to rejection of the bid. 

 
(iii) Any pre-bid clarifications if required, then same may be obtained online through 

the tender site, or through the contact details given in the tender document. 
 
(iv) Bidders should get ready in advance the bid documents in the required format 

(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender 
document/schedule. Bid documents may be scanned with 100 dpi with black 
and white option which helps in reducing size of the scanned document. 
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(v) Bidders can update well in advance, the documents such as experience certificates, 
annual report, PAN, EPF & other details etc., under “My Space/ Other Important 
Document” option, which can be submitted as per tender requirements. This will 
facilitate the bid submission process faster by reducing upload time of bids. 

 
SUBMISSION OF BIDS: 
 

(i) Bidder should log into the site well in advance for bid submission so that he/ she 
upload the bid in time i.e., on or before the bid submission time. Bidder will be 
responsible for any delay. 

 
(ii) Bidder should prepare the EMD as per the instructions specified in the NIT/ tender 

document. The details of the DD/BG/others physically sent, should tally with the 
details available in the scanned copy and the data entered during bid submission 
time. Otherwise, the uploaded bid will be rejected. 

 

(iii) While submitting the bids online, the bidder shall read the terms & conditions (of 
CPP portal) and accepts the same to proceed further to submit their bid. 

 
(iv) Bidders shall select the payment option as offline to pay the EMD and enter details 

of the DD/BG/others. 
 

(v) Bidder shall digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 

 

(vi) Bidders shall note that the very act of using DSC for downloading the tender 
document and uploading their offers is deemed to be a confirmation that they have 
read all sections and pages of the tender document without any exception and have 
understood the complete tender document and are clear about the requirements of 
the tender document. 

 

(vii) Bid documents may be scanned with 100 dpi with black and white option which 
helps in reducing size of the scanned document. For the file size of less than 1 MB, 
the transaction uploading time will be very fast. 

 

(viii) If price quotes are required in XLS format, utmost care shall be taken for 
uploading Schedule of quantities & Prices and any change/ modification of the 
price schedule shall render it unfit for bidding. Bidders shall download the 
Schedule of Quantities & Prices i.e., Schedule of Rates, in XLS format and 
save it without changing the name of the file. Bidder shall quote their rate 
in figures in the appropriate cells, thereafter, save and upload the file in 
financial bid cover (Price bid) only.
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 If the template of Schedule of Quantities & Prices file is found to be 

modified/corrupted in the eventuality by the bidder, the bid will be 
rejected and further dealt as per provision of tender including 
forfeiture of EMD. 
The bidders are cautioned that uploading of financial bid elsewhere i.e., 
other than in cover 2 will result in rejection of the tender. 

(ix) Bidders shall submit their bids through online e-tendering system to the Tender 
Inviting Authority (TIA) well before the bid submission end date & time (as per 
Server System Clock). The TIA will not be held responsible for any sort of 
delay or the difficulties faced during the submission of bids online by the 
bidders at the eleventh hour. 

 
(x) After the bid submission (i.e., after Clicking “Freeze Bid Submission” in the 

portal), the bidders shall take print out of system generated 
acknowledgement number and keep it as a record of evidence for online 
submission of bid, which will also act as an entry pass to participate in the bid 
opening. 

 
(xi) Bidders should follow the server time being displayed on bidder’s dashboard at 

the top of the tender site, which shall be considered valid for all actions of 
requesting, bid submission, bid opening etc., in the e-tender system. 

 

(xii) All the documents being submitted by the bidders would be encrypted using 
PKI (Public Key Infrastructure) encryption techniques to ensure the secrecy of 
the data. The data entered cannot be viewed by unauthorized persons until the 
time of bid opening. The confidentiality of the bids is maintained using the 
secured Socket Layer 128-bit encryption technology. 

 ASSISTANCE TO BIDDERS: 
(i) Any queries relating to the tender document and the terms and conditions 

contained therein should be addressed to the Tender Inviting Authority for a 
tender or the relevant contract person indicated in the tender. 

 

Any queries relating to the process of online bid submission or queries relating to CPP 
Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 24 x 7 Help 
Desk Number 0120-4001002, 0120-4001 005 and 0120-6277 787. The helpdesk email id 
is support-eproc@nic.in 
 
 FOR TENDER RELATED QUERIES:  
(1) NAME : Mr. Shekhar Devidas Kankrej 
Phone: 0512 2582455    
E-mail: shekhar.kankrej@cugl.co.in   
  

(2) NAME :  Ms. Sushmita   
Phone: 0512- 2582455,  
E-mail: sushmita@cugl.co.in 
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A. GENERAL 
 

1.0 SCOPE OF BID: 
 
1.1 The Employer/ Owner/ CUGL as defined in the "General Conditions of Contract 

[GCC]", wishes to receive Bids as described in the Bidding Document/Tender 
document issued by Employer/Owner/CUGL. 

 
1.2 SCOPE OF BID: The scope of work/ Services shall be as defined in the Bidding 

documents. 
 

1.3 The successful bidder will be expected to complete the scope of Bid within the 
period stated in Special Conditions of Contract. 

 
1.4 Throughout the Bidding Documents, the terms 'Bid', 'Tender' & ‘Offer’ and their 

derivatives [Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous. Further, 
'Day' means 'Calendar Day' and 'Singular' also means 'Plural'. 

 
2.0 ELIGIBLE BIDDERS: 
 
2.1 The Bidder shall not be under a declaration of ineligibility by Employer for Corrupt 

&  Fraudulent practices, as defined in "Instructions to Bidders [ITB], Clause No. 39”  
2.2 The Bidder is not put on ‘Holiday’ by CUGL or banned/blacklisted by Government 

department/ Public Sector on due date of submission of bid.  If the bidding 
documents were issued inadvertently/ downloaded from website, offers submitted 
by such bidders shall not be considered for opening/ evaluation/Award and will be 
returned immediately to such bidders.   

 
In case there is any change in status of the declaration prior to award of contract, the 
same has to be promptly informed to CUGL by the bidder.  
 
It shall be the sole responsibility of the bidder to inform CUGL in case the bidder is 
put on ‘Holiday’ by CUGL or banned/blacklisted by Government department/ 
Public Sector on due date of submission of bid and during the course of finalization 
of the tender. Concealment of the facts shall tantamount to misrepresentation of facts 
and shall lead to action against such Bidders as per clause 39 of ITB. 
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2.3   The Bidder should not be under any liquidation court receivership or similar 
proceedings on due date of submission of bid.   

 
In case there is any change in status of the declaration prior to award of contract, 
the same has to be promptly informed to CUGL by the bidder.  

 
It shall be the sole responsibility of the bidder to inform CUGL in case the bidder 
is under any liquidation court receivership or similar proceedings on due date of 
submission of bid and during the course of finalization of the tender. Concealment 
of the facts shall tantamount to misrepresentation of facts and shall lead to action 
against such Bidders as per clause no.39 of ITB. 
 

2.4 Bidder shall not be affiliated with a firm or entity: 
 

(i) that has provided consulting services related to the work to the Employer 
during the preparatory stages of the work or of the project of which the 
works/services forms a part of or 
 

(ii) that has been hired (proposed to be hired) by the Employer as an Engineer/ 
Consultant for the contract. 

 
2.5 Pursuant to qualification criteria set forth in the bidding document, the Bidder shall 

furnish all necessary supporting documentary evidence to establish Bidder’s claim 
of meeting qualification criteria.    

 
3.0      BIDS FROM JOINT VENTURE/CONSORTIUM 
 

 NA 
 

4.0 ONE BID PER BIDDER 
   

4.1 A Firm/Bidder shall submit only 'one [01] Bid' in the same Bidding Process. A 
Bidder who submits or participates in more than 'one [01] Bid' will cause all the 
proposals in which the Bidder has participated to be disqualified. 

 
4.2 Alternative Bids shall not be considered.  
 
5.0 COST OF BIDDING  
 
5.1      The Bidder shall bear all costs associated with the preparation and submission of 

the Bid including but not limited to Bank charges all courier charges including taxes 
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& duties etc. incurred thereof.  Further, CUGL will in no case, be responsible or 
liable for these costs, regardless of the outcome of the bidding process. 

 
6.0 SITE VISIT 
 
6.1 The Bidder is advised to visit and examine the site of works and its surroundings 

and obtain for itself on its own responsibility all information that may be necessary 
for preparing the Bid and entering into a Contract for the required job. The costs of 
visiting the site shall be borne by the Bidder. 

 
6.1 The Bidder or any of its personnel or agents shall be granted permission by the 

Employer to enter upon its premises and land for the purpose of such visits, but 
only upon the express conditions that the Bidder, its personnel and agents will 
release and indemnify the Employer and its personnel, agents from and against all 
liabilities in respect thereof, and will be responsible for death or injury, loss or 
damage to property, and any other loss, damage, costs, and expenses incurred as a 
result of inspection. 

 
6.3 The Bidder shall not be entitled to hold any claim against CUGL for non-

compliance due to lack of any kind of pre-requisite information as it is the sole 
responsibility of the Bidder to obtain all the necessary information with regard to 
site, surrounding, working conditions, weather etc. on its own before submission of 
the bid. 

 
B BIDDING DOCUMENTS 
 
7.0       CONTENT OF BIDDING DOCUMENT 
 
7.1 The contents of bidding documents/Tender documents are those stated below and 

should be read in conjunction with any addenda/corrigendum issued in accordance 
with ITB clause no. 9.0 

 
 Section –I : Invitation for bids (IFB) 
 Section II : BEC ( Bid Evaluation Criteria) 
 Section –III  : Instruction to Bidders (ITB) 
 Section-IV : General conditions of Contract (GCC)  
 Section-V: Forms & Format 
 Section –VI: Scope of Work (SOW) 
 Section –VII: HSE Specification  
 Section-VII: Price schedule/Schedule of Rates   (SOR) 

 
7.2 The bidder is expected to examine all instructions, forms, terms, specifications and 

drawings in the bidding documents. The Bidding Document together with all its 
attachment thereto, shall be considered to be read Understood and accepted by the 
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bidder. Failure to furnish all information required by the Bid Documents or 
Submission of a bid not substantially responsive to the Bidding Documents in every 
respect will be at bidders risk and may result in the rejection of the Bid. 
 

8.0        CLARIFICATION ON BID DOCUMENTS 
 
8.1 A prospective bidder requiring any clarification of the Bidding Documents may 

notify OWNER in writing or by fax or e-mail at the address indicated in the 
Invitation for Bids. OWNER will respond in writing to any request for clarification 
of the Bidding documents which it receives not later than 5 days prior to the 
deadline for the submission of bids prescribed by OWNER. Written  copies  of 
OWNER  response   (including  an explanation  of   the  query but without 
identifying the source of the query) will be sent to all bidders to whom the biding 
documents were issued. Any Clarification or information required by the bidder and 
not received within the stipulated time period shall be liable to be considered as no 
clarification/information required. 

 
8.2 In case pre-bid conference is envisaged, all quotations/queries  should be referred 

to   OWNER  at least 3 days before scheduled date  of  pre  bid conference.  The 
questions/queries received by OWNER prior to pre-bid conference will be replied 
in the pre-bid conference. 

 
9.0  AMENDMENT OF BID DOCUMENTS  

 
9.1 At any time prior to the deadline for submission of bids, the OWNER may, for any 

reason, whether on its own requirement or in response to a clarification requested 
by prospective bidders, modify the Bidding Documents by issuing 
addenda/corrigendum. 

 
9.2 Any addendum thus issued shall be part of the Bidding Documents and shall be 

notified in writing by fax/post/email to all the bidders to whom the bidding 
documents were issued. Prospective bidders shall promptly acknowledge receipt of 
each addendum by fax/post/to the Owner/ Consultant and take the same in the 
account all such addendum before submitting their bids. 

 
9.3 The OWNER/Consultant may, at its discretion, extend the date of submission of 

Bids in order to allow the bidders a reasonable time to furnish their most competitive 
bid taking into account the amendments issued. 

 
C. PREPARATION OF BIDS 

 
10.0 LANGUAGE OF BID 
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10.1 The bid prepared by the bidder, all correspondence/drawings and documents 
relating to the bid exchanged by the bidder with the OWNER/Consultant shall be 
written in English Language alone provided. Any printed literature furnished by the 
bidder may be written in another language so long as accompanied by an English 
translation duly authentication by the chamber of commerce of bidders country, in 
which case, for the purpose of interpretation of the bid, the English translation shall 
govern. 

 
10.2 In the event of submission of any document/certificate by the bidder in a language 

other than English, the Bidder shall submit the English translation of the same duly 
authenticated by Chamber of Commerce of Bidder’s country. 

 
 
10.0 DOCUMENTS COMPRISING THE BID 

 
 

11.1 The bid prepared by the bidder shall comprise the following:  
 
 

11.1.1 Part-I : TECHNO-COMMERCIAL UN-PRICED BID (PART-1) 
 
 

Part-I:    Techno-commercial/un-priced Bid shall contain the following documents: 
 

a) 'Covering Letter' on Bidder's 'Letterhead' clearly specifying the enclosed 
contents. 

b) 'Bidder's General Information', as per 'Form F-1'. 
c) 'Bid Form', as per 'Form F-2' 
d) Copies of documents, as required in 'Form F-3' 
e) As a confirmation that the prices are quoted in requisite format complying with 

the requirements copy of Schedule of Rate (SOR) with prices blanked out 
mentioning quoted / not quoted (as applicable) written against each item. 

f) 'Letter of Authority’ on the Letter Head, as per 'Form F-5' 
g) 'No Deviation Confirmation', as per 'Form F-6' 
h) 'Bidder's Declaration regarding Bankruptcy’, in 'Form F-7' 
i) 'Certificate for Non-Involvement of Government of India ' from Bidder, as per 

'Form F-8' 
j) 'Agreed Terms and Conditions', as per 'Form F-10' 
k) Duly attested documents in accordance with the "BID EVALUATION 

CRITERIA [BEC]" establishing the qualification. 
l) Undertaking on the Letter head, as per the Form F-12. 
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m) Power of Attorney for authorized signatory in non-judicial stamp paper/copy of 
Board Resolution, the authorized signatory shall be signing the bid and any 
consequence resulting due to such signing shall be binding on the bidder. 

n) Any other information/details required as per Bidding Document 
o) All forms and Formats including Annexures.  

      p)       EMD /Bid Security 
      q)       Tender document duly signed by authorized signatory.   

r)        All the pages of the Bid must be signed by the "Authorized Signatory" of the  
           Bidder. 
 

Further, Bidders are required to upload the scanned copy of EMD/ Bid Security on e-
tender portal within due date & time, the hard copy of same must be received in CUGL 
office, in a sealed envelope, superscribing the details of Tender Document (i.e. tender 
number & tender for) within 5 days from the Bid Due Date.  
 
Sr. Manager (C&P) 
Central UP Gas Ltd,  
UPSIDC Complex 7th Floor, A-1/4,  
Lakhanpur, Kanpur,  
Uttar Pradesh 208024 
 
Bidders are required to submit the EMD in original by Bid Due Date and Time or upload 
a scanned copy of the same in the Part-I of the Bid. If the Bidder is unable to submit EMD 
in original by Bid Due Date and Time, the Bidder is required to upload a scanned copy of 
the EMD in Part-I of Bid, provided the original EMD, copy of which has been uploaded, 
is received within 5 days from the Bid Due Date, failing which the Bid will be rejected 
irrespective of their status/ranking in tendering process and notwithstanding the fact that 
a copy of EMD was earlier uploaded by the Bidder. 
 
11.1.2 PART-II : “PRICE BID – NOT TO OPEN WITH TECHNO-COMMERCIAL UN-
PRICED BID”-PART-II 
 
11.1.3  Part-II: PRICE BID  
 
Part-II of the BID shall contain Price Bid only. The Prices are to be submitted strictly in 
the Price Schedule/Schedule of Rate (SOR) format of the Tender Document. CUGL shall 
not be responsible for any failure on the part of the bidder to follow the instructions given 
in the Note below: 

 
Note 

 
i) Bidders are advised NOT to mention Rebate/Discount separately, either in the SOR 

format or anywhere else in the Bid. In case Bidder(s) intend to offer any 
Rebate/Discount, they should include the same in the item rate(s) itself under the 
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“Price Schedule/Schedule of Rates (SOR)” and indicate the discounted unit rate(s) 
only.  

 
ii) If any unconditional rebate has been offered in the quoted rate the same shall be 

considered in arriving at evaluated price. However, no cognizance shall be taken for 
any conditional discount for the purpose of evaluation of the Bid. 

 
iii) In case, it is observed that any of the Bidder(s) has/have offered suo-moto 

Discount/Rebate after opening of unpriced bid but before opening of price bid, such 
discount/rebate(s) shall not be considered for evaluation. However, in the event of 
the Bidder emerging as the lowest evaluated Bidder without considering the 
discount/rebate(s), then such discount/rebate(s) offered by the Bidder shall be 
considered for Award and the same will be conclusive and binding on the Bidder. 

  
iv) In the event as a result of techno-commercial discussions or pursuant to seeking 

clarifications / confirmations from Bidder, while evaluating the un-priced part of 
the Bid, any of the bidders offers upward revised prices; such Bidder(s) will be 
requested to withdraw the revised prices failing which the bid will not be considered 
for further evaluation. In case, any of the bidders offers discount/rebate / downward 
revised prices, the same shall not be considered for evaluation and their bid will be 
evaluated as per the original price bid. However, in the event of the Bidder emerging 
as the lowest evaluated Bidder without considering the discount/rebate(s), then such 
discount/rebate(s) offered by the Bidder shall be considered for Award and the same 
will be conclusive and binding on the Bidder. 

 
v) In case any bidder does not quote for any item(s) of “Schedule of Rates” and the 

estimated price impact is more than 10% of the quoted price, then the bid will be 
rejected. If such price impact of unquoted items is 10% or less of his quoted price, 
then the unquoted item(s) shall be loaded  highest of the price quoted by the other 
bidders . If such bidder happens to be lowest evaluated bidder, price of unquoted 
items shall be considered as included in the quoted bid price.   

 
11.1.4 NA 
 
12 BID PRICES 
 
12.1 Bidders shall indicate the following in the Price Schedule/SOR format:- 
 
A) Ex-works Price including packing and forwarding charges (such price to include all 

costs as well as duties and taxes paid or payable on components and raw materials 
incorporated or to be incorporated in the goods). 
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B) GST (CGST & SGST/UTGST or IGST) on the finished goods including inland 
transportation (which will be payable on the finished goods, if this Contract is 
awarded. 

 
C) The Bidder shall indicated breakup of the quantum of imports involved for import 

of necessary raw materials and components giving CIF value of Import and 
included in bid price.  

 
12.2 In case of import of raw material and components incorporated or to be incorporated 

in the finished goods (clause no. 12.1 (C) refers), the Bidder shall provide 
description of such material, quantity, rate, value, Import Duty considered etc. as 
per proforma provided in Price Schedule/ SOR. 

 
12.3 It shall be the endeavour of the Purchase to arrange transit insurance (if applicable). 

For the purpose of arranging transit insurance of the goods dispatched / shipped, 
vendors are required to furnish the dispatch / shipping particulars to the Insurance 
Company giving complete details of dispatches along with Policy No. etc. 

 
12.4  Prices must be filled exactly in the format for “Price Schedule/ Schedule of Rates 

(SOR)” enclosed as part of Tender Document. If quoted in separate typed sheets 
and any variation in item description, unit, quantity, any conditions of SOR etc., is 
noticed, the Bid is liable to be rejected. 

 
12.5 The date of receipt of materials shall be considered as date of delivery. Other terms 

shall be interpreted as per INCOTERMS®2020 or its latest version. 
 
12.6 All duties, taxes and other levies (if any) payable by the Seller under the Contract 

or for any other cause, except GST (CGST & SGST/UTGST or IGST)  on finished 
product & on the incidental services, shall be included in the rates / prices and the 
total bid-price submitted by the Bidder. The quoted rate of GST (CGST & 
SGST/UTGST or IGST) on finished product & on the incidental services shall be 
indicated in F-10 and the bid prices. Bidders are required to quote the prices after 
carefully reading the provisions mentioned in tender document including SCC, 
GCC, Scope of work, etc. 

  
12.7 Prices quoted by the Bidder, shall remain firm and fixed and valid until completion 

of the Contract and will not be subject to variation on any account, whatsoever. 
  
12.8 The Bidder shall quote the rates in ‘figures’ & ‘words’, as per Price Schedule /SOR 

format provided in the Tender Document. There should not be any discrepancy 
between the prices indicated in figures and in words. In case of any discrepancy, 
the same shall be dealt as per clause no. 32 of ITB. 
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12.9 Further, Bidder shall also mention the Harmonized System Nomenclature (HSN)/ 
SAC (Service application code) at the designated place n Price Schedule. 

 
13 TAXES & DUTIES 
 
13.1 Within the contractual delivery period, the statutory variation in applicable GST 

(CGST & SGST/UTGST or IGST) on supply and on incidental services, shall be to 
CUGL’s account. 

 
 Beyond the contractual delivery period, in case CUGL is not entitled for input tax 

credit of GST (CGST & SGST/UTGST or IGST), then any increase in the rate of 
GST (CGST & SGST/UTGST or IGST) beyond the contractual delivery period 
shall be to Supplier’s account whereas any decrease in the rate GST (CGST & 
SGST/UTGST or IGST) shall be passed on to the Purchaser. 

 
 Beyond the contractual delivery period, in case CUGL is entitled for input tax credit 

of GST (CGST & SGST/UTGST or IGST), then statutory variation in applicable 
GST (CGST & SGST/UTGST or IGST) on supply and on incidental services, shall 
be to CUGL’ account. 

 
 The base date for the purpose of applying statutory variation shall be the Bid Due 

Date. 
 
13.2 In case of statutory variation(s) in the taxes & duties mentioned at clause no. 13.1 

above, the Supplier shall submit a copy of the ‘Government Notification’  to 
evidence the rate as applicable on the Bid Due Date and on the date of revision. 
Claim for payment of Statutory variation should be raised preferably along with the 
Invoice. Any claim for arrears on account of statutory variation shall be submitted 
to Purchaser within two (02) months from the date of issue of such ‘Government 
Notification’, otherwise such claim may not be entertained. 

  
13.3 With respect to clause no. 12.1 (C) and 12.2, the statutory variation in Import Duty 

(except component (s) for which input tax credit is available) on CIF value 
indicated, within contractual delivery period shall be to Purchaser’s account against 
submission of the documentary evidence. However, any increase in the rate of 
Import Duty beyond the contractual delivery / completion period shall be to 
Bidder’s account. In case of wrong classification, no variation including statutory 
variation of Import Duty will be payable to Supplier and any penalty due to the 
same shall be to Supplier’s account. Any decrease in the rate of Import Duty shall 
be passed on to the Purchaser. Statutory variation on account of Import Duty will 
be allowed only on component for which input tax credit is not available.  

 
13.4 New Taxes & duties: Any new taxes & duties, if imposed by the State/Central Govt. 

of India on the finished goods after the due date of bid submission but before the 
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Contractual Delivery/Completion Date, shall be reimbursed to the Supplier on 
submission of copy of notification(s) issued from State/Central Govt. Authorities 
along with documentary evidence for proof of payment of such taxes & duties, but 
only after ascertaining it’s applicability with respect to the Contract. 

 
13.5 Deemed Export benefits are not applicable and Bidder should furnish prices without 

considering the same. 
 
13.6 Supplier shall ensure timely submission of correct invoice(s), as per GST rules/ 

regulation, with all required supporting document(s) without a period specified in 
Contract to enable CUGL to avail input credit of GST (CGST & SGST/UTGST or 
IGST). Further, returns and details required to be filled under GST laws & rules 
should be timely filed by Supplier of Goods/Services with requisite details. 

 
 If input tax credit is not available to CUGL for any reason not attributable to CUGL, 

then CUGL shall not be obligated or liable to pay or reimburse GST (CGST & 
SGST/UTGST or IGST) claimed in the invoice(s) and shall be entitled to 
deduct/setoff /recover such GST (CGST & SGST/UTGST or IGST) together with 
all penalties and interest, if any, against any amounts paid or payable by CUGL to 
the Suppliers. 

 
13.7 The supplier shall mention the particulars of CUGL on the Invoice. Besides, if any 

other particulars of CUGL are required to be mentioned, under GST rules/ 
regulations on the date of dispatch, the same shall also be mentioned on the Invoice. 

 
13.8 In case CBEC (Central Board of Excise and Customs)/ any equivalent government 

agency brings to the notice of CUGL that the Supplier has not remitted the amount 
towards GST (CGST & SGST/UTGST or IGST) collected from CUGL to the 
government exchequer, then, that Supplier shall be put under Holiday list of CUGL 
for period of six months. 

 
13.9 CUGL will prefer to deal with registered supplier of goods/ services under GST. 

Therefore, bidders are requested to get themselves registered under GST, it not 
registered yet. 

 
 However, in case any unregistered bidder is submitting their bid, there prices will 

be loaded with applicable GST (CGST & SGST/UTGST or IGST) during 
evaluation of bid. Where CUGL is entitled for input credit of GST (CGST & 
SGST/UTGST or IGST), the same will be considered for evaluation of bid as per 
evaluation methodology of tender document. 

  
13.10 In case the GST rating of vendor on the GST portal / Govt. Official website is 

negative / black listed, then the bids may be rejected by CUGL. Further, in case 
rating of bidder is negative / black listed, after award of work for supply of goods / 



 
 
 
 
 

- 25 - 
 
 
 

services, then CUGL shall not obligated or liable to pay or reimburse GST (CGST 
& SGST/UTGST or IGST) to such vendor and shall also be entitled to deduct / 
recover such GST (CGST & SGST/UTGST or IGST) along with all penalties/ 
interest, if any, incurred by CUGL. 

 
13.11 Anti-profiteering clause 
 
 As per Clause 171 of GST Act, it is mandatory to pass on the benefit due to 

reduction in rate of tax or from input tax credit to the consumer by way of 
commensurate reduction in prices. The Service Provider may not the above and 
quote their prices accordingly.   

 
13.12 Contractor is required to take U.P. GST registration in accordance to the tender terms 

& conditions.  
 
14.0  BID CURRENCY 
 

  Bidders must submit bid in Indian Rupees only. 
 
15.0  BID VALIDITY  
 
15.1    The bid shall remain valid for acceptance for 4 (four) months from the bid due date. 

Owner/Employer shall reject a bid valid for a shorter period for being non-
responsive. 
 

a. In exceptional circumstance, prior to expiry of the original bid validity period, the  
Owner/Employer may request the bidders extend the period   of validity for a 
specified additional period. The requests and the Responses thereto shall be made 
in writing (by fax/ post / e-mail). A bidder may refuse the request without forfeiture 
of its bid security.   A bidder agreeing  to the request will not be required or 
permitted to modify his bid, but will be required to extend the validity of its bid 
security for the period of the extension and in  accordance  with ITB clause   in all 
respects.   
 

16.0  EARNEST MONEY  
 

 16.1 Bids must be accompanied with 'Earnest Money / Bid Security' in the form of  
'Demand Draft' [in favor of Central UP Gas Limited, payable at Kanpur] or 
'Banker's Cheque' or 'Bank Guarantee' as per the format given in Form -4 of 
the bidding documents. Bidders shall ensure that 'Bid Security', having a validity 
of at least ' two [02] months' beyond the validity of the bid, must accompany the 
Bid in the format(s) made available in the Bidding Document. Bid not accompanied 
with 'Bid Security', or 'Bid Security' not in requisite form shall be liable for 
rejection. The Bid Security shall be submitted in Indian Rupees only.  
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Beneficiary Central UP Gas Limited 

Bank name & Branch Union Bank of India 
Lakhanpur, Kanpur 

IFSC    Code UBIN0563081 

Current Account No. 455201011012003 

 
Bidders can also submit MSME certificate for MSEs (Micro & Small Enterprises) 
for      exemption from submission of EMD in accordance with the MSME act. This 
exemption is not extended to the traders/dealers/Distributors/stockiest 

     /wholesalers. 
 

In case Bidders registered with NSIC or District Industries Center (DIC) as 
small/Micro Category Enterprises are exempted from submission of EMD. The 
above exemption is not extended to the traders/dealers/Distributors/stockiest 
/wholesalers. 

  
The documentary evidence/certificate in support of being registered with NSIC/DIC 
submitted by the bidder shall be duly certified by the statutory auditor of the bidder 
or a practicing Chartered Accountant (not being an employee or a director or not 
having any interest in the bidder’s company/firm). The certificate should not older 
than 3 months from the bid due date and should indicate the Name of bidder, 
NSIC/DIC registration Number, Category of Enterprises, CA firm name, CA name 
and CA membership Number who is issuing the certificate.  
 

 
16.2 The 'Bid Security' is required to protect CUGL against the risk of Bidder's conduct, 

which would warrant the 'Bid Security's' forfeiture, pursuant to provision of  ITB. 
 
16.3 CUGL shall not be liable to pay any Bank charges, commission or interest etc. on 

the amount of 'Bid Security'. In case 'Bid Security' is in the form of a 'Bank 
Guarantee', the same shall be from any Indian scheduled Bank or a branch of an 
International Bank situated in India and registered with 'Reserve Bank of India' as 
Scheduled Foreign Bank. However, in case of 'Bank Guarantee' from Banks other 
than the Nationalized Indian Banks, the Bank must be commercial Bank having net 
worth in excess of Rs. 100 Crores [Rupees One Hundred Crores] and a declaration 
to this effect should be made by such commercial Bank either in the 'Bank 
Guarantee' itself or separately on its letterhead. 'Earnest Money / Bid Security' shall 
be valid for 'two [02] months' beyond the 'Bid Validity Period' 

 
16.4 Any Bid not secured in accordance with "ITB Clause 16.1 & 16.3" may be rejected 

by CUGL as non-responsive. 
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16.5 Unsuccessful Bidder's 'Earnest Money / Bid Security' will be discharged/ returned 

as promptly as possible, but not later than 'thirty [30] days' after finalization of 
tender. 

 
16.6 The successful Bidder's 'Bid Security' will be discharged upon the Bidder's 

acknowledging the 'Award' and signing the 'Agreement' and furnishing the 'Contract 
Performance Security / Security Deposit' as per the provisions of tender document. 

 
16.7 Notwithstanding anything contained herein, the 'Bid Security' may also be forfeited 

in any of the following cases: 
 

(a) If a Bidder withdraws his Bid during the 'Period of Bid Validity' 
(b)      If a Bidder has indulged in corrupt/fraudulent /collusive/coercive practice 
(c) If the Bidder modifies bids during the period of bid validity (after submission 

date). 
(d) Violates any other condition, mentioned elsewhere in the tender document, 

which may lead to forfeiture of EMD.   
(e) In the case of a successful Bidder, if the Bidder fails to: 
(i) to acknowledge receipt  the "Notification of Award" / "Fax of Intent [FOI]/ 

Fax of Acceptance[FOA]",  
(ii) to furnish "Contract Performance Security / Security Deposit" 
(iii) to accept 'arithmetical corrections' as per provision of ITB. 

 
16.8 Bid Security should be in favor of Central UP Gas Limited and addressed to CUGL. 

In case Bid Security is in the form of 'Bank Guarantee' or ‘Letter of Credit’, the 
same must indicate the Bid Document No. and the Work for which the Bidder is 
quoting. This is essential to have proper correlation at a later date. The 'Bid Security' 
should be in the form provided in tender document. 

 
17.0 PRE-BID MEETING 

 
17.1       As per IFB. 

 
18.0     FORMAT AND SIGNING OF BID 
 
18.1   The bidder shall prepare one original of the document comprising the  bid as  per     

clause 11 of  ITB marked “original” in addition, the bidder shall submit 1 copy of  
the  bid  clearly  marked as “Copy”. In the event of any discrepancy  between the 
original and the copy, the  original  will  govern. 

 
18.2 The original and all copies of the bid shall be typed or written in indelible ink (in 

the case of copies, photocopies are also acceptable) and shall be signed by the 
person or persons duly authorized to sign on behalf of the bidder.   
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18.3 The name and position held by each person signing must be typed or printed below 

the signature. All pages of the bid except any catalogues/literatures shall be signed 
and sealed by the person or persons signing the bid. 

 
18.4 The bid shall contain no alterations, omissions or additions, unless the person or   

persons signing the bid initial such corrections. 
 
 
19 ZERO DEVIATION AND REJECTION CRITERIA 
 
19.1  ZERO DEVIATION: Deviation to terms and conditions of "Bidding Documents"  

may lead to rejection of bid. CUGL will accept bids based on terms & conditions 
of "Bidding Documents" only. Bidder may note CUGL will determine the 
substantial responsiveness of each bid to the Bidding Documents pursuant to 
provision contained in clause 30 of ITB. For purpose of this, a substantially 
responsive bid is one which conforms to all terms and conditions of the Bidding 
Documents without deviations or reservations. CUGL's determination of a bid's 
responsiveness is based on the content of the bid itself without recourse to extrinsic 
evidence. CUGL reserves the right to raise technical and/or commercial query(s), if 
required, may be raised on the bidder(s). The response(s) to the same shall be in 
writing, and no change in the price(s) or substance of the bids shall be sought, 
offered or permitted. The substance of the bid includes but not limited to prices, 
completion, scope, technical specifications, etc. Bidders are requested to not to take 
any deviation/exception to the terms and conditions laid down in this "Tender 
Documents", and submit all requisite documents as mentioned in this "Tender 
Documents", failing which their offer will be liable for rejection. If a bidder does 
not reply to the queries in the permitted time frame then its bid shall be evaluated   
based on the documents available in the bid. 

 
19.2 REJECTION CRITERIA: Notwithstanding the above, deviation to the following  

clauses of Tender document shall lead to summarily rejection of Bid: 
 
(a) BEC  
(b) Scope of work 
(c)       Firm Price 
(d) Earnest Money Deposit / Bid Security (exempted for SME enterprises as clause no. 

16.1) 
(e) Specifications & Scope of Work  
(f) Schedule of Rates / Price Schedule / Price Basis 
(g) Duration / Period of Contract/ Completion schedule 
(h) Period of Validity of Bid 
 
(i) Price Reduction Schedule  
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(j) Contract Performance Bank Guarantee / Security Deposit  
(k) Guarantee / Defect Liability Period   
(l) Arbitration / Resolution of Dispute/Jurisdiction of Court 
(m) Force Majeure& Applicable Laws 
(n)     Not submitting an undertaking that the bidder is not Holiday/ Blacklisted by CUGL 

or any other Govt. Dept./PSUs. 
(o) Any other condition specifically mentioned in the tender document elsewhere  

that non-compliance of the clause lead to rejection of bid 
 

Note: Further, it is once again reminded not to mention any condition in the Bid which is 
contradictory to the terms and conditions of Tender document. 
 
20.0 E-PAYMENTS 
 

NA 
 
21.0 AGENT / CONSULTANT / REPRESEMTATOVE / RETAINERS / 

ASSOCIATES 
 
21.0        NA 
 
D.  SUBMISSION OF BIDS 
 
22.0 Submission of bid Through Online 
 
22.1   WEB PORTAL FOR Bid Submission online https://etenders.gov.in  For More  

information please visit our Website and find the attached General Instruction for 
online bid submission.  

 
Bid must be submitted through e-tender mode in the manner specified in Tender 
Document.  

 
No Manual/ Hard Copy (Original) Bid shall be acceptable.   

 
23.0     DEADLINE FOR SUBMISSION OF BID 
 
23.1 The Bid must be submitted at the address as specified in clause 22.6 above not later 

than the time and date as specified in Section-I, IFB. 
 
23.2 The Employer may, in exceptional circumstances and at its discretion,, on giving 

reasonable notice by fax or any written communication to all prospective bidders 
who have been issued the bidding document, extend the deadline for the submission 
of bids. In which case all rights and obligations of the Employer and bidders, 
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previously subject to the original deadline will thereafter be subject to deadline as 
extended. 

 
23.4 In case any bid is submitted by bidder who is on Holiday’ by CUGL or 

banned/blacklisted by Government department/ Public Sector on due date of  
 
 

submission of bid, such bid will not be opened /evaluated and such bids shall be 
returned to the party immediately 

 
23.5 In case of the days specified in IFB happens to be a holiday in CUGL, the next 

working day shall be implied. 
 
24.0 LATE BIDS 
 
24.1 Any Bid received after the Bid Due Date & Time of tenders will be treated as late 

bids.    However, e-tendering system of CUGL shall close immediately after the 
Due Date & Time of Bid submission and no bids can be submitted thereafter. 
 
In case the EMD /physical documents have been received but the Bid is not 
submitted by the bidder or submitted incomplete in the e-tender Portal within the 
stipulated time, such EMD/ bid security shall be returned and such bid shall not be 
considered. 
 

24.2   EMD /physical documents received to address other than one specifically stipulated 
in the   Tender Document will not be considered for evaluation/opening/award if 
not received to the specified destination within stipulated date & time. 

 
25.0 MODIFICATION AND WITHDRAWL OF BIDS  
 
25.1 The bidder may modify or withdraw its bid after the bid submission, but, before the 

due date of submission provided that written notice of the modification, including 
substitution or Withdrawal of the bid, is received by the Employer prior to the 
deadline prescribed for submission of bids. 

 
25.2 The bidder’s modification or withdrawal note shall be prepared, sealed, marked and 

delivered in accordance with the provisions of clause 22 of ITB with the outer 
envelopes additionally marked “modification” or withdrawal as appropriate. A 
withdrawal notice may also be sent by fax /post, but followed by signed 
confirmation copy, post marked not later than the deadline for submission of bids. 

 
25.3 No bid shall be modified/withdrawn after the deadline for submission of bid. 
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25.4 No bid shall be allowed to be withdrawn/modified in the interval between the 
deadline for submission of bids and the expiration of the period of bid validity 
specified by the bidder on the bid form, Withdrawal/ modification of a bid during 
this interval shall result in the bidders forfeiture of its bid security, pursuant to 
clause 15 of ITB. 

 
25.5 The latest bid hence submitted shall be considered for evaluation and all other bids 

shall be considered unconditionally withdrawn. 
 
26.0  OWNER/EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT 

ANY OR ALL BIDS 
 
The Owner/Employer reserves the right to accept or reject  any bid, and to annual the 
bidding process  and reject all bids at any time  prior to award  of  the  contract without 
thereby  incurring any  liability to the affected bidder  or bidder or any obligations to 
inform the affected bidder or bidders of the ground for Owner/Employer action. 
 
D. BID OPENING AND EVALUATION 
 
27.0 BID OPENING 
 
27.1 Unpriced Bid Opening : 
 
CUGL will open bids, in the presence of bidders’ designated representatives who choose 
to attend, at date, time and location stipulated in the tender document.  The bidders’ 
representatives, who are present shall sign a bid opening register evidencing their 
attendance.  

 
27.2 Priced Bid Opening: 

 
CUGL will open the price bids of those bidders who meet the qualification 
requirement and whose bids is determined to be technically and commercially 
responsive. Bidders selected for opening of their price bids shall be informed about 
the date of price bid opening. Bidders may depute their authorized representative 
to attend the bid opening.  The bidders’ representatives, who are present shall sign 
a register evidencing their attendance and may be required to be present on a short 
notice.  
 

27.3 The price bids of those bidders who were not found to be techno-commercially 
responsive shall be unopened and returned unopened after opening of the price bids 
of techno-commercially responsive bidders. 

 
28.0 PROCESS TO BE CONFIDENTIAL 
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28.1 Information relating to the examination, clarifications, evaluation and comparison 
of  bids, and recommendations for the award of a Contract, shall not be disclosed to 
bidders or any other  person officially concerned with such Process. 

 
28.2    Any efforts by a bidder to influence the Owner/Employer in any manner in respect 

of Preparation of Bidding document & further evaluation of bids will result in the 
rejection of that bid. 

 
29.0 CONTACTING THE OWNER/EMPLOYER 
 
29.1 From the time of the bid opening to the time of  the  Contract award, if any  bidder   

wishes to  contact the Owner/Employer for any matter relating to the bid, it should 
do so in  writing.  Any effort by a bidder to influence the Owner/Employer in any 
manner in respect  of  bid evaluation or award  will result in the rejection of that 
bid. 

 
30.0 EXAMINATION OF BIDS AND DETERMINATION OF 

RESPONSIVENESS 
 
30.1 The owner’s determination of a bid’s responsiveness is based on the content of the 

bid only. Prior to the detailed evaluation of Bids, the Employer will determine 
whether each Bid:- 

 
(a) Meets the "Bid Evaluation Criteria"  of the Bidding Documents; 
(b) Has been properly signed; 
(c) Is accompanied by the required 'Earnest Money / Bid Security'; 
(d) Is substantially responsive to the requirements of the Bidding Documents;  
           and 
(e) Provides any clarification and/or substantiation that the Employer may 

require to determine responsiveness pursuant to "ITB: Clause-28.2"  
 

30.2 A substantially responsive Bid is one which conforms to all the terms, conditions 
and specifications of the Bidding Documents without material deviations or 
reservations or omissions for this purpose employer defines the foregoing terms 
below:- 

 
a)  “Deviation” is departure from the requirement specified in the tender 

documents.  
b)  “Reservation” is the setting of limiting conditions or withholding from 

complete acceptance of the requirement in the tender documents.  
c)  “Omission” is the failure to submit part or all of the information or 

documentation required in the tender document. 
 
30.3 A material deviation, reservation or omission is one that, 
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a)   If accepted would, 
i)   Affect in any substantial way the scope, quality, or performance of the job 

as specified in tender documents. 
ii)  Limit, in any substantial way, inconsistent with the Tender Document, the 

Employer’s rights or the tenderer’s obligations under the proposed 
Contract. 

b) If rectified, would unfairly affect the competitive position of other bidders 
presenting substantially responsive bids. 

 
30.4 The employer shall examine all aspects of the bid to confirm that all requirements  
            have been met without any material deviation reservation or omission.  
 
30.5 If a Bid is not substantially responsive, it may be rejected by the Employer and 

may not subsequently be made responsive by correction or withdrawal of the of 
material deviation, reservation or omission. 

  
30.6   CUGL reserves the right to seek any clarification from the bidder, if required on  

the submitted document for evaluating their bid, the same shall be asked. 
 
31.0    PRICE BID OPENING 
   

The Owner/Employer will open priced bids of all techno-commercially acceptable 
bidders. 

 
32.0 ARITHMETIC CORRECTIONS & CORRECTION OF ERRORS  
 
32.1 Bids determined to be substantially responsive will be checked by the Employer for  
           any arithmetic errors. Errors will be corrected by the Employer as follows: 
 

(i)  When there is a difference between the rates in figures and words, the rate 
which corresponds to the amount worked out by the contractor (by 
multiplying the quantity and rate) shall be taken as correct.  

 
(ii)  When the rate quoted by the contractor in figures and words tallies but the 

amount is incorrect, the rate quoted by the contractor shall be taken as correct 
and not the amount and the amount corrected.  

 
(iii)  When it is not possible to ascertain the correct rate, in the manner prescribed 

above, the rate as quoted in words shall be adopted and the amount worked 
out, for comparison purposes  

 
32.2 The amount stated in the bid will be adjusted by the Employer in accordance with 

the above procedure for the correction of errors. If the bidder does not accept the 
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corrected amount of bid, its bid will be rejected, and the bid security shall be 
forfeited. 

 
33.0  CONVERSION TO SINGLE CURRENCY 
 
 All bids to submitted in INR.  
 
34.0 EVALUATION AND COMPARISON OF BIDS 
 
34.1 The evaluation & comparisons of the bids will be carried out for previously 

determined as substantially responsive pursuant to ITB Cl. No.28. 
 
34.2  The evaluation & Comparison of all the responsive bids for        

supplies/works/services to be arrived at the lowest evaluated offer as Under (i) the 
evaluated price of bidders shall include the following: 

 
I. Total price quoted by the bidder (including Taxes & duties). 

II. Technical loading if any as per Technical specification. 
 
34.2.1 In case more than one bidder is tied up at one position based on evaluated price, 

then lowest cost bidder shall be shortlisted using following tie breaker criteria in the 
order of sequence (i.e. criteria no. 2 will be applied only in case there is still a tie 
after criteria no.1):  

 
Criteria No. 1 - The bidders who have got the higher average turnover in any of the 
last 03 (three) Financial Year.  
 
Criteria No. 2- The bidders who have got the higher working capital (without taking 
into consideration of letter of credit submitted from bank) in the last Financial Year. 
 

34.4 In case it is observed that any bidder has not quoted for any item in the Schedule of 
Rates (such unquoted item not being in large numbers), the quoted price for the 
purpose of evaluation shall be considered as the maximum rate quoted by the 
remaining bidders for such items. If after evaluation, such bidder is found to be the 
lowest evaluated bidder, the rates for the missing item shall be considered as 
included in quoted bid price. If the estimated price impact of the unquoted items is 
more that 10% of the bidder’s quoted price, the above provision shall not be 
applicable and such bid shall be rejected 

 
35.0     POST QUALIFICATION 
 
35.1  In the absence of prequalification, the Owner/Employer will determine to its  

satisfaction whether the bidder selected as having submitted the lowest evaluated, 
responsive bid is qualified  to satisfactorily perform the contract. 
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35.2 The determination will take into account the bidders financial, technical and   
production capabilities. It will be based upon an examination of the documentary 
evidence of the bidders qualifications submitted by the Bidder, pursuant to ITB 
Clause-10, as well as such other information as the Owner/Employer deems 
necessary and appropriate. 
 

An affirmative determination will be a prerequisite for award of  the contract  to the   
bidder. A Negative determination will result in rejection of the bidders bid. 
 
F    -     AWARD OF CONTRACT 

 
36.0 AWARD  
 
36.1 The  Owner/Employer  will  award  the  contract  to  the  successful  bidder  (s)   

whose  bid   has   been  determined to be Substantially responsive and/or have 
been determined as a  lowest on  least cost to  Owner/Employer and is 
determined to be qualified to satisfactorily perform the Contract. 
 

37.0 NOTIFICATION OF AWARD/FAX OF ACCEPTANCE 
 
37.1 Prior to the expiration of period of bid validity, Owner/Employer (CUGL) will 

notify the successful bidder in writing by Post/Fax/E-mail to be confirmed in 
writing, that his bid has been accepted. The notification of award/Fax of Intent will 
constitute the formation of the Contract. 

 
37.2 The Completion period shall commence from the date of notification of award/Fax 

of Acceptance (FOA).  
 
37.3 The notification of award will constitute the formation of a Contract. 

 
37.4 Upon the successful bidder’s/ Contractor’s CPBG/SD shall promptly discharge his 

EMD.  
 
38.0 SIGNING OF AGREEMENT 
 
38.1 After the successful bidder has been notified for acceptance of his bid, the bidder is 

required to execute the Contract Agreement within 21 days of receipt of Fax of 
Acceptance in the form provided in the Bidding Documents. The Contract 
Agreement is to be executed on the non-judicial paper of appropriate value (the cost 
of stamp paper shall be borne by the Contractor/Service Provider). 

 
38.2 In the event of failure on the part of the successful bidder to sign the AGREEMENT 

within the above stipulated period, the Bid Security shall be forfeited and the 
acceptance of the award shall be considered as cancelled. 
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39.0 PERFORMANCE GUARANTEE 
 
39.1 Pursuant to clause no. 4 of GCC- works, bidder will provide performance Guarantee 

of appropriate value within 21 days of receipt of award from the Owner/Employer. 
The Performance Guarantee shall be in form of Bank Guarantee and shall be in the 
currency of the Contract. 

 
39.2 Failure of the successful bidder to comply with the requirement of this clause shall 

constitute a breach of contract, cause for annulment of the award, forfeiture of the 
bid security and any such remedy the Employer may take under the Contract 
pursuant to Clause as per tender. Owner also reserves the right to debar the bidder 
in participating in the tenders for similar work for one year. 

 
40.0 CONTRACT EXTENSION  
 
 As per scope of work (SOW) of tender. 
 
41.0 CORRUPT AND FRAUDULENT PRACTICES 
 
41.1  The Owner/Employer requires that Bidders/contractors observe the highest 

standard of ethics during the execution of Contract. In pursuance of this policy, the 
Employer defines, for the purposes of this provision, the terms set forth below as 
follows: 

 
a) “Corrupt Practice” means the offering, giving, receiving, or soliciting of anything   

of value to influence the action of public official in contract execution, and 
 

b) “Fraudulent Practice”  means a  misrepresentation  of facts in  order to secure  the  
contract or  influence the execution of a Contract to the detriment of the 
Employer, and includes collusive practice among bidders (prior to or after bid 
submission) designed to establish bid  prices at artificial non-competitive levels 
and to deprive the Employer of the benefits of free and open competition; The  

 
Employer will reject a proposal for award if it determines that the bidder 
recommended for award has engaged corrupt or fraudulent practices in competing 
for the Contract in question. 
 

41.2 The Owner/Employer will declare a firm ineligible for a period pursuant to clause    
as  per tender. 
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42.0 INCOME TAX & CORPORATE TAX 
 

42.1 Income tax deduction shall be made from all payments made to the contractor as 
per the rules and regulations in force and in accordance with the Income Tax Act 
prevailing from time to time. 
 

42.2  Corporate Tax liability, if any, shall be to the contractor’s account. 
 

43.0     WAIVER OR TRANSFER OF THE AGREEMENT 
 
43.1 The successful bidder shall not waive the Agreement or transfer it to third parties,  

whether in part or in whole, nor waive any interest that is included in the Agreement 
without the prior written permission of the Owner/Employer. 

 
44.0  In case L-1 bidder denied executing the job, then job will be awarded to the L-2  

bidder subject to the matching of L-1 bidder’s rates. 
 

In case L-2, bidder does not match the L-1 rates, then L-3……and so on bidders 
shall be asked to match the L-1 rates until all such options are exhausted. 

 
45.       In case L-1 bidder denies / do not execute the job after placement of LOI, then the 

bidder (L-1) will be placed on holiday for the period of 01 year from the date of 
issue of letter.    

 
46.0     EVALUATION OF PERFORMANCE  
 

Performance of the contract awarded shall be evaluated as per vendors evaluation 
policy of CUGL which is available on CUGL website. 
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GENERAL CONDITIONS OF CONTRACT 
 

1 DEFINITIONS 

1.1 All the initial capitalised terms used in the Agreement shall have the meaning as 
described to such terms hereunder: 

1.2 ‘Agreement’ or ‘Contract’ means the agreement entered into between the OWNER and 
the Contractor, including all attachments and appendices thereto and all documents 
incorporated by reference therein, as modified, reinstated or amended from time to 
time. 

1.3 ‘Completion Schedule’ or ‘Delivery Schedule’ means a schedule approved by the 
OWNER for completion of all obligations of the Contractor under the Agreement. 

1.4 NA 
1.5 ‘Contract Documents’ mean all the documents referred to in the Agreement for 

discharging the requisite obligations by respective party. 
1.6 ‘Contract Price’ means the price payable to the Contractor under the Contract for the 

full and proper performance of all its contractual obligations. 
1.7 ‘Day’, ‘Month’ or ‘Year’ means calendar day, calendar month or calendar year. 
1.8 ‘Engineer’ means an authorized representative of the OWNER, if any, to which the 

OWNER has entrusted various tasks in relation to the carrying out of his Project and 
in particular the implementation of the relevant Agreement. The Engineer is fully 
empowered to represent the OWNER. For avoidance of doubt, Consultant may be an 
Engineer. In case the Agreement does not specify the intervention by the Engineer, the 
rights and obligations are exercised and borne by the OWNER, mutatis mutandis. 

1.9 ‘Effective Date’ means a date on which Contractor’s obligations will commence and 
thereupon Delivery Schedule and/or Completion Schedule will be drawn up. 

1.10 ‘Goods’ means all of the equipment, machinery, and/or other materials which the 
Contractor is required to supply to the OWNER under the Agreement. 

1.11 ‘GCC’ means the GENERAL CONDITIONS OF CONTRACT contained in this 
section. 

1.12 ‘Inspector’ means any person or outside Agency nominated by OWNER to inspect 
equipment, stage wise as well as final, before despatch, at Contractor’s works and/or 
on receipt at Site as per terms of the Agreement. 

1.13 ‘Notification of Award’ means date which is earlier of either a Fax of Intent (FOI) or 
Letter of Intent (LOI) or Letter of Award (LOA) issued to a successful bidder for award 
of the work pursuant to bidding process. 

1.14 ‘The OWNER/PURCHASER/CUGL mean CENTRAL UP GAS LIMITED, an 
undertaking registered under The Indian Co. Act, 1956 having its Registered & 
Corporate office at 7TH Floor UPSIDC complex, A-1/4 lakhanpur Kanpur-208024 and 
includes its successors and assigns. 

1.15 ‘Services’ or ‘Ancillary Services’ means those services ancillary to the supply of the 
Goods, such as transportation and insurance, and any other incidental services, such as 
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installation, commissioning, provision of technical assistance, training and other such 
obligations of the Contractor covered under the scope of the Agreement. 

1.16 ‘Site’ or ’OWNER’s stores’ means the place or places named in tender document.  
1.17 ‘SCC’ means the SPECIAL CONDITIONS OF CONTRACT forming a part of the 

Contract Documents. 
1.18 ‘Supplier’ or ‘Seller’ or ‘Contractor’ means the individual person or firm or body 

corporate supplying the Goods and Ancillary Services under the Agreement. 
1.19 ‘Bid’ or ‘Tender’ shall have the same meaning. 

2 INTERPRETATION OF CONTRACT DOCUMENT 

2.1 Notwithstanding the sub-division of the documents into these separate sections and 
volumes every part of each shall be deemed to be supplementary to and complementary 
of every other part and shall be read with and into the CONTRACT so far as it may be 
practicable to do so. 

2.2 Where any portion of the General Condition of Contract is repugnant to or at variance 
with any provisions of the Special Conditions of Contract, unless a different intention 
appears the provisions of the Special Conditions of Contract shall be deemed to 
over-ride the provisions of the General Conditions of Contract and shall to the extent 
of such repugnancy, or variations, prevail. 

2.3 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform 
certain WORK or provide certain facilities, it is understood that the CONTRACTOR 
shall do so at his cost and the VALUE OF CONTRACT shall be deemed to have 
included cost of such performance and provisions, so mentioned. 

2.4 The materials, design and workmanship shall satisfy the relevant INDIAN 
STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred to. 
Where the job specification stipulate requirements in addition to those contained in the 
standard codes and specifications, these additional requirements shall also be satisfied. 

3 CONFIDENTIALITY  

3.1 The Contractor cannot, without agreement of the OWNER, disclose nor enable third 
parties to benefit from the documents drawn up in the course of his obligations under 
the Agreement or information received from the OWNER / Consultant / Engineer/ 
Inspector.  

3.2 Further, Contractor is not allowed to publish copy or transmit to third parties the 
documents that are transmitted to him by OWNER/ Consultant/ Engineer/ Inspector. 
The OWNER/ Consultant retains the right to claim damages from the Contractor in the 
case where these documents have been used without such written consent.  

3.3 However, these obligations do not apply to documents for which it can be demonstrated 
that   
•  Such documents were already public before these were communicated to the other 

party, or have become public since without any fault or negligence of the party 
concerned, or  
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•  Such documents were already in its possession without having obtained them 
directly or indirectly from the other party, or  

•  Such documents were obtained from an independent source that had neither direct 
nor indirect secrecy commitment to the other party. 

3.4 Regarding the application of this clause, the experts appointed by the OWNER/ 
Engineer are not considered as third parties, and for this reason they have to respect, 
towards the Contractor, the same obligations as the OWNER in these matters. 

3.5 Any document, other than the Agreement itself, enumerated in GCC shall remain the 
property of the OWNER and shall be returned (all copies) to the OWNER on 
completion of the Contractor’s obligations under the Agreement, if so required by the 
OWNER. 

4 Contract PERFORMANCE bank guarantee 

4.1 Within twenty one (21) days of the receipt of the notification of award/ Letter of Intent, 
the successful bidder shall furnish the performance guarantee in accordance with 
General Conditions of Contract in the form provided in the Bid documents.  

4.2 The Contract Performance Bank Guarantee shall be taken @ 10% of the total 
annualized order value (exclusive of GST). The Contract Performance Bank Guarantee 
shall be valid up to 90 days beyond the expiry of defect liability period. 

4.3 In the event that completion of work is delayed beyond the scheduled completion date 
for any reason whatsoever, the contractor shall have the validity of the Contract 
Performance Bank Guarantee suitably extended to cover the period of delay. 

4.4 The proceeds of the Contract Performance Bank Guarantee shall be payable to the 
OWNER as compensation for any loss or damage resulting from the Contractor’s 
failure to complete its obligations under the Agreement. 

4.5 The Contract Performance Bank Guarantee shall be denominated in the currency of the 
Agreement and shall be in the following form: 
a) A bank guarantee issued by a scheduled / nationalized bank is acceptable to the 

OWNER, in the form provided in the bid documents. The Contract Performance 
Bank Guarantee will be discharged by the OWNER and returned to the Contractor 
not later than Ninety days (90) days following the date of completion of all the 
Contractor’s performance obligations under the Contract, including any warranty 
obligations. 

4.6 The contractor shall submit a written request for release of Contract performance Bank 
Guarantee, on successful completion of defect liability period. 

5 INSPECTIONS AND TESTS 

5.1 Refer SOW. 

6 TRANSPORTATION 

6.1 Transportation of all items covered in the scope of contractor, will be arranged by 
contractor at his own cost including insurance and storage. Contractor will also be 



 
 
 
 
 

- 42 - 
 
 
 

responsible for taking delivery of free issue material from OWNER’s store and 
Transportation to place of work including its coverage for transit insurance. 

7 GUARANTEE/  WARRANTY/ Defect liability period 

7.1 The Contractor warrants that the work carried out under the Agreement are meeting 
the requirement of the Bid document and will rectify/ repair any defective work on 
receipt of instructions from OWNER/ Consultant.  

7.2 The OWNER shall promptly notify the Contractor in writing of any claims arising 
under this warranty. 

7.3 Upon receipt of such notice, the Contractor shall, within a reasonable period, repair or 
replace the defective Goods or parts thereof, free of cost to the OWNER.  The 
Contractor may take over the replaced parts/ Goods at the time of their replacement. 
No claim whatsoever shall lie on the OWNER for the replaced parts/ goods thereafter. 
In the event of any correction of defects or replacement of defective material during 
the warranty period, the warranty for the corrected / replaced Goods or item or material 
shall be extended to a further period of twelve (12) Months from the date of such 
repair/replacement if put to use immediately or eighteen (18) Months. Defect liability 
period shall be 12 months from the date of handing over of the system to OWNER. 

7.4 If the Contractor, having been notified, fails to remedy the defect(s) within a reasonable 
period, the OWNER may proceed to take such remedial action as may be necessary, at 
the Contractor’s risk and expense and without prejudice to any other rights which the 
OWNER may have against the Contractor under the Agreement. 

8 PRICES 

8.1 Prices charged by the Contractor for Goods delivered and all Services performed under 
the Agreement shall be on firm price basis and not vary from the prices quoted by the 
Contractor in its bid, with the exception of any price adjustments authorized as per 
tender document. 

9 TAXES, DUTIES, ETC. 

9.1 The Contractor agrees to and does hereby accept full and exclusive liability for the 
payment of any and all taxes including BOCW tax, duties, etc. now or hereafter 
imposed, increased, modified, from time to time in respect of Works and materials and 
all contributions and taxes for unemployment compensation, insurance and old age 
pensions or annuities now or hereafter imposed by any Central or State Government 
authorities which are imposed with respect to or covered by the wages, salaries, or 
other compensations paid to the persons employed by the Contractor and the 
Contractor shall be responsible for the compliance with all applicable Central, State, 
Municipal and local laws and regulations, and requirement of any Central, State or 
local Government agency or authority.  

9.2 Contractor further agrees to defend, indemnify and hold OWNER harmless from any 
liability or penalty, which may be imposed by the Central, State or Local authorities 
by reason or any violation by Contractor or Sub-Contractor of such laws, suits or 
proceedings that may be brought against the OWNER arising under, growing out of, 
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or by reason of the work provided for by this Contract, by third parties, or by Central 
or State Government authority or any administrative sub-division thereof. 

9.3 Tax deductions will be made as per the rules and regulations in force in accordance 
with acts prevailing from time to time. 

10 STATUTORY VARIATION  
10.1 All statutory variations, change in law or imposition of any new taxes/ duties/ levies 

by any Central Government/ State Government/ Civil Agencies/Local Bodies shall be 
to Contractor’s account except for statutory variations in Service Tax, which shall be 
reimbursed by OWNER against documentary evidence submitted by the Contractor. 

10.2 With respect to service tax rules, at the time of execution of works / processing of 
invoices, all GST rules will apply as applicable.  

11 PAYMENT  

11.1 Contractor shall submit his monthly bills to the respective Engineer-In-Charge of 
OWNER, attaching all the required documentary proof confirming there upon that all 
statutory obligations as per rules are being observed. Un-disputed payment shall be 
made to the contractor through Finance Department against Bills, duly certified by 
respective OWNER’s Engineer-In-Charge within 15 (Fifteen days, if found in order. 
No interest shall be paid in case of delay in payments. For payment terms, refer of 
SCC. 

11.2 Payment shall be released after applicable tax deductions at source as per rules & acts 
enforced during the tenancy of the contract.  

12 SUB-CONTRACTING 

12.1 The Contractor shall notify the OWNER in writing of all subcontracts awarded under 
this Agreement if not already notified in the Contractor’s bid and incorporated in the 
Agreement. Such notification and incorporation shall not relieve the Contractor from 
any liability or obligation under the Agreement. Such sub-contract shall be limited to 
certain bought-out items and sub-assemblies, which are not in line of Contractor’s 
manufacturing or proposed manufacturing unit of authorized Contractor. 

12.2 Such purchased and subcontracted items shall have to be necessarily in full compliance 
with the terms and conditions of the Agreement and do not relieve the Contractor of 
any of his contractual obligations. The Contractor shall be solely responsible for any 
action, deficiency or negligence of his sub contractors.  

12.3 For any subcontract, the OWNER is entitled to demand from the Contractor, for 
approval of the list of sub-contractors, the Contractor intends to involve and of the 
orders he may entrust to them. Approval by the OWNER cannot give rise to any legal 
bond between the OWNER and the sub contractors and leaves full responsibility only 
to the Contractor.  

12.4 In the event where the warranty agreed between the Contractor and his sub-Contractors 
exceeds in scope or in period those required under the Agreement, the Contractor 
undertakes to make the OWNER the full and direct beneficiary of such warranty.  

13 DELAYS IN THE CONTRACTOR’S PERFORMANCE  
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13.1 Delivery of the Goods and performance of Services shall be made by the Contractor in 
accordance with the time schedule prescribed by the OWNER in the Completion 
Schedule. 

13.2 If the CONTRACTOR refuses or fails to execute the WORK or any separate part 
thereof with such diligence as will ensure its completion within the time specified in 
the CONTRACT or  extension  thereof or fails to perform any of his obligation under 
the  CONTRACT or in any manner commits a breach of any of the provisions of the 
CONTRACT it shall be open to the OWNER at its option by written notice to the 
CONTRACTOR: 

13.2.1 TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand 
terminated and shall cease to be in force and effect on and from the date appointed by 
the OWNER on that behalf, whereupon the CONTRACTOR shall stop forthwith any 
of the CONTRACTOR's work then in progress, except such WORK as the OWNER 
may, in writing, require to be done to safeguard any property or WORK, or installations 
from damage, and the OWNER, for its part, may take over the work remaining 
unfinished by the CONTRACTOR and complete the same through a fresh contractor 
or by other means, at the risk and cost of the CONTRACTOR, and any of his sureties 
if any, shall be liable to the OWNER for any excess cost occasioned by such work 
having to be so taken over and completed by the OWNER over and above the cost at 
the rates specified in the schedule of quantities and rate/prices. 
 

13.2.2 WITHOUT DETERMINING THE CONTRACT to take over the work of the 
CONTRACTOR or any part thereof and complete the same through a fresh contractor 
or by other means at the risk and cost of the CONTRACTOR. The CONTRACTOR 
and any of his surefrties are liable to the OWNER for any excess cost over and above 
the cost at the rates specified in the Schedule of Quantities/ rates, occasioned by such 
works having been taken over and completed by the OWNER. 

13.3 In such events of above sub-clauses: 
 

13.3.1 The whole or part of the Contract Performance Security furnished by the 
CONTRACTOR is liable to be forfeited without prejudice to the right of the OWNER 
to recover from the CONTRACTOR the excess cost referred to in the sub clause 
aforesaid, the OWNER shall also have the right of taking possession and utilising in 
completing the works or any part thereof, such as materials equipment and plants 
available at work site belonging to the CONTRACTOR as may be necessary and the 
CONTRACTOR shall not be entitled for any compensation for use or damage to such 
materials, equipment and plant. 
 

13.3.2 The amount that may have become due to the CONTRACTOR on account of work 
already executed by him shall not be payable to him until after the expiry of Six (6) 
calendar months reckoned from the date of termination of CONTRACT or from the 
taking over of the WORK or part thereof by the OWNER as the case may be, during 
which period the responsibility for faulty materials or workmanship in respect of such 
work shall, under the CONTRACT, rest exclusively with the CONTRACTOR. This 
amount shall be subject to deduction of any amounts due from the CONTRACT to the 
OWNER under the terms of the CONTRACT authorised or required to be reserved or 
retained by the OWNER. 
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13.4 Before determining the CONTRACT provided in the judgement of the OWNER, the 
default or defaults committed by the CONTRACTOR is/are curable and can be cured 
by the CONTRACTOR if an opportunity given to him, then the OWNER may issue 
Notice in writing calling the CONTRACTOR to cure the default within such time 
specified in the Notice. 

13.5 The OWNER shall also have the right to proceed or take action above, in the event that 
the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, 
assigns the CONTRACT in favour of his creditors or any other person or persons, or 
being a company or a corporation goes into voluntary liquidation, provided that in the 
said events it shall not be necessary for the OWNER to give any prior notice to the 
CONTRACTOR. 

13.6 Termination of the CONTRACT as provided above shall not prejudice or affect their 
rights of the OWNER which may have accrued upto the date of such termination. 

13.7 Except as provided under GCC or for the reasons solely attributable to the OWNER, a 
delay by the Contractor in the performance of its delivery obligations shall render the 
Contractor liable to the imposition of liquidated damages pursuant to GCC, unless an 
extension of time is agreed upon without the application of liquidated damages. 

14 Contractor remains liable to pay compensation if action not taken under clause 
13 

14.1 In any case in which become exercisable and the same had not been exercised, the 
non-exercise thereof shall not constitute a waiver of any of the conditions hereof and 
such powers shall notwithstanding be exercisable in the event of any further case of 
default by the CONTRACTOR for which by any clause or clauses hereof he is declared 
any of the powers conferred upon the OWNER BY CLAUSE 13 thereof shall have 
liable to pay compensation amounting to the whole of his Contract Performance 
Security, and the liability of the CONTRACTOR for past and future compensation 
shall remain unaffected. In the event of the OWNER putting in force the power under 
above sub-clause vested in him under the preceding clause he may, if he so desired, 
take possession of all or any tools, and plants, materials and stores in or upon the works 
or the site thereof belonging to the CONTRACTOR or procured by him and intended 
to be used for the execution of the WORK or any part thereof paying or allowing for 
the same in account at the CONTRACT rates or in case of these not being applicable 
at current market rates to be certified by the ENGINEER-IN-CHARGE whose 
certificate thereof shall be final, otherwise the ENGINEER-IN-CHARGE may give 
notice in writing to the CONTRACTOR or his clerk of the works, foreman or other 
authorised agent, requiring him to remove such tools, plant, materials or stores from 
the premises (within a time to be specified in such notice), and in the event of the 
CONTRACTOR failing to comply with any such requisition, the 
ENGINEER-IN-CHARGE may remove them at the Contractor’s expense or sell them 
by auction or private sale on account of the CONTRACTOR and at his risk in all 
respects without any further notice as to the date, time or place of sale and the 
certificate of the ENGINEER-IN-CHARGE as to the expenses of any such removal 
and the amount of the proceeds and expenses of any such sale shall be final and 
conclusive against the CONTRACTOR. 
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15 TERMINATION FOR DEFAULT 

15.1 Save for the cases provided for in Clause, if the Contractor fails to fulfil any of his 
obligations, the OWNER reserves the right, after simple summons to comply and 
without prejudice to any other measures provided for in the Contract Documents, to 
offset the Contractor’s deficiency by substituting Contractor by another third party to 
the Contractor for the purpose of carrying out those obligations, at the Contractor’s 
expense, risk and peril, or to terminate the Agreement without prejudice to the 
OWNER’s rights of receiving reparation for the resulting damage.  

15.2 The OWNER may terminate the Agreement when the Contractor’s situation at any 
time after Notification of the Award is found to have become so precarious that there 
is every indication that he will not be able to fulfil his obligations. Such indications 
may be, for example, the Contractor’s filing for bankruptcy or composition, or going 
into receivership or liquidation, or any similar procedures under applicable legislation.  

16 Change in constitution  

16.1 Where the CONTRACTOR is a partnership firm, the prior approval of the OWNER 
shall be obtained in writing, before any change is made in the constitution of the firm. 
Where the CONTRACTOR is an individual or a Hindu undivided family business 
concern, such approval as aforesaid shall, likewise be obtained before such 
CONTRACTOR enters into any agreement with other parties, where under, the 
reconstituted firm would have the right to carry out the work hereby undertaken by the 
CONTRACTOR. In either case if prior approval as aforesaid is not obtained, the 
CONTRACT shall be deemed to have been allotted in contravention of clause 12 
hereof and the same action may be taken and the same consequence shall ensure as 
provided in the said clause. 

17 Members of the OWNER not individually liable  

17.1 No Director, or official or employee of the OWNER/ CONSULTANT shall in any way 
be personally bound or liable for the acts or obligations of the OWNER under the 
CONTRACT or answerable for any default or omission in the observance or 
performance of any of the acts, matters or things, which are herein contained 

18 Contractor's office at site 

18.1 The CONTRACTOR shall provide and maintain an office at the site for the 
accommodation of his Engineer and staff and such office shall be open at all reasonable 
hours to receive instructions, notice or other communications.  

19 Contractor to Indemnify the OWNER 

19.1 The contractor shall indemnify the OWNER and every member, officer and employee 
of the OWNER, also Engineer-In-Charge and his staff against all action, proceedings, 
claims, demands, costs and expenses whatsoever arising out of all action, proceedings, 
claims, demands, costs and expenses which may be made against the OWNER for or 
in respect of or arising out of any failure by the contractor in the performance of his 
obligations under the contract. The OWNER shall not be liable for or in respect of 
consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or his sub-contractor and contractor shall indemnify and 
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keep the OWNER indemnified against all such damages and compensations and 
against all claims, proceedings, claims, demands, costs and expenses whatsoever in 
respect thereof or in relation thereof. 

19.2 If any action is brought before a Court, Tribunal or any other Authority against the 
OWNER or an officer or agent of the OWNER, for the failure, omission or neglect on 
the part of the CONTRACTOR to perform any acts, matters, covenants or things under 
the CONTRACT, or damage or injury caused by the alleged omission or negligence 
on the part of the CONTRACTOR, his agents, representatives or his SUB-
CONTRACTOR's, or in connection with any claim based on lawful demands of SUB-
CONTRACTOR's workmen, Contractors or employees, the CONTRACTOR, shall in 
such cases indemnify and keep the OWNER and/or their representatives harmless from 
all losses, damages, expenses or decrees arising out of such action. 

19.3 If OWNER have to pay any money in respect of such claims or demands as aforesaid 
the amount so paid and the costs incurred by the OWNER shall be charged to and paid 
by the Contractor and the Contractor shall not be at liberty to dispute or question the 
right of the OWNER to make such payments notwithstanding the same may have been 
made without the consent or authority or in law or otherwise to the contrary. 

20 Safety regulations 

20.1 In respect of all labour, directly or indirectly employed in the WORK for the 
performance of CONTRACTOR's part of this agreement, the CONTRACTOR shall at 
his own expense arrange for all the safety provisions as per safety codes and abide by 
all labour laws, fire and statutory regulations and keep the OWNER indemnified in 
respect thereof. 

21 Other agencies at site  

21.1 The CONTRACTOR shall have to execute the WORK in such place and conditions 
where other agencies will also be engaged for other works.  No claim shall be 
entertained due to WORK being executed in the above circumstances 

22 Liens  

22.1 The OWNER shall have lien on all materials, equipments including those brought by 
the CONTRACTOR for the purpose of erection, testing and commissioning of the 
WORK. 

22.2 If, at any time there should be evidence or any lien or claim for which the OWNER 
might have become liable and which is chargeable to the CONTRACTOR, the 
OWNER shall have the right to retain out of any payment then due or thereafter to 
become due  an amount sufficient to completely indemnify the OWNER against such 
lien or claim and if such lien or claim be valid, the OWNER may pay and discharge 
the same and deduct the amount so paid from any money which may be or may become 
due and payable to the CONTRACTOR. If any lien or claim remain unsettled after all 
payments are made, the CONTRACTOR shall refund or pay to the OWNER all money 
that the latter may be compelled to pay in discharging such lien or claim including all 
costs and reasonable expenses.  OWNER reserves the right to do the same 

23 TERMINATION FOR OWNER’s cONVENIENCE 
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23.1 The OWNER, by written notice sent to the Contractor, may terminate the Agreement, 
in whole or in part, at any time for its convenience.  The notice of termination shall 
specify that termination is for the OWNER’s convenience, the extent to which 
performance of the Contractor under the Agreement is terminated, and the date upon 
which such termination becomes effective. 

23.2 The Goods that are complete and ready for shipment/ dispatch as on the date of 
Contractor’s receipt of notice of termination shall be accepted by the OWNER on the 
terms and prices mutually agreed at that time.  

23.3 For the remaining Goods, the OWNER may elect: 
(a) To have any portion completed and delivered at the Agreement terms and prices 
and / or 
(b) To cancel the remainder and pay to the Contractor an agreed amount for partially 

completed Goods and Services and for materials and parts previously procured by 
the Contractor;   and/or 

(c) To pay any reasonable and demonstrable otherwise non recoverable expenses 
incurred by the Contractor. 

24 Payment if the contract is terminated 

24.1 If the CONTRACT shall be terminated as per Bid pursuant to Clause no. 15 of GCC, 
the CONTRACTOR shall be paid by the OWNER in so far as such amounts or items 
shall not have already been covered by payments of amounts made to the 
CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-CHARGE 
prior to the date of termination at the rates and prices provided for in the CONTRACT 
and in addition to the following: 
a) The amount payable in respect of any preliminary items, so far as the Work or 

service comprised therein has been carried out or performed and an appropriate 
portion as certified by ENGINEER-IN-CHARGE of any such items or service 
comprised in which has been partially carried out or performed. 

b) Any other expenses which the CONTRACTOR has spent for performing the 
WORK under the CONTRACT subject to being duly recommended by 
ENGINEER-IN-CHARGE and approved by OWNER for payment, based on 
documentary evidence of his having incurred such expenses. 

24.2 The CONTRACTOR will be further required to transfer the title and provide the 
following in the manner and as directed by the OWNER. 

a) Any and all completed works. 
Such partially completed WORK including drawings, information and CONTRACT 

rights as the CONTRACTOR has specially performed, produced or acquired for 
the performance of the CONTRACTOR. 

25 No waiver of rights 

25.1 Neither the inspection by the OWNER or any of their officials, employees, or agents 
nor any order by the OWNER for payment of money or any payment for or acceptance 
of the whole or any part of the Work by the OWNER nor any extension of time, nor 
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any possession taken by OWNER shall operate as a waiver of any provision of the 
CONTRACT, or of any power herein reserved to the OWNER, or any right to damages 
herein provided, nor shall any waiver of any breach in the CONTRACT be held to be 
a waiver of any other subsequent breach. 

26 PLANNING 

26.1 Unless otherwise stated in the Agreement, the Contractor shall furnish to OWNER not 
later than fifteen (15) Days from date of Notification of Award the following:  
A bar chart, or similar, including the network of activities if required on account of the 
complexity of the Agreement, showing the time-scale of the main steps in the carrying 
out of his obligations, and showing at least :  
•  The dates at which the Contractor has to supply the information’s and documents 

stipulated by the award,  
•  The dates at which the main orders for materials and equipment (bought out items) 

must normally be placed, and the required Completion dates for these,  
•  The method by which the Goods and /or Services are carried out outside the Site 

so that the contractual time-limits can be met,   
26.2 The organizational chart, with names, of the team in control of the studies and the 

carrying out of the work. The Contractor describes the liaisons between said team and 
his existing structure. Contractor will state the skills and experience of the personnel 
involved regarding similar projects. This organizational chart also shows the links with 
his sub contractors.  

26.3 This planning does not relieve the Contractor of any of its obligations including 
Completion Schedule. 

27 PROGREsS  

27.1 The planning (bar chart or similar physical progress forecast and quantities of 
manpower) established as per Clause 26 shall be used as a reference to regularly 
monitor the progress of the Contractor's obligations. In particular, the latter requires 
furnishing to the OWNER in principle monthly, the actual physical progress computed 
by the method referred to in GCC Clause 26.  

27.2 The planning is to be updated regularly by the Contractor, and is reviewed when the 
OWNER so requests, any time particular circumstances significantly affect the 
elements that were taken into account when the planning was established.  

27.3 If the work progress rate is deemed insufficient to meet the prescribed time-limits, the 
OWNER will notify this to the Contractor and will demand that Contractor defines, in 
writing and within fifteen (15) Days, the measures he intends to take in order to 
improve the rate of progress, which measures have to receive the prior approval of the 
OWNER.  

27.4 The OWNER and/or Consultant reserve the right to have the progress of studies, 
procurement, work or any other contractual services monitored by any person of their 
choice, without this right in any way diluting the Contractor’s obligations. 

28 Work in monsoon and dewatering 
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28.1 Unless otherwise specified elsewhere in the tender, the execution of the WORK may 
entail working in the monsoon. The CONTRACTOR must maintain a minimum labour 
force as may be required for the job and plan and execute the construction and erection 
according to the prescribed schedule. No extra rate will be considered for such work in 
monsoon. 

28.2 During monsoon and other period, it shall be the responsibility of the CONTRACTOR 
to keep the construction work site free from water logging at his own cost. 

29 Work on Sundays and Holidays 

29.1 For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach 
the ENGINEER-IN-CHARGE or his representative at least two days in advance and 
obtain permission in writing. The CONTRACTOR shall observe all labour laws and 
other statutory rules and regulations in force. In case of any violations of such laws, 
rules and regulations, consequence if any, including the cost thereto shall be 
exclusively borne by the CONTRACTOR and the OWNER shall have no liability 
whatsoever on this account. 

30 SETTLEMENT OF DISPUTES   

30.1 The rules of procedure for arbitration proceedings shall be as per Indian Arbitration 
and Conciliation Act 1996 or as amended. 

30.2 If any dispute or difference arising between the Parties in respect of or concerning or 
connected with the interpretation or implementation of this Agreement or otherwise 
arising out of this Agreement, the parties hereto shall promptly and in good faith 
negotiate with a view to bring out and amicable resolution and settlement. 

30.3 If, after thirty (30) days, the parties have failed to resolve their dispute or difference by 
such mutual consultation, then either the OWNER or the Supplier may give notice to 
the other party of its intention to commence arbitration, as hereinafter provided, as to 
the matter in dispute, and no arbitration in respect of this matter may be commenced 
unless such notice is given. 

30.4 In the event, no amicable resolution or settlement is reached within a period of 30 days 
from the date on which such dispute or difference arose, such dispute or difference 
shall be referred for adjudication by sole Arbitrator to be appointed by the Managing 
Director (MD) of OWNER, in accordance with the Arbitration and Conciliation Act, 
1996 and rules made there under or any statutory modification in case the Arbitrator 
so appointed is related to OWNER in any manner whatsoever. 

30.5 The Arbitration proceedings shall be held in Uttar Pradesh and shall be conducted in 
English Language. The decision of such arbitration shall be binding and conclusive 
upon the Parties. The Parties to the arbitration shall equally share the costs and 
expenses of any such arbitration. 

30.6 It is hereby clarified that the Courts at Uttar Pradesh alone shall have jurisdiction to try 
and entertain any and all suits or other proceedings in respect of, relating to or 
otherwise arising out of this Agreement. 

30.7 Notwithstanding any reference to arbitration herein, the parties shall continue to 
perform their respective obligations under the Agreement unless they otherwise agree. 
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31 NA 

32 LIMITATION OF LIABILITY  

32.1 Except in cases of wilful negligence or wilful misconduct, and in the case of 
infringement, the Contractor shall not be liable to the OWNER, whether in contract, 
tort, or otherwise, for any indirect or consequential loss or damage, loss of use, loss of 
production, or loss of profits provided that this exclusion shall not apply to any 
obligation of the Contractor to pay PRS to the OWNER and the aggregate liability of 
the Contractor to the OWNER, whether under the Contract, in tort or otherwise, shall 
not exceed the total Contract Price, provided that this limitation shall not apply to the 
cost of repairing or replacing defective equipment. 

33 GOVERNING LANGUAGE  

33.1 The Agreement shall be written in English language unless specified otherwise in the 
SCC. All correspondence and other documents pertaining to the Agreement which are 
exchanged by the parties shall be written in the same language. In case, any 
document/brochure etc. is written in any other language then its English translation 
shall govern. 

34 APPLICABLE LAW  

34.1 The Contract shall be governed and interpreted in accordance with the applicable laws 
of India and Courts at Uttar Pradesh shall have exclusive jurisdiction. 

35 NOTICES  

35.1 Any notice given by one party to the other pursuant to this Agreement shall be sent to 
the other party in writing by registered mail or facsimile and confirmed in writing to 
the other party’s address specified in the Agreement. 

35.2 A notice shall be effective when delivered or on the notice’s effective date, whichever 
is later. 

36 Insurance  

36.1 GENERAL 
CONTRACTOR shall at his own expense arrange secure and maintain insurance with 
reputable insurance companies to the satisfaction of the OWNER as follows: 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be 
necessary and to its full value for all such amounts to protect the WORKS in progress 
from time to time and the interest of OWNER against all risks as detailed herein. The 
form and the limit of such insurance, as defined here in together with the under works 
thereof in each case should be as acceptable to the OWNER. However, irrespective of 
work acceptance the responsibility to maintain adequate insurance coverage at all times 
during the period of CONTRACT shall be that of CONTRACTOR alone. 
CONTRACTOR’s failure in this regard shall not relieve him of any of his 
responsibilities and obligations under CONTRACT. 
Any loss or damage to the work/ material, during transportation, storage, erection and 
completion of work till such time the WORK is taken over by OWNER, shall be to the 
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account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all 
claims and make good for the damage or loss by way of repairs and/or replacement of 
the parts of the Work damaged or lost. CONTRACTOR shall provide the OWNER 
with a copy of all insurance policies and documents taken out by him in pursuance of 
the CONTRACT. Such copies of document shall be submitted to the OWNER 
immediately upon the CONTRACTOR having taken such insurance coverage. 
CONTRACTOR shall also inform the OWNER at least thirty days in advance 
regarding the expiry cancellation and/or changes in any of such documents and ensure 
revalidation/renewal etc., as may be necessary well in time. 
All costs on account of insurance liabilities covered under CONTRACT will be to 
CONTRACTOR's account and will be included in VALUE OF CONTRACT. 
However, the OWNER may from time to time, during the currency of the 
CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk 
and in such a case, the parties to the CONTRACT will agree for a mutual settlement, 
for reduction in VALUE OF CONTRACT to the extent of reduced premium amounts. 
CONTRACTOR as far as possible shall cover insurance with Indian Insurance 
Companies. 

 

 i) EMPLOYEES STATE INSURANCE ACT: 
The CONTRACTOR agrees to and does hereby accept full and exclusive liability for 
the compliance with all obligations imposed by the Employee State Insurance Act 1948 
and the CONTRACTOR further agrees to defend, indemnify and hold OWNER 
harmless for any liability or penalty which may be imposed by the Central, State or 
Local authority by reason of any asserted violation by CONTRACTOR or SUB-
CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all 
claims, suits or proceeding that may be brought against the OWNER arising under, 
growing out of or by reasons of the work provided for by this CONTRACTOR, by 
third parties or by Central or State Government authority or any political sub- division 
thereof. 
The CONTRACTOR agrees to fill in with the Employee’s State Insurance 
Corporation, the Declaration Forms, and all forms which may be required in respect of 
the CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in 
the WORK provided for or those covered by ESI from time to time under the 
Agreement. The CONTRACTOR shall deduct and secure the agreement of the SUB- 
CONTRACTOR to deduct the employee’s contribution as per the first schedule of the 
Employee’s State Insurance Act from wages and affix the Employee’s Contribution 
Card at wages payment intervals. The CONTRACTOR shall remit and secure the 
agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's 
State Insurance Corporation Account, the Employee's contribution as required by the 
Act. The CONTRACTOR agrees to maintain all cards and Records as required under 
the Act in respect of employees and payments and the CONTRACTOR shall secure 
the agreement of the SUB-CONTRACTOR to maintain such records. Any expenses 
incurred for the contributions, making contributions or maintaining records shall be to 
the CONTRACTOR’s or SUB-CONTRACTOR's account. 
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The OWNER shall retain such sum as may be necessary from the total VALUE OF 
CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all 
contributions as required by the Employees State Insurance Act, 1948, have been paid. 
This will be pending on the CONTRACTOR when the ESI Act is extended to the place 
of work. 

 ii) WORKMEN COMPENSATION AND OWNER'S LIABILITY INSURANCE: 
Workmen Compensation and OWNER’s Liability Insurance shall be taken by the 
CONTRACTOR at its own cost covering all its employees who are engaged in the 
performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR 
shall require the SUB-CONTRACTOR to provide workman's Compensation and 
OWNER’s liability insurance for the latter’s employees if such employees are not 
covered under the CONTRACTOR’s Insurance. 

The policy shall indicate: 
1. Contract No./ Work Order no. 

2. Complete scope of work 
3. Site/ location details 

4. Details of workmen to be insured  
5. Validity period of the insurance coverage 

 iii) TRANSIT INSURANCE 
Open transit policy of all items to be transported by the CONTRACTOR to the SITE 
of WORK, shall be taken by the CONTRACTOR and monthly declaration of the 
materials to be transported or transported to be declared to the insurance agency. This 
will include the materials to be supplied by the CONTRACTOR to OWNER site and 
or any free issue materials issued by OWNER, to be transported to site for execution 
of work. The cost of transit insurance should be borne by the CONTRACTOR and the 
quoted price shall be inclusive of this cost. 

iv)  CONTRACTOR’S ALL RISK INSURANCE POLICY (CAR )   
The contractor shall take all risk insurance policy at its own cost to cover physical loss 
or damage to the works at the site occurring prior to acceptance of work or part thereof 
taken over by the OWNER at its sole discretion with an extended maintenance 
coverage for the contractor’s liability including Third Party Liability in respect of any 
loss or damage during the warranty period. Endorsements to the policy shall include 
coverage for faulty workmanship and materials.  
Contractor will be required to take insurance coverage of minimum 1.5 times the order 
value to cover the cost of free issue material/items issued by the OWNER and the cost 
of materials being procured by the CONTRACTOR. 

The policy shall indicate: 
1. Contract No./ Work Order no. 

2. Complete scope of work 
3. Site/ location details 
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4. Type of risks covered  
5. Validity period of the insurance coverage 
The contractor shall take all risk insurance policy at its own cost to cover physical loss 
or damage to the works at the site occurring prior to acceptance of work or part thereof 
taken over by the OWNER at its sole discretion with an extended maintenance 
coverage for the contractor’s liability in respect of any loss or damage during the 
warranty period. Endorsements to the policy shall include coverage for faulty 
workmanship and materials.  
The policy shall indicate complete scope of work, site, location details of work, type 
of risks covered and validity of the insurance 

  v) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS      
OR BY OWNER: 
CONTRACTOR shall also carry and maintain any and all other insurance(s), which he 
may be required under any law or regulation from time to time without any extra cost 
to OWNER.  He shall also carry and maintain any other insurance which may be 
required by the OWNER 

37 Damage to Property or to any Person or any Third Party 

37.1 CONTRACTOR shall be responsible for making good to the satisfaction of the 
OWNER any loss or any damage to structures and properties belonging to the OWNER 
or being executed or procured or being procured by the OWNER or of other agencies 
within in the premises of all the work of the OWNER, if such loss or damage is due to 
fault and/or the negligence or wilful acts or omission of the CONTRACTOR, his 
employees, agents, representatives or SUB-CONTRACTORs. 

37.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and 
materials from one place to another so that they do not cause any damage to any person 
or to the property of the OWNER or any third party including overhead and 
underground cables and in the event of any damage resulting to the property of the 
OWNER or of a third party during the movement of the aforesaid plant, equipment or 
materials the cost of such damages including eventual loss of production, operation or 
services in any plant or establishment as estimated by the OWNER or ascertained or 
demanded by the third party shall be borne by the CONTRACTOR. Third party 
liability risk shall be Rupees One lakh for single accident and limited to Rupees Ten 
lakhs. 

37.3 The CONTRACTOR shall indemnify and keeps the OWNER harmless of all claims 
for damages to property other than OWNER's property arising under or by reason of 
this agreement, if such claims result from the fault and/or negligence or wilful acts or 
omission of the CONTRACTOR, his employees, agents, representative of 
SUB-CONTRACTOR. 

38 DATE OF COMING INTO EFFECT  

38.1 The date of coming into effect shall be the date of Notification of Award unless 
otherwise specified in SCC.  

39 Execution of work 
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39.1 The CONTRACTOR shall be responsible for ensuring that works throughout are 
executed in the most substantial, proper and workmanlike manner with the quality of 
material and workmanship in strict accordance with the SPECIFICATIONS and to the 
entire satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR shall 
provide all necessary materials equipment labour etc. for execution and maintenance 
of WORK till completion unless otherwise mentioned in the CONTRACT. 

40 NA 

41 Construction aids, equipments, tools & tackles 

41.1 CONTRACTOR shall be solely responsible for making available for executing the 
WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, 
Cranes and the like, all Tools, Tackles and Testing Equipment and Appliances, 
including imports of such equipment etc. as required. In case of import of the same the 
rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and 
the duty drawback applicable thereon shall be ascertained by the CONTRACTOR from 
the concerned authorities of Government of India. It shall be clearly understood that 
OWNER shall not in any way be responsible for arranging to obtain Custom Clearance 
and/or payment of any duties and/or duty draw backs etc. for such equipments so 
imported by the CONTRACTOR and the CONTRACTOR shall be fully responsible 
for all taxes, duties and documentation with regard to the same. Bidder in his own 
interest may contact, for any clarifications in the matter, concerned 
agencies/Dept./Ministries of Govt. of India. All clarifications so obtained and 
interpretations thereof shall be solely the responsibility of the CONTRACTOR. 

42 Care of works 

42.1 From the commencement to completion of the WORK, the CONTRACTOR shall take 
full responsibility for the care for all works including all temporary works and in case 
any damages, loss or injury shall happen to the WORK or to any part thereof or to any 
temporary works from any cause whatsoever, shall at his own cost repair and make 
good the same so that at completion the WORK shall be in good order and in 
conformity in every respects with the requirement of the CONTRACT and the 
ENGINEER-IN- CHARGE's instructions. 

43 Alterations in specifications, design and extra works -PRESENT 

43.1 The WORK covered under this CONTRACT having to be executed by the 
CONTRACTOR on a lump sum firm price. The OWNER will not accept any proposals 
for changes in VALUE OF CONTRACT or extension in time on account of any such 
changes which may arise to the CONTRACTOR's scope of WORK as a result of 
detailed Engineering and thereafter during the execution of WORK. The only 
exception to this will be a case where the OWNER requests in writing to the 
CONTRACTOR to upgrade the SPECIFICATIONS or the size of any major pieces of 
equipments, plant or machinery beyond what is normally required to meet the scope of 
WORK as defined in the CONTRACT DOCUMENT. 

43.2 In such cases, a change order will be initialled by the CONTRACTOR at the 
appropriate time for the OWNER's prior approval giving the full back-up data for their 
review and for final settlement of any impact on price within 30 (thirty) days thereafter. 
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44 OWNER may do part of work  

44.1 Upon failure of the CONTRACTOR to comply with any instructions given in 
accordance with the provisions of this CONTRACT the OWNER has the alternative 
right, instead of assuming charge of entire WORK, to place additional labour force, 
tools, equipments and materials on such parts of the WORK, as the OWNER may 
designate or also engage another CONTRACTOR to carry out the WORK. In such 
cases, the OWNER shall deduct from the amount which otherwise might become due 
to the CONTRACTOR, the cost of such work and material with ten percent (10%) 
added to cover all departmental charges and should the total amount thereof exceed the 
amount due to the CONTRACTOR, the CONTRACTOR shall pay the difference to 
the OWNER. 

45 Possession prior to completion 

45.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any 
completed or partially completed WORK or part of the WORK. Such possession or 
use shall not be deemed to be an acceptance of any work completed in accordance with 
the CONTRACT agreement. If such prior possession or use by the ENGINEER-IN- 
CHARGE delays the progress of WORK, equitable adjustment in the time of 
completion will be made and the CONTRACT agreement shall be deemed to be 
modified accordingly. 

46 Suspension of works 

46.1 Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if 
ordered in writing by the ENGINEER-IN-CHARGE, or his representative, temporarily 
suspend the WORKS or any part thereof for such written order, proceed with the 
WORK therein ordered to be suspended until, he shall have received a written order to 
proceed therewith. The CONTRACTOR shall not be entitled to claim compensation 
for any loss or damage sustained by him by reason of temporary suspension of the 
WORKS aforesaid. An extension of time for completion, corresponding with the delay 
caused by any such suspension of the WORKS as aforesaid will be granted to the 
CONTRACTOR should he apply for the same provided that the suspension was not 
consequent to any default or failure on the part of the CONTRACTOR 

46.2 In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-
CHARGE, for a period of more than two months, the CONTRACTOR shall have the 
option to terminate the CONTRACT 

47 Care of works 

47.1 Defects prior to taking over: 

If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall: 
a)  Decide that any works done or materials used by the CONTRACTOR or by any 

SUB-CONTRACTOR is defective or not in accordance with the CONTRACT, or 
that the works or any portion thereof are defective, or do not fulfil the requirements 
of CONTRACT (all such matters being hereinafter, called `Defects' in this clause), 
and  
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b)  As soon as reasonably practicable, gives to the CONTRACTOR notice in writing 
of the said decision, specifying particulars of the defects alleged to exist or to have 
occurred, then the CONTRACTOR shall at his own expenses and with all speed 
make good the defects so specified. 

In case CONTRACTOR shall fail to do so, the OWNER may take, at the cost of the 
CONTRACTOR, such steps as may in all circumstances, be reasonable to make good 
such defects. The expenditure so incurred by the OWNER will be recovered from the 
amount due to the CONTRACTOR. The decision of the ENGINEER-IN-CHARGE 
with regard to the amount to be recovered from the CONTRACTOR will be final and 
binding on the CONTRACTOR. As soon as the WORK has been completed in 
accordance with the CONTRACT (except in minor respects that do not affect their use 
for the purpose for which they are intended and except for maintenance there of 
provided in tender document and have passed the tests on completion, the ENGINEER-
IN-CHARGE shall issue a certificate (hereinafter called Completion Certificate) in 
which he shall certify the date on which the WORK have been so completed and have 
passed the said tests and the OWNER shall be deemed to have taken over the WORK 
on the date so certified. If the WORK has been divided into various groups in the 
CONTRACT, the OWNER shall be entitled to take over any group or groups before 
the other or others and there upon the ENGINEER-IN-CHARGE shall issue a 
Completion Certificate which will, however, be for such group or groups so taken over 
only. In such an event if the group /section/ part so taken over is related, to the 
integrated system of the work, not withstanding date of grant of Completion Certificate 
for group/ section/ part. The period of liability in respect of such group/ section/ part 
shall extend 12 (twelve) months from the date of completion of WORK.  

47.2 Defects after taking over: 
In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he 
shall make good, with all possible speed, any defect arising from the defective 
materials supplied by the CONTRACTOR or workmanship or any act or omission of 
the CONTRACT or that may have been noticed or developed, after the works or groups 
of the works has been taken over, the period allowed for carrying out such WORK will 
be normally one month. If any defect be not remedied within a reasonable time, the 
OWNER may proceed to do the WORK at CONTRACTOR's risk and expense and 
deduct from the final bill such amount as may be decided by the OWNER. 
If by reason of any default on the part of the CONTRACTOR a COMPLETION 
CERTIFICATE has not been issued in respect of any portion of the WORK within one 
month after the date fixed by the CONTRACT for the completion of the WORK, the 
OWNER shall be at liberty to use the WORK or any portion thereof in respect of which 
a completion certificate has not been issued, provided that the WORK or the portion 
thereof so used as aforesaid shall be afforded reasonable opportunity for completing 
these works for the issue of Completion Certificate. 

48 Replacement of defective parts and materials 

48.1 If during the progress of the WORK, OWNER shall decide and inform in writing to 
the CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of 
the plant unsound or imperfect or has furnished plant inferior to the quality specified, 
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the CONTRACTOR on receiving details of such defects or deficiencies shall at his 
own expenses within 7 (seven) days of his receiving the notice, or otherwise within 
such time as may be reasonably necessary for making it good, proceed to alter, re-
construct or remove such work and furnish fresh equipments upto the standards of the 
specifications. In case the CONTRACTOR fails to do so, OWNER may on giving the 
CONTRACTOR 7 (seven) day's notice in writing of his intentions to do so, proceed to 
remove the portion of the WORK so complained of and at the cost of 
CONTRACTOR's, perform all such works or furnish all such equipments provided that 
nothing in the clause shall be deemed to deprive the OWNER of or affect any rights 
under the CONTRACT, the OWNER may otherwise have in respect of such defects 
and deficiencies. 

48.2 The CONTRACTOR's full and extreme liability under this clause shall be satisfied by 
the payments to the OWNER of the extra cost, of such replacements procured including 
erection/installation as provided for in the CONTRACT; such extra cost being the 
ascertained difference between the price paid by the OWNER for such replacements 
and the CONTRACT price portion for such defective plants and repayments of any 
sum paid by the OWNER to the CONTRACTOR in respect of such defective plant. 
Should the OWNER not so replace the defective plant the CONTRACTOR's extreme 
liability under this clause shall be limited to the repayment of all such sums paid by the 
OWNER under the CONTRACT for such defective plant. 

49 defence of suits 

49.1 If any action is brought before a Court, Tribunal or any other Authority against the 
OWNER or an officer or agent of the OWNER, for the failure, omission or neglect on 
the part of the CONTRACTOR to perform any acts, matters, covenants or things under 
the CONTRACT, or damage or injury caused by the alleged omission or negligence 
on the part of the CONTRACTOR, his agents, representatives or his SUB-
CONTRACTOR's, or in connection with any claim based on lawful demands of SUB-
CONTRACTOR's workmen or employees, the CONTRACTOR, shall in such cases 
indemnify and keep the OWNER and/or their representatives harmless from all losses, 
damages, expenses or decrees arising out of such action. 

50 Deductions from the contract price 

50.1 All costs, damages or expenses which OWNER may have paid or incurred, which 
under the provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, 
will be claimed by the OWNER. All such claims shall be billed by the OWNER to the 
CONTRACTOR regularly as and when they fall due. Such claims shall be paid by the 
CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills and 
if not paid by the CONTRACTOR within the said period, the OWNER may, then, 
deduct the amount from any moneys due i.e., Contract Performance Security or 
becoming due to the CONTRACTOR under the CONTRACT or may be recovered by 
actions of law or otherwise, if the CONTRACTOR fails to satisfy the OWNER of such 
claims 

51 Completion certificate 

51.1 Application for completion certificate: 
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When the CONTRACTOR fulfils his obligation under Clause 47.1 he shall be eligible 
to apply for COMPLETION CERTIFICATE. 
The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the 
COMPLETION CERTIFICATE within one month after receiving any application 
therefore from the CONTRACTOR after verifying from the completion documents and 
satisfying himself that the WORK has been completed in accordance with and as set 
out in the construction and erection drawings, and the CONTRACT DOCUMENTS. 
The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible 
to present the final bill for the WORK executed by him under the terms of 
CONTRACT. 

51.2 Completion certificate: 
Within one month of the completion of the WORK in all respects, the CONTRACTOR 
shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such 
completion, but no certificate shall be given nor shall the WORK be deemed to have 
been executed until all scaffolding, surplus materials and rubbish is cleared off the 
SITE completely nor until the WORK shall have been measured by the ENGINEER-
IN-CHARGE whose measurement shall be binding and conclusive. The WORKS will 
not be considered as complete and taken over by the OWNER, until all the temporary 
works, labour and staff colonies are cleared to the satisfaction of the ENGINEER-IN-
CHARGE. 
If the CONTRACTOR fails to comply with the requirements of this clause on or before 
the date fixed for the completion of the WORK, the ENGINEER-IN-CHARGE may at 
the expense of the CONTRACTOR remove such scaffolding, surplus materials and 
rubbish and dispose off the same as he thinks fit and clean off such dirt as aforesaid, 
and the CONTRACTOR shall forthwith pay the amount of all expenses so incurred 
and shall have no claim in respect of any such scaffolding or surplus materials as 
aforesaid except for any sum actually realised by the sale thereof. 

51.3 COMPLETION CERTIFICATE DOCUMENTS: 
For the purpose of Clause 51.2 the following documents will be deemed to form the 
completion documents: 

i) The technical documents according to which the WORK was carried out. 
ii) Four (4) sets of construction drawings showing therein the modification and 

correction made during the course of execution and signed by the 
ENGINEER-IN-CHARGE. 

iii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 
iv) Certificates of final levels as set out for various works. 

v) Certificates of tests performed for various WORKS. 
vi) Material appropriation, Statement for the materials issued by the OWNER for the 

WORK and list of surplus materials returned to the OWNER's store duly supported 
by necessary documents. 
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52 Final decision and final certificate 

52.1 Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE 
being satisfied that the WORKS have been duly completed by the CONTRACTOR 
and that the CONTRACTOR has in all respect duly made-up any subsidence and 
performed all his obligations under the CONTRACT, the ENGINEER-IN-CHARGE 
shall (without prejudice to the rights of the OWNER to retain the provisions of relevant 
Clause hereof) otherwise give a certificate herein referred to as the FINAL 
CERTIFICATE to that effect and the CONTRACTOR shall not be considered to have 
fulfilled the whole of his obligations under CONTRACT until FINAL CERTIFICATE 
shall have been given by the ENGINEER-IN- CHARGE notwithstanding any previous 
entry upon the WORK and taking possession, working or using of the same or any part 
thereof by the OWNER. 

53 Certificate and payments on evidence of completion 

53.1 Except the FINAL CERTIFICATE, no other certificates or payments against a 
certificate or on general account shall be taken to be an admission by the OWNER of 
the due performance of the CONTRACT or any part thereof or of occupancy or validity 
of any claim by the CONTRACTOR. 

54 CONTRACTOR’S RESPONSIBILITY  

54.1 The contractor shall depute his supervisor for supervision of the services, as per the 
scope of services mentioned and to receive instructions from Engineer-In-Charge or 
his representative. 

54.2 Contractor shall make the salary payment to his personnel on or before 7th of every 
month and provide acknowledgement of salary slip by his personnel to the OWNER. 
In case of default by the contractor, OWNER will hold the release of contractor’s 
payment till the contractor makes the payment of salary to his personnel or OWNER 
may take suitable action at the risk & cost of Contractor.   

54.3 Accommodation/ Transportation/ Conveyance/ Medical: The Contractor shall make 
his own arrangement for the accommodation & medical assistance to his personnel at 
respective locations and subsequent transportation / conveyance arrangement for them 
from their place of residence to work place or any other place as required and OWNER 
shall have no obligation in this respect. The OWNER shall not be responsible for 
providing any medical assistance to the contractor personnel.  

54.4 Discipline: The Contractor shall be responsible for the discipline and good behaviour 
of all his personnel deployed in the services and should any complaint be received 
against any of his employee, he shall arrange to replace such person(s) within 24 hours 
of notice issued by the Engineer-in-Charge at his own cost. The decision of the 
Engineer-in-Charge in this matter shall be final and binding on the Contractor. 

54.5 Gate pass/ Identity Card/ Uniform: The Contractor shall arrange for the gate pass, 
uniforms & requirement of supply/ renewal of identity cards to his workforce as per 
design to be approved by OWNER at his own cost, if so required by OWNER for 
security or for any other reasons. Contractor’s personnel shall be required to carry their 
respective Identity Cards while on duty and produce on demand. 
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55 Modification In Contract 

55.1 All modifications leading to changes in the Contract with respect to technical and/or 
commercial aspects shall be considered valid only when accepted in writing by 
OWNER by issuing amendment to the Contract. Issuance of acceptance or otherwise 
in such cases, shall not be any ground for extension of agreed completion date and also 
shall not affect the performance of contract in any manner except to the extent mutually 
agreed through a modification of Contract. 

55.2 OWNER shall not be bound by any printed conditions or provisions in the Contractor’s 
Bid Forms or acknowledgment of Contract, invoices, packing list or any other 
documents, which imposes any conditions at variance with or supplemental to 
Contract. 

56 RIGHT TO GET SERVICES CARRIED OUT THROUGH OTHER 
AGENCIES 

56.1 Nothing contained herein shall restrict OWNER from accepting similar services from 
other agencies at its sole discretion and at the risk and cost of the contractor, if the 
contractor fails to provide the said services any time not up to the satisfaction of 
Engineer-in-Charge. 

57 SUB-LETTING OF CONTRACT 

57.1 No part of this contract, nor any share or interest therein, in any manner or extent, will 
be transferred or assigned or sub-let, directly or indirectly, to any person / firm or 
organisation by the contractor without written consent of OWNER. 

58 EMPLOYMENT LIABILITY OF CONTRACTOR 

58.1 The Contractor shall indemnify OWNER & shall be solely and exclusively responsible 
for any liability arising due to any difference or dispute between him and his employee 
/ Third Party for the execution of this contract at any time during / after the contract 
period is over. All workmen engaged by the contractor shall be on his roll and be paid 
by him and OWNER shall have no responsibility towards them.   

58.2 The Contractor shall be directly responsible and indemnify the OWNER against all 
charges, claims, dues, etc. arising out of disputes relating to the dues and employment 
of personnel deployed by him. 

58.3 The Contractor shall indemnify the OWNER against all losses or damages caused to it 
on account of acts of the personnel deployed by the contractor.   

58.4 The Contractor shall ensure regular and effective supervision of the personnel deployed 
by him. 

59 COMPLIANCE OF LAWS  

59.1 The contractor deploying contract labour shall obtain license from appropriate 
licensing authority as per prevailing rules & regulation and as modified from time to 
time during contract period. 

59.2 The contractor (which shall include the contracting firm / company) shall be solely 
liable to obtain and to abide by all necessary licenses from the concerned authorities as 
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provided under the various Labour Laws / legislations including labour license from 
the competent authority under the Contract Labour (“Regulation & Abolition”) Act 
1970 and Acts made thereafter. 

59.3 The Contractor shall also be bound to discharge obligations as provided under various 
statutory enactments including the Employees Provident Fund and Miscellaneous 
Provisions Act 1952, ESI Act 1948, Contract Labour (“Regulation & Abolition”) Act 
1970, Minimum Wages Act 1948, payment of wages Act 1936, Workmen’s 
Compensation Act 1923 and other relevant Acts, Rules & Regulations in force from 
time to time.  

59.4 The Contractor shall be responsible for necessary contributions towards PF, Family 
Pension, ESIC or any other statutory payments to Government Agencies as applicable 
under the laws in respect of the contract and of personnel deployed by the contractor 
for rendering services to OWNER and shall deposit the required amount with the 
concerned statutory authorities on or  before due dates. The contractor shall obtain a 
separate PF number from the concerned Regional Provident Fund Commissioner and 
submit necessary proof of having deposited the employees as well as the OWNER’s 
contribution to the Provident Fund. The contractor shall also be responsible for 
payment of any administration / inspection charges thereof, wherever applicable, in 
respect of personnel deployed by him relating to the work of OWNER. 

59.5 The Contractor shall not engage / deploy any person of less than 18 years under this 
contract, and the person(s) to be deployed should be physically and mentally fit.  

59.6 The installations where job is to be carried out are live and have hydrocarbon 
environment. Contractor shall comply with all safety and security rules and regulations 
and other rules laid down by OWNER for its operation. Contractor shall follow best 
Engineering practice and relevant international safety standards. It shall be duty / 
responsibility of the Contractor to ensure the compliance of fire safety, security and 
other operational rules and regulations by his personnel. Disregard to these rules by the 
Contractor’s personnel will lead to the termination of the Contract in all respects and 
shall face penal / legal consequences.  

59.7 Personnel protective items like safety helmets, safety shoes, hand gloves, eye 
protection, cotton working overalls / dresses (not synthetic materials) and other 
required materials for the safety of the contractor’s personnel shall be arranged by the 
contractor himself. However fire fighting equipments shall be arranged by OWNER.  

59.8 The Contractor shall arrange for life insurance for all his personnel deployed on the 
job as per the relevant Acts, rules and regulations, etc. In case by virtue of provisions 
of Workers Compensation Act, 1923 or any other law in force, OWNER has to pay 
compensation for a workman employed by the Contractor due to any cause whatsoever, 
the amount so paid shall be recovered from the dues payable to the Contractor and/or 
security deposit with OWNER. General third party insurance for CNG Station shall be 
arranged by OWNER. 

60 THE ENGINEER-IN-CHARGE   

60.1 Issue the contractor from time to time during the running of the Contract such further 
instructions as shall be necessary for the purpose of proper and adequate execution of 
the Contract and the Contractor shall carry out and bound by the same.  
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60.2 During the currency of this Contract, OWNER can increase and / or decrease the 
number of the services required & quantity of work /services shown in from the 
Schedule of Rates.   

60.3 Order the Contractor to remove or replace any workmen whom the OWNER considers 
incompetent or unsuitable and opinion of the OWNER representative as to the 
competence of any workman engaged by the contractor shall be final and binding on 
the Contractor. Key personnel can be deployed at site only after getting approval from 
the OWNER. 

61 REPATRIATION AND TERMINATION  

61.1 OWNER shall reserve the right, at any time during the currency of the contract without 
assigning any reason thereof to terminate it by giving 30 days notice to contractor, and 
upon expiry of such notice period the contractor shall vacate the site / office provided 
to him by OWNER immediately.   

61.2 Goods procured by the Contractor, but not utilised till date of termination will be the 
responsibility of the Contractor and no claim will be entertained by the OWNER for 
the same.  

61.3 Also OWNER will not be responsible for any cost incurred by the Contractor including 
but not limited to repatriation of the workers, lease amount deposit for accommodation 
provided to the workers, etc. In case OWNER has to incur expenses due to the same, 
the same shall be recovered from the dues payable to the contractor and / or security 
deposit held with OWNER. 

62 INDEMNITY 

62.1 Contractor shall exclusively be liable for non-compliance of the provisions of any act, 
laws rules and regulations having bearing over engagement of workers directly or 
indirectly for execution of Contract and the Contractor hereby undertake to indemnify 
the OWNER against all  actions, suits, proceedings, claims, damages demands, losses, 
etc. which may arise under Minimum Wages Act 1948, payment of wages Act 1936, 
Workmen’s Compensation Act 1923, Personnel Injury (Compensation Insurance) Act, 
ESI Act, Fatal accident Act, Industrial Dispute Act, Shops and Establishment Act, 
Employees Provident Fund Act, Family Pension  and deposit Linked Insurance 
schemes or any other act or statutes not herein specifically mentioned but having direct 
or indirect application for the persons engaged under this contract. 

63 Contractor’s sub-ordinate staff and their conduct  

63.1 Contractor, on or after award of the Contract shall Name and Depute a qualified 
engineer having sufficient experience in carrying out work of similar nature, to whom 
the equipments, materials, if any, shall be issued and instructions for works given. The 
Contractor shall also provide to the satisfaction of the Engineer-In-Charge. sufficient 
and qualified staff to superintend the execution of the Contract,  foremen and leading 
hands including those specially qualified by previous experience to supervise the types 
of works comprised in the Contract in such manner as will ensure work of the best 
quality, expeditious working. Whenever in the opinion of the Engineer-In-Charge 
additional properly qualified supervisory staff is considered necessary, they shall be 
employed by the Contractor without additional charge on accounts thereof.  
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63.2 If and whenever any of the Contractor's assistants, foremen, or other employees shall 
in the opinion of Engineer -in- Charge be guilty of any misconduct or be incompetent 
or insufficiently qualified or negligent in the performance of their duties of that in the 
opinion of the OWNER or the Engineer-In-Charge, it is undesirable for administrative 
or any other reason for such person or persons to be employed in the works, the 
Contractor, is so directed by the Engineer-In-Charge, shall at once remove such person 
or persons from employment thereon. Any person or persons so removed from the 
works shall not again be employed in connection with the Contract without the written 
permission of the Engineer-In-Charge. Any person so removed from the Contract shall 
be immediately re-placed at the expense of the Contractor by a qualified and competent 
substitute.  Should the Contractor be requested to repatriate any person removed from 
the works he shall do so and shall bear all costs in connection herewith. 

63.3 The Contractor shall be responsible for the proper behaviour of all the staff, foremen, 
workmen, and others, and shall exercise a proper degree of control over them and in 
particular and without prejudice to the said generality, the Contractor shall be bound 
to prohibit and prevent any employees from trespassing or acting in any way 
detrimental or prejudicial to the interest of the community or of the properties or 
occupiers of land and properties in the neighbourhood and in the event of such 
employee so trespassing, the Contractor shall be responsible therefore and relieve the 
OWNER of all consequent claims or actions for damages or injury or any other grounds 
whatsoever. The decision of the Engineer-In-Charge upon any matter arising under this 
clause shall be final.  The Contractor shall be liable for any liability to OWNER on 
account of deployment of Contractor's staff etc. or incidental or arising out of the 
execution of Contract. 

63.4 The Contractor shall be liable for all acts or omissions on the part of his personnel, 
staff, foremen and workmen / labour and others in his employment, including 
misfeasance or negligence of whatever kind in the course of their work or during their 
employment, which are connected directly or indirectly with the Contract. 

64 JURISDICTION  

64.1 The CONTRACT shall be governed by and constructed according to the laws in force 
in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts 
situated at KANPUR for the purposes of disputes, actions and proceedings arising out 
the CONTRACT, the courts at KANPUR only will have the jurisdiction to hear and 
decide such disputes, actions and proceedings. 

65 FORCE MAJEURE  

65.1 In the event of either party being rendered unable by Force Majeure to perform any 
obligation required to be performed by it under this agreement, the relative obligation 
of the party affected by such Force Majeure shall, after notice under this article be 
suspended for the period during which such cause lasts.    

65.2 The term Force Majeure as employed herein shall mean act of god, war/hostilities, 
riot/civil commotion, earthquake, Tsunami, fire, flood, tempest, lightening or other 
natural disaster, restriction imposed by the government or other statutory bodies, acts 
and regulations or any of its authorised agencies.  
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65.3 Upon such occurrence, contractor shall immediately inform the OWNER and only in 
case OWNER decides, contractor shall interrupt the CNG re-fuelling. In case of any 
emergency, contractor shall activate Emergency Response Plan (ERP) as per 
OWNER’s approved procedures. 

65.4 Upon the occurrence of such cause and upon its termination, the party alleging that it 
has been rendered unable as aforesaid thereby, shall notify the other party in writing 
within forty eight (48) hours of the alleged beginning and ending thereof giving full 
particulars and satisfactory evidence in support of its claim.  
Time for performance of the relative obligation suspended by the Force Majeure shall 
then stand extended for the period for which such cause lasts. 

 
66.0  The bidder is expected to quote rate for each item after careful analysis of cost involved 

for the performance of the complete item considering all specifications and Conditions of 
Contract. In case it is noticed that the rate quoted by the bidder of individual items rates 
are higher or lower by more than 50% of the estimated rates then such items shall be 
considered abnormally high or low rated items i.e. AHR /ALR items. 

             Abnormal High Rate (AHR) items 
              The quantity of high rate items shall be restricted to the SOR quantities Execution of 

AHR items beyond the SOR quantities shall be made at the least of the following rates: 
A) Average rates of the item of all the qualified bidders 

B) The rate estimated at the time of tendering. 
In case the overall quote of the qualified L-1 bidder is less than the overall estimate, then the 
rate of contractor arrived after applying the same percentage of difference by which his overall 
quote was lower than the overall estimate. 
 

67. In case, vendor fail to complete the work within the stipulated period, then unless such 
failure is due to force majeure as defined in the bid document, total contract price shall 
be reduced @ 0.5% per week of delay or part thereof subject to a maximum of 5% of the 
total contract price. The decision of the Engineer-In-Charge in regard to applicability of 
PRS shall be final and binding on the Vendor. 

In case of delay on the part of the Vendor the invoice shall be submitted after applicable 
price reduction. 
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F-1 
 

BIDDER'S GENERAL INFORMATION 
 
To, 
Central UP Gas Limited, 
7th floor, UPSIDC complex 
A-1/4, Lakhanpur 
Kanpur-208024 
India___________________  
 
Bid Document No: CUGL/C&P/TEN2425/48 
SUB :  Annual Rate Contract for Engaging Contractor for Steel & MDPE Pipeline 
Shifting and other agencies construction work in Kanpur for 02 years.    

 
1 Bidder Name  

2 Status of Firm  Proprietorship Firm/Partnership firm/ 
Limited/Others 
If Others Specify:_________________ 
[Enclose certificate of Registration] 

3 Name of 
Proprietor/Partners/Directors  of the 
firm/company 
 

 
 

4 Whether supplier/ manufacturer 
/ Dealer/ Trader/ Contractor 

 

5 Number of Years in Operation  

6 Address of Registered Office:     

*In case of Partnership firm, enclose 

letter mentioning current address of 

the firm and the full names and 

current addresses of all the partners 

of the firm. 

 

City: 
District: 
State: 
PIN/ZIP: 

7 

 

Operation Address 

(if different from above) 

 
City: 

District: 
State: 
PIN/ZIP: 
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8 Telephone Number _____________________ 
(Country Code)       (Area Code)      
(Telephone No.) 

9 E-mail address  

10 Website  

11 Fax Number: ___________________________________ 
(Country Code)       (Area Code)      
(Telephone No.) 

12 ISO Certification, if any {If yes, please furnish details} 

13 Bid Currency   

14 Banker’s Name  

15 Branch  

 

17 

 

Bank account number 

 

[Enclose copy of Cancelled Cheque] 

18 PAN No.                                                                                   

[Enclose copy of PAN Card] 

19 EPF Registration No.  

[Enclose copy of EPF Registration Certificate]

20 ESI code No.  

[Enclose copy of relevant document] 

 
21 

 
GST No. 
 

 
 
 
[Enclose copy of GST Certificate] 
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Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
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F-2 
BID FORM 

To, 
Central UP Gas Limited, 
7th floor, UPSIDC complex 
A-1/4, Lakhanpur 
Kanpur-208024 
India 
Bid Document No: CUGL/C&P/TEN2425/48 
SUB :  Annual Rate Contract for Engaging Contractor for Steel & MDPE Pipeline 
Shifting and other agencies construction work in Kanpur for 02 years.   
Dear Sir, 
 
After examining / reviewing the Bidding Documents for the tender of 
“_________________________________________________________________ including 
"Specifications & Scope of Work", "General Conditions of Contract [GCC]", "Special Conditions 
of Contract [SCC]" and "Schedule of Rates [SOR]", etc. the receipt of which is hereby duly 
acknowledged, we, the undersigned, are pleased to offer to execute the whole part of the job and 
in conformity with the said Bid Documents, including Addenda / Corrigenda Nos. ____________. 
 
We confirm that this Bid is valid for a period of "Four [04] months" from the date of opening of 
"Techno-Commercial / Un-priced Bid", and it shall remain binding upon us and may be accepted 
by any time before the expiry of that period. 
 
If our Bid is accepted, we will provide the "Contract Performance Security / Security Deposit" 
equal to "___________ of the Contract Price" or as mentioned in Tender Document for the due 
performance within "twenty One [21] days" of such Award. 
 
Until a final Agreement/Letter of Award is prepared and executed, the tender document (including 
addenda/ corrigenda) together with the "Notification of Award" shall constitute a binding 
Agreement between us. 
 
We understand that Bidding Document is not exhaustive and any action and activity not mentioned 
in Bidding Documents but may be inferred to be included to meet the intend of the Bidding 
Documents shall be deemed to be mentioned in Bidding Documents unless otherwise specifically 
excluded and we confirm to perform for fulfillment of Agreement and completeness of the Work 
in all respects within the time frame and agreed price. 
  
We understand that you are not bound to accept the lowest priced or any Bid that you may receive. 
Place:     [Signature of Authorized Signatory of Bidder] 
Date:     Name: 
     Designation: 
     Seal: 
Duly authorized to sign Bid for and on behalf of ____________________________________ 
[Signature of Witness] 
Name of Witness: 
Address: 
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F-3 
LIST OF ENCLOSURES 

To, 
 
Central UP Gas Limited, 
7th floor, UPSIDC complex 
A-1/4, Lakhanpur 
Kanpur-208024 
India 
 
Bid Document No: CUGL/C&P/TEN2425/48 
SUB :  Annual Rate Contract for Engaging Contractor for Steel & MDPE Pipeline 
Shifting and other agencies construction work in Kanpur for 02 years.  
 
Dear Sir, 
 
We are enclosing the following documents as part of the bid: 
 
1. Power of Attorney of the signatory to the Bidding Document. 
 
2. Document showing annual turnover for the last three years such as annual reports, profit 

and loss account, net worth etc. along with information as sought in enclosed format F-16 
3. Document showing Financial Situation Information as sought in enclosed format F-16 
 
4. Copy of Bidding Documents along with addendum/corrigendum duly signed and sealed 

on each page, in token of confirmation that Bid Documents are considered in full while 
preparing the bid and in case of award, work will be executed in accordance with the 
provisions detailed in Bid Documents. 

 
5. Documentary Evidences showing the Bidder’s claim of meeting Technical Criteria as 

mentioned in Clause 4 of ITB. 
 
6.  Bid Security/EMD* 
7.   Power of Attorney* 
8. Duly certified document from chartered engineer and or chartered accountant. 
Note: * In case of e-bidding the bidder has the option to submit specified documents in 

physical form on/before the bid due date or within seven days from the bid opening date. 
However, scanned copy of these (same) documents must be submitted on-line as part of 
e-bid before the bid due date/time.  

 
Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
      Designation: 
      Seal: 
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FORMAT F-4 
PROFORMA OF "BANK GUARANTEE" FOR "EARNEST MONEY / BID 

SECURITY"  
(To be stamped in accordance with the Stamp Act) 

 
Ref...............      Bank Guarantee No......... 
       Date...................... 
To, 
 
Central UP Gas Limited, 
7th floor, UPSIDC complex 
A-1/4, Lakhanpur 
Kanpur-208024 
India 
Bid Document No: CUGL/C&P/TEN2425/48 
SUB :  Annual Rate Contract for Engaging Contractor for Steel & MDPE Pipeline 
Shifting and other agencies construction work in Kanpur for 02 years.  
 
Dear Sir(s), 
 
In accordance with Letter Inviting Tender under your reference No __________________ M/s. 
________________   
having  their Registered / Head Office at _____________ (hereinafter called the Tenderer), wish 
to participate in the  
said tender for 
_____________________________________________________________________________ 
 
As an irrevocable Bank Guarantee against Earnest Money for the amount of 
______________ is required to be submitted by the Tenderer as a condition precedent for 
participation in the said tender which amount is liable to be forfeited on the happening of any 
contingencies mentioned in the Tender Document. 
 
We, the ____________________________________ Bank at 
_____________________________having our Head Office 
________________________________________________________ (Local Address) 
guarantee and undertake to pay immediately on demand without any recourse to the tenderers 
by Central UP Gas Limited, the amount ________________ ____________________ 
without any reservation, protest, demur and recourse. Any such demand made by CUGL, 
shall be conclusive and binding on us irrespective of any dispute or difference raised by the 
Tenderer. 
 
This guarantee shall be irrevocable and shall remain valid up to ____________ [this date 
should be two (02) months beyond the validity of the bid].If any further extension of this 
guarantee is required, the same shall be extended to such required period on receiving 
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instructions from M/s. _____________________________________________ whose 
behalf this guarantee is issued. 
 
In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this 
___________day of ____________ 20__ at ____________. 
 
 
WITNESS: 
 
(SIGNATURE)       (SIGNATURE) 
(NAME)        (NAME) 
        Designation with Bank Stamp 
 
(OFFICIAL ADDRESS)   Attorney as per    

     Power of Attorney No. ________ 
      Date: ________________________ 
 
 
 
-------------------------------------------------------------------------------------------- 
 
INSTRUCTIONS FOR FURNISHING "BID SECURITY / EARNEST MONEY" 
BY "BANK GUARANTEE"  
 
1. The Bank Guarantee by Bidders will be given on non-judicial stamp paper as per   
"Stamp Duty" applicable. The non-judicial stamp paper should be in the name of the 
issuing Bank. In case of foreign Bank, the said Bank's Guarantee to be issued by its 
correspondent Bank in India on requisite non-judicial stamp paper 
2. The expiry date should be arrived at in accordance with "ITB: Clause-15.1". 
3. The Bank Guarantee by bidders will be given from Bank as specified in "ITB". 
4. A letter from the issuing Bank of the requisite Bank Guarantee confirming that said 

Bank Guarantee / all future communication relating to the Bank Guarantee shall be 
forwarded to the Employer at its address as mentioned at "ITB". 

5. Bidders must indicate the full postal address of the Bank along with the Bank's E-
mail / Fax / Phone from where the Earnest Money Bond has been issued. 

6. If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer 
confirming its net worth is more than       Rs. 1,000,000,000.00 [Rupees One 
Hundred Crores] or equivalent alongwith documentary evidence. 
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F-5 
LETTER OF AUTHORITY 

[Pro forma for Letter of Authority for Attending Subsequent 'Negotiations' / 'Pre-Bid 
Meetings' /'Un-priced Bid Opening' / 'Price Bid Opening'] 

 
Ref:         Date: 
To, 
Central UP Gas Limited, 
7th floor, UPSIDC complex 
A-1/4, Lakhanpur 
Kanpur-208024 
India 
Bid Document No: CUGL/C&P/TEN2425/48 
SUB :  Annual Rate Contract for Engaging Contractor for Steel & MDPE Pipeline 
Shifting and other agencies construction work in Kanpur for 02 years.   
 Dear Sir, 
I/We, _____________________________________ hereby authorize the following 
representative(s) for attending any 'Negotiations' / 'Meetings [Pre-Bid Meeting]', 'Un-
priced Bid Opening', 'Price Bid Opening' and for any subsequent correspondence / 
communication against the above Bidding Documents: 
[1] Name & Designation ____________________ Signature ___________________ 

Phone/Cell:  
 Fax:  

E-mail: ………………………………….. @ ……………………………… 
[1] Name & Designation ____________________ Signature ___________________ 

Phone/Cell:  
 Fax:  
 E-mail: ………………………………….. @ ……………………………… 
 
[2] Name & Designation ____________________ Signature ___________________ 
 Phone/Cell:  
 Fax:  
 E-mail: ……………………………………….. @ ……………………………… 
 
We confirm that we shall be bound by all commitments made by aforementioned 
authorised representative(s). 
Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
Note:  This "Letter of Authority" should be on the "letterhead" of the Firm / Bidder and should 
be signed by a person competent and having the 'Power of Attorney' to bind the Bidder. Not more 
than 'two [02] persons per Bidder' are permitted to attend "Techno-commercial / Un-priced" & 
"Price Bid" Openings. Bidders authorized representative is required to carry a copy of this 
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authority letter while attending the un-priced and priced bid opening, the same shall be submitted 
to CUGL. 
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F-6 
"NO DEVIATION" CONFIRMATION 

 
To, 
 
Central UP Gas Limited, 
7th floor, UPSIDC complex 
A-1/4, Lakhanpur 
Kanpur-208024 
India 
 
Bid Document No: CUGL/C&P/TEN2425/48 
SUB :  Annual Rate Contract for Engaging Contractor for Steel & MDPE Pipeline 
Shifting and other agencies construction work in Kanpur for 02 years.   
Dear Sir, 
 
We understand that any 'deviation / exception' in any form may result in rejection of Bid. 
We, therefore, certify that we have not taken any 'exception / deviation' anywhere in the Bid 
and we agree that if any 'deviation / exception' is mentioned or noticed, our Bid may be 
rejected. 
 
Place:     [Signature of Authorized Signatory of Bidder] 
Date:     Name: 
     Designation: 
     Seal: 
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F-7 
 

DECLARATION REGARDING HOLIDAY/BANNING AND LIQUIDATION, 
COURT RECEIVERSHIP   

 
To, 
 
Central UP Gas Limited, 
7th floor, UPSIDC complex 
A-1/4, Lakhanpur 
Kanpur-208024 
India 
 
Dear Sir, 
 
We hereby confirm that we are not on ‘Holiday’ by CUGL or banned by Government 
department/ Public Sector on due date of submission of bid. 
 
We also confirm that we are not under any liquidation, court receivrship or similar 
proceedings or 'bankruptcy'.   
 
In case it comes to the notice of CUGL that the bidder has given wrong declaration in this 
regard, the same shall be dealt as ‘fraudulent practices’ and action shall be initiated as per 
provision of tender document. 
 
Further, we also confirm that in case there is any change in status of the declaration prior 
to award of contract, the same will be promptly informed to CUGL by us.  
 
Place:     [Signature of Authorized Signatory of Bidder] Date:
     Name: 
     Designation: 
     Seal: 
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F-8 
CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA 

 
 

To, 
 
Central UP Gas Limited, 
7th floor, UPSIDC complex 
A-1/4, Lakhanpur 
Kanpur-208024 
India 
 
Bid Document No: CUGL/C&P/TEN2425/48 
SUB :  Annual Rate Contract for Engaging Contractor for Steel & MDPE Pipeline 
Shifting and other agencies construction work in Kanpur for 02 years.   
 
Dear Sir, 
 
If we become a successful Bidder and pursuant to the provisions of the Bidding 
Documents, award is given to us for the tender for “ 
_____________________________________________________”, the following 
Certificate shall be automatically enforceable: 
 
"We agree and acknowledge that the Employer is entering into the Agreement solely on 
its own behalf and not on behalf of any other person or entity. In particular, it is expressly 
understood & agreed that the Government of India is not a party to the Agreement and has 
no liabilities, obligations or rights thereunder. It is expressly understood and agreed that 
the Employer is authorized to enter into Agreement, solely on its own behalf under the 
applicable laws of India. We expressly agree, acknowledge and understand that the 
Employer is not an agent, representative or delegate of the Government of India. It is 
further understood and agreed that the Government of India is not and shall not be liable 
for any acts, omissions, commissions, breaches or other wrongs arising out of the 
Agreement. Accordingly, we hereby expressly waive, release and forego any and all 
actions or claims, including cross claims, VIP claims or counter claims against the 
Government of India arising out of the Agreement and covenants not to sue to Government 
of India as to any manner, claim, cause of action or things whatsoever arising of or under 
the Agreement." 
 
Place:     [Signature of Authorized Signatory of Bidder] Date:
     Name: 
     Designation: 
     Seal: 
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F-9 
PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT PERFORMANCE 

SECURITY / SECURITY DEPOSIT" 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
To, 
Central UP Gas Limited, 
7th floor, UPSIDC complex 
A-1/4, Lakhanpur 
Kanpur-208024 
India 
PERFORMANCE GUARANTEE No. 
 
Dear Sir(s), 
 
M/s. __________________________________________________________________ 
having registered office at _______________________ (herein after called the “contractor” 
which expression shall wherever the context so require include its successors and assignees) 
have been awarded the work of 
____________________________________________________ vide LOA  /FOA No. 
_______________________________dated______ for  Central U.P. Gas Limited, Kanpur 
 
The Contract conditions provide that the CONTRACTOR shall pay a sum of Rs. 
____________________ (Rupees _________________________________________) as 
full Contract Performance Guarantee in the form therein mentioned. The form of payment of 
Contract Performance Guarantee includes guarantee executed by Nationalized Bank, 
undertaking full responsibility to indemnify CUGL, in case of default. 
 
The said _______________________________________________ has approached us and 
at their request and in consideration of the premises we having our office at 
______________________________ have agreed to give such guarantee as hereinafter 
mentioned. 
 
1. We 

___________________________________________________________________ 
hereby undertake to give the irrevocable & unconditional guarantee to you that if 
default shall be made by M/s. __________________________________ in 
performing any of the terms and conditions of the tender or in payment of any money 
payable to Central U.P. Gas Limited we shall on first demand pay without demur, 
contest, protest and/ or without any recourse to the contractor  to you in such manner 
as you may direct the said amount of Rupees _____________________________ 
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only or such portion thereof not exceeding the said sum as you may require from time 
to time. 

 
2. You will have the full liberty without reference to us and without affecting this 

guarantee, postpone for any time or from time to time the exercise of any of the powers 
and rights conferred on you under the contract with the said 
_____________________________________ and to enforce or to forbear from 
endorsing any powers or rights or by reason of time being given to the said 
__________________________ and such postponement forbearance would not have 
the effect of releasing the bank from its obligation under this debt. 

 
3. Your right to recover the said sum of Rs. 

______________________________________ (Rupees 
_______________________________________) from us in manner aforesaid will 
not be affected or suspended by reason of the fact that any dispute or disputes have 
been raised by the said M/s. ___________________________ and/or that any dispute 
or disputes are pending before any officer, tribunal or court and any demand made by 
you in the bank shall be conclusive and binding. The bank shall not be released of its 
obligations under these presents by any exercise by you of its liberty with reference to 
matter aforesaid or any of their or by reason or any other act of omission our 
commission on your part or any other indulgence shown by you or by any other matter 
or changed what so ever which under law would, but for this provision, have the effect 
of releasing the bank. 

 
4. The guarantee herein contained shall not be determined or affected by the liquidation 

or winding up dissolution or changes of constitution or insolvency of the said 
contractor but shall in all respects and for all purposes be binding and operative until 
payment of all money due to you in respect of such liabilities is paid. 

 
5. This guarantee shall be irrevocable and shall remain valid upto 

___________________ (this date should be 90 days after the expiry of defect liability 
period) _______________. The bank undertakes not to revoke this guarantee during 
its currency without your previous consent and further agrees that the guarantee. 
However, if for any reason, the contractor is unable to complete the work within the 
period stipulated in the contract and in case of extension of the date of completion 
resulting extension of defect liability period of the contractor fails to perform the work 
fully, the bank hereby agrees to further extend this guarantee at the instance of the 
contractor till such time as may be determined by the owner. If any further extension 
of this guarantee is required, the same shall be extended to such required period on 
receiving instruction from M/s.  
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___________________________________________________ (contractor) on 
whose behalf this guarantee is issued. 

 
 6.       The Bank Guarantee's payment of an amount is payable on demand and in any case 

within 2 working days of the presentation of the letter of invocation of Bank 
Guarantee. Any dispute arising out of or in relation to the said Bank Guarantee shall 
be subject to the jurisdiction of  KANPUR Courts. 

 
7. Therefore, we hereby affirm that we are guarantors and responsible to you on behalf 

of the Contractor up to a total amount of __________(amount of guarantees in 
words and figures) and we undertake to pay you, upon your first written demand 
declaring the Contractor to be in default under the contract and without caveat or 
argument, any sum or sums within the limits of (amounts of guarantee) as aforesaid, 
without your needing to prove or show grounds or reasons for your demand or the 
sum specified therein.  

 
8. We have power to issue this guarantee in your favor under Memorandum and Articles 

of Association and the undersigned has full power to do under the Power of Attorney, 
dated ___________ granted to him by the Bank. 

 
 

         Yours faithfully, 
        _______________ 
      Bank by its Constituted Attorney 

                                                                                      
        Signature of a person duly 

        Authorized to sign on behalf of the 
Bank 

 
INSTRUCTIONS FOR FURNISHING  

"CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT" BY "BANK 
GUARANTEE" 

 
1. The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp 

paper as per 'stamp duty' applicable. The non-judicial stamp paper should be in 
name of the issuing bank. In case of foreign bank, the said Bank Guarantee to be 
issued by its correspondent bank in India on requisite non-judicial stamp paper and 
place of Bid to be considered as Delhi. 

2. The Bank Guarantee by Bidders will be given from bank as specified in Tender. 
3. A letter from the issuing bank of the requisite Bank Guarantee confirming that said 

Bank Guarantee and all future communication relating to the Bank Guarantee shall 
be forwarded to Employer. 

4. If a Bank Guarantee is issued by a commercial bank, then a letter to Employer and 
copy to Consultant (if applicable) confirming its net worth is more than Rs. 
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100,00,00,000.00 [Rupees One Hundred Crores] or its equivalent in foreign 
currency alongwith documentary evidence. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 

- 83 - 
 
 
 

F-10 
AGREED TERMS & CONDITIONS 

To, 
Central UP Gas Limited, 
7th floor, UPSIDC complex 
A-1/4, Lakhanpur 
Kanpur-208024 
India 
 
Bid Document No: CUGL/C&P/TEN2425/48 
SUB :  Annual Rate Contract for Engaging Contractor for Steel & MDPE Pipeline Shifting 

and other agencies construction work in Kanpur for 02 years.  
 
This Questionnaire duly filled in, signed & stamped must form part of Bidder’s Bid and 
should be returned along with Un-priced Bid. Clauses confirmed hereunder need not be 
repeated in the Bid. 
 
Sl. No.  DESCRIPTION BIDDER'S 

CONFIRMATION 
1 Bidder's name and address  
2.  Please confirm the currency of quoted prices is in 

Indian Rupees. 
 

3. Confirm quoted prices will remain firm and fixed till 
complete execution of the order. 

 

4 Rate of applicable Goods & Service Tax thereon GST----- 
Total % 
 

5.  i) Confirm acceptance of relevant Terms of Payment 
specified in the Bid Document. 

In case of delay, the bills shall be submitted after 
deducting the price reduction  due to delay.  

 

6. Confirm that Contract Performance Bank Guarantee 
will be furnished as per Bid Document.  

 

7. Confirm that Contract Performance Bank Guarantee 
shall be from any Indian scheduled bank or a branch 
of an International bank situated in India and 
registered with Reserve bank of India as scheduled 
foreign bank. However, in case of bank guarantees 
from banks other than the Nationalised Indian banks, 
the bank must be a commercial bank having net worth 
in excess of Rs 100 crores and a declaration to this 
effect shall be made by such commercial bank either 
in the Bank Guarantee itself or separately on its 
letterhead. 
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8. Confirm compliance to Completion Schedule as 
specified in Bid document. Confirm contract period 
shall be reckoned from the date of Fax of Acceptance.  

 

9. Confirm acceptance of Price Reduction Schedule for 
delay in completion schedule specified in Bid 
document.  
 

 

10. a) Confirm acceptance of all terms and conditions of 
Bid Document (all sections). 

Confirm that printed terms and conditions of bidder 
are not applicable. 

 

11. 
 
 
 

Confirm your offer is valid for 4 months from 
Final/Extended due date of opening of Techno-
commercial Bids. 

 

12. Please furnish EMD/Bid Security details : 
a) EMD/ Bid Security No. & date 
b) Value 
Validity 

 

13. Copy of Cancelled Cheque   
14. Confirm acceptance to all provisions of ITB   
15. Confirm that Annual Reports for the last three 

financial years are furnished alongwith the Un-priced 
Bid. 

 

16. Confirm that, in case of contradiction between the 
confirmations provided in this format and terms & 
conditions mentioned elsewhere in the offer, the 
confirmations given in this format shall prevail. 

 

17. Confirm the none of Directors of bidder is a relative 
of any Director of Owner or the bidder is a firm in 
which any Director of Owner/ CUGL or his relative is 
a partner. 

 

18. All correspondence must be in ENGLISH language 
only. 

 

19 Owner reserves the right to make any change in the 
terms & conditions of the TENDER/BIDDING 
DOCUMENT and to reject any or all bids.  

 

20 Confirm that all Bank charges associated with 
Bidder’s Bank shall be borne by Bidder. 
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Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
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F-11 
ACKNOWLEDGEMENT CUM CONSENT LETTER 

 
(On receipt of tender document/information regarding the tender, Bidder shall 
acknowledge the receipt and confirm his intention to bid or reason for non-
participation against the enquiry /tender through e-mail/fax to concerned executive 
in CUGL issued the tender, by filling up the Format) 
 
To, 
 
Central UP Gas Limited, 
7th floor, UPSIDC complex 
A-1/4, Lakhanpur 
Kanpur-208024 
India 
 
Bid Document No: CUGL/C&P/TEN2425/48 
SUB :  Annual Rate Contract for Engaging Contractor for Steel & MDPE Pipeline 
Shifting and other agencies construction work in Kanpur for 02 years.   
 
Dear Sir, 
 
We hereby acknowledge receipt of a complete set of bidding document along with 
enclosures for subject item/job and/or the information regarding the subject tender. 
 
We intend to bid as requested for the subject item/job and furnish following details with 
respect to our quoting office: 
Postal Address with Pin Code : .................... 
Telephone Number   : .................... 
Fax Number    : .................... 
Contact Person    : .................... 
E-mail Address    : .................... 
Mobile No.    : .................... 
Date     : .................... 
Seal/Stamp    : .................... 
We are unable to bid for the reason given below: 
Reasons for non-submission of bid: 
Agency’s Name    : .................... 
Signature     : .................... 
Name      : .................... 
Designation     : .................... 
Date      : .................... 
Seal/Stamp     : .................... 
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F-12 

UNDERTAKING ON LETTERHEAD 
 

To, 
 
Central UP Gas Limited, 
7th floor, UPSIDC complex 
A-1/4, Lakhanpur 
Kanpur-208024 
India 
 
Bid Document No: CUGL/C&P/TEN2425/48 
SUB :  Annual Rate Contract for Engaging Contractor for Steel & MDPE Pipeline 
Shifting and other agencies construction work in Kanpur for 02 years. 

 
Dear Sir 

 
We hereby confirm that “The contents of this Tender Document No.  
_____________________ have not been modified or altered by M/s. …………….( Name 
of the bidder with complete address). In case, it is found that the tender document has been 
modified / altered by the bidder, the bid submitted by M/s……………(Name of the bidder) 
shall be liable for rejection”. 

 
 

Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
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F-13 
BIDDER’S EXPERIENCE 

To, 
 
Central UP Gas Limited, 
7th floor, UPSIDC complex 
A-1/4, Lakhanpur 
Kanpur-208024 
India 
Bid Document No: CUGL/C&P/TEN2425/48 
SUB :  Annual Rate Contract for Engaging Contractor for Steel & MDPE Pipeline 
Shifting and other agencies construction work in Kanpur for 02 years.   
  

Sl. 
No 

Descrip
tion 
of   the 
Service
s 

LOA 
/WO 
No. 
and 
date 

Full Postal 
Address & 
phone nos. of 
Client. Name, 
designation 
and address of 
Engineer/ 
Officer-in-
Charge (for 
cases other 
than 
purchase) 

Value 
of 
Contrac
t/Order 
(Specify 
Currenc
y 
Amount
) 

Date of 
Commen
cement of 
Services  

Scheduled 
Completio
n 
Time  (Mo
nths) 

Date of 
Actual 
Comple
tion 

Reasons 
for delay 
in 
executio
n, if any 

(1) (2) (3) (5) (6) (7) (8) (9) (10) 
         

         
         
         

 
Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
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F-14 
CHECK LIST 

   
Bidders are requested to duly fill in the checklist. This checklist gives only certain 
important items to facilitate the bidder to make sure that the necessary data/information as  
called for in the bid document has been submitted by them along with their offer. This, 
however, does not relieve the bidder of his responsibilities to make sure that his offer is  
otherwise complete in all respects. 
 
Please ensure compliance and tick (√) against following points: 

 

 DESCRIPTION CHECK 
BOX 

REFERENCE 
PAGE NO. OF 

THE BID 
SUBMITTED  

1.0 on each sheet of offer, original bidding  
document including SCC, ITB, GCC ,SOR 
drawings, addendum (if any) 

  

2.0 Confirm that the following details have been 
submitted in the  Un-priced  part of  the bid 

  

i Covering Letter, Letter of Submission   
ii Bid Security   
iii Signed and stamped original copy of bidding 

document  along with drawings and addendum 
(if any) 

  

iv Power of Attorney in the name of person 
signing the bid. 

  

v Copies of documents defining constitution or 
legal status, place of  registration and principal 
place of business of the company 

  

vi Bidders declaration that regarding, Holiday/ 
Banning,  liquidation court  receivership or 
similar proceedings  

  

vii Details and documentary proof required against 
qualification criteria  along with complete 
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documents establishing ownership of  
equipment as per SCC are enclosed 

viii Confirm submission of document alongwith 
techno-commercial bid  as per bid 
requirement. 

  

3.0 Confirm that all forms duly filled in are 
enclosed with the bid duly  signed by 
authorised person(s) 

  

4.0 Confirm that the price part as per Price 
Schedule format submitted with Bidding 
Document.  

  

7.0 Confirm that annual reports for last three 
financial years & duly  filled in Form 16 are 
enclosed in the offer for financial assessment 
(where financial criteria of BEC is applicable). 

  

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
Place:   [Signature of Authorized Signatory of Bidder]  
Date:   Name: 
   Designation: 
   Seal: 
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(TO BE INCLUDED ONLY WHERE FINANICAL CRITERIA OF BEC IS 
APPLICABLE) 

F-15 
FORMAT FOR CERTIFICATE FROM BANK 

IF BIDDER’S WORKING CAPITAL IS INADEQUATE 
(To be provided on Bank’s letter head) 

Date: 
To, 
Central UP Gas Limited, 
7th floor, UPSIDC complex 
A-1/4, Lakhanpur 
Kanpur-208024 
India 
 
Dear Sir,  
 
This is to certify that M/s ………………………………….. (name of the bidder with 
address) (hereinafter referred to as Customer) is an existing customer of our Bank. 
 
The Customer has informed that they wish to bid for CUGL’s RFQ/Tender no. 
.................................................. dated …………… for ………………………..(Name of 
the supply/work/services/consultancy) and as per the terms of the said RFQ/Tender they 
have to furnish a certificate from their Bank confirming the availability of line of credit. 
 
Accordingly M/s ………………………….. (name of the Bank with address) confirms 
availability of line of credit to M/s …………………….. (name of the bidder) for at least 
an amount of Rs. _________ 
 
It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or 
Equivalent USD) and the undersigned is authorized to issue this certificate. 
Yours truly, 
for …………………………… (Name & address of Bank) 
 
(Authorized signatory) 
Name of the signatory : 
Designation : 
Stamp 
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F-16  
FORMAT FOR FINANCIAL CAPABILITY OF THE BIDDER 

                                                                                          
A. ANNUAL TURNOVER OF LAST 3 YEARS: 
 

Year Amount (Currency) 
Year 1:  
Year 2:  
Year 3:  

 
B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR : 
 

Description Year _____ 
 Amount (Currency) 
1. Current Assets   
2. Current Liabilities   
3. Working Capital (Current 

Assets-Current liabilities) 
 

4. Net Worth  (Paid up share 
capital  and Free Reserves & 
Surplus)  

 

 
 
Place:       [Signature of Authorized Signatory] 
      Name: 
Date:                                               Designation: 

       Seal: 
 
Instructions: 
1. The financial year would be the same as one normally followed by the bidder for its 

Annual Report. 
2. The bidder shall provide the audited annual financial statements as required for this 

Tender document. Failure to do so would result in the Proposal being considered as 
non responsive. 

3. For the purpose of this Tender document, (i) Annual Turnover shall be “Sale value/ 
Operating Income” (ii)  Working Capital shall be “Current Assets less Current 
liabilities” and (iii) Net Worth  shall be “Paid up share capital  and Free Reserves & 
Surplus” 

 
 
 



  
 
 
 

 

 

F-17 
BIDDER'S QUERIES FOR PRE BID MEETING 

To,  
Central UP Gas Limited, 
7th floor, UPSIDC complex 
A-1/4, Lakhanpur 
Kanpur-208024 
India 
 
Bid Document No: CUGL/C&P/TEN2425/48 
SUB :  Annual Rate Contract for Engaging Contractor for Steel & MDPE Pipeline Shifting and other 
agencies construction work in Kanpur for 02 years.   
  

 
SL
. 
N
O. 

 
REFERENCE OF BIDDING 

DOCUMENT 

 
BIDDER'S QUERY 

 
CUGL'S REPLY 

 
SEC. 
NO. 

 
Page 
No. 

 
Clause 

No. 

Subjec
t 

 
 
 
 
 
 

 
 

 
 

   
 

 
 

 
NOTE: The Pre-Bid Queries may be sent by fax and also by e-mail before due date for receipt 

of Bidder's queries. 

SIGNATURE OF BIDDER:    ___________________________    
 

NAME OF BIDDER    :              ___________________________    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



  
 
 
 

 

 

            Date  
 

CA CERTIFICATE FORMAT FOR MSE 
 

TO WHOMSOEVER IT MAY CONCERN  
 

 This is to Certify that M/s ---------------------------- (Company Name) having its 
registered office at ------------------------------------ ( Address) is registered under 
MSMED Act 2006 . Entrepreneur Memorandum No. (Part-II) ------------------------- 
dated ---------------- Category: ------------------( Whether Micro or Small). 

 
 Further verified from the Books of Accounts that the investment of the company as per 

last Audited Balance Sheet is as follows: 
 
 Investment in Plant and Machinery Rs. --------------------------          ( Lakhs) 
 
 The above Investment of Rs. ---------- Lacs is within permissible limit of Rs. ------------ 

Lacs for ------------------ (Micro or Small) Category under MSMED Act, 2006. Also, M/s 
------------------------- (Company Name) have not exceeded the monetary limit criteria 
mentioned in the NSIC Certificate. 

 
The above format shall be printed on CA’s letter head, filled, signed and stamped by a 
practicing Chartered Accountant (not being an employee or a Director or not having any 
interest in the bidder’s company/firm) where audited accounts are not mandatory as per 
law. The certificate should not older than 03 months from the bid due date. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  
 
 
 

 

 

 
 

AGREEMENT 
Contract agreement for the work/hiring services of…………………………………………………………………2024 (Two 
Thousand Twenty Four) ………………..………..… between M/s …………..………………………… in the town of 
…………………..hereinafter called the “CONTRACTOR (which term shall unless excluded by or repugnant to the subject or context 
include its successors and permitted assignees) of the one part and the CUGL  hereinafter called the “Owner” (which terms shall 
unless excluded by or repugnant to the subject or context include its successors and assignees) of the other part. 
WHEREAS 
 
a) The OWNER being desirous of having provided and executed certain mentioned, enumerated or referred to in the Bidding 

Document including Invitation for Bids, General Conditions of contract, Special conditions of Contract, Specifications, Drawing, 
Plans, time schedule of completion of jobs, Schedule of rates, agreed variations, other documents has called for Tender. 
 

b) The CONTRACTOR has inspected the SITE and surrounding s of WORK specified in the Bidding Documents and has satisfied 
himself by careful examination before submitting his bid as to the nature of the surface strata, soil, sub-soil and ground, the form 
and nature of SITE and local conditions, the quantities, nature and magnitude of the work, the availability of labor and materials 
necessary for the execution of WORK, the means of access to SITE, the supply of power and water there to and the 
accommodation he may require and has made local and independent enquiries and obtained complete information as to the 
matters and things referred to, or implied in the Bidding Document or having any connection therewith, and has considered the 
nature and extent of all probable and possible situations, delays hindrances or interferences to or with the execution and 
completion of WORK to be carried under contract and has examined and considered all other matters, conditions and things and 
probable and possible contingencies, and generally all matters incidental thereto and auxiliary thereof affecting the execution and 
completion of WORK and which might have influenced him in making his bid. 

 
c) The bidding Documents including the Invitation for Bids, General Conditions of Contract, Special Conditions of Contract, 

Schedule of Rates, General Obligations, Specification, drawings, Plans, Time Schedule of Completion of jobs, Letter of 
Acceptance of Tender and any statement of agreed variations with its enclosures copies of which are here to annexed form part 
of this CONTRACT thought separately set out herein and are included in the expression ‘CONTRACT” wherever herein used. 
AND WHEREAS 
The OWNER accepted the Bid of CONTRACTOR for the provision and the execution of the said WORK at the rates stated in 
the schedule of quantities if work and finally approved by OWNER (hereinafter called the “Schedule of Rates) upon the terms 
and subject to the conditions of CONTRACT. 

 
NOW THIS AGREEMENT WITNESSED & IT IS HEREBY AGREED AND DECLARED  AS 
FOLLOWS: 
 

1. In consideration of the payment to be made to CONTRACTOR for the WORK/HIRING SERVICES to be executed by him, the 
CONTRACTOR hereby covenants with OWNER that the CONTRACTOR shall and will duly  provide, execute and complete 
the said WORK and shall do and perform all other acts and things in the CONTRACT, mentioned or described or which are to 
be implied there from or may be reasonably necessary for completion of the said WORK and at the times and in the manner and 
subject to the terms and conditions or stipulations mentioned in the CONTRACT. 

 
2. In consideration of the due provision, execution and completion of the said WORK/HIRING SERVICES, the OWNER does 

hereby agree with the CONTRACTOR that the OWNER will pay to the CONTRACTOR the respective amounts for the WORK 
actually done by him and approved by the OWNER at the Schedule of Rates and such other sum payable to the CONTRACTOR 
under provision of CONTRACT, such payment to be made at such time and in such manner as provided for in the CONTRACT. 

AND 
 

3. In consideration of the due provision, execution and completion of the said WORK/HIRING SERVICES, the CONTRACTOR 
does hereby agree to pay such sums as may be due to OWNER for the services rendered by the OWNER to the CONTRACTOR, 
such as power supply, water supply and other as set for in the said CONTRACT and such other sums as may become payable to 
the OWNER towards the controlled items of consumable materials or towards loss, damage to the payments to be made at such 
time and in such manner as is provided in CONTRACT. 

 
 
 
 
 
 
 



  
 
 
 

 

 

 
 
 

It is specifically and distinctly understood and agreed between the OWNER and the CONTRACTOR that the CONTRACTOR 
shall have no right, title or interest in the SITE made available by the OWNER for execution of the works or in the building, 
structures or work executed on the said SITE by the CONTRACTOR or in the goods, articles, materials etc. brought on the said 
SITE (unless the same specifically belongs to the CONTRACTOR) and the CONTRACTOR shall not have or deemed to have 
any lien whatsoever charge for unpaid bills will not be entitled to assume or retain possession or control of the SITE or structures 
and the OWNER shall have an absolute and unfettered right to take full possession of SITE and to remove the CONTRACTOR, 
their servants, agents and materials belonging to the CONTRACTOR and lying on the SITE. 
 
The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK/HIRING SERVICES only as a licensee 
simplicities and shall not have any claim, right, title or interest in the SITE or the structures erected thereon and the OWNER 
shall be entitled to terminate such license at any time without assigning any reasons. 
 
The materials including sand, gravel, stone, loose, earth, rook etc. dug up or excavated from the said SITE shall, unless otherwise 
expressly agreed under this CONTRACTOR, exclusively belong to the OWNER and the CONTRACTOR shall have no right to 
claim over the same and such excavation and materials should be disposed off on account of the OWNER according to the 
Instruction in writing issued from time to time by the ENGINEER-IN-CHARGE. 
 
In WITNESS WHEREOF the parties have executed these presents in the day and the year first above written. 

 
Signed and Delivered for       Signed and Delivered for 
and on behalf of        and on behalf of 
OWNER        CONTRACTOR 

 
 

(CENTRAL UP GAS LIMITED) 
 
 

DATE                                                  DATE 
 

PLACE                                              PLACE 
 
 
 

IN PRESENCE OF TWO WITNESSES 
 

1…………………………           
      1…………………………. 
 

2…………………………           
 2…………………………. 
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INDEMNITY BOND 

 

PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY OWNER 

(To be executed on non-judicial stamped paper of appropriate value) 

WHEREAS Central UP Gas Limited. (hereinafter referred to as OWNER) which expression shall unless repugnant to 
the context includes their legal representatives, successors and assigns having their registered office at 
……………………………..has entered into an Contract with ______________________ (hereinafter referred to as the 
Contractor which expression shall unless repugnant to the context include their legal representatives, successors and 
assigns) for ____________________on the terms and conditions as set out, inter-alia, in the Contract No................. 
Dated............. and various documents forming part thereof hereinafter collectively referred to as the "Contract" which 
expression shall include all amendments, modifications and/or variations thereto. 

AND WHEREAS 

i) The Owner ship of the material supplied by the Contractor has transferred to OWNER as per the provisions of 
Incoterms 2000 and/or Ownership already held by OWNER but Contractor’s obligations require the said material to 
be under the possession of the Contractor and/or its sub-supplier/sub-vendor. OWNER agrees to hand over the material 
to the Contractor or its sub-supplier/sub-vendor for the purpose of execution of the said Contract by the Contractor 
(hereinafter for the sake of brevity referred to as the "said materials") and pending execution by the Contractor of the 
Contract the said materials shall be under the custody and charge of the Contractor and shall be kept, stored, altered, 
worked upon and/or fabricated at the sole risk and expense of the Contractor. 

 

ii) As a pre-condition to the supply of the said materials by OWNER to the Contractor, OWNER has required the 
Contractor to furnish to OWNER an Indemnity Bond in the manner and upon terms and conditions hereinafter 
indicated. 

 

 NOW, THEREFORE, in consideration of the premises aforesaid the Contractor hereby irrevocably and 
unconditionally undertakes to indemnify and keep indemnified OWNER from and against all loss, damage and 
destruction (including but not limited to any or all loss or damage or destruction to or of the said materials or any item 
or part thereof by theft, pilferage, fire, flood, storm, tempest, lightning, explosion, storage, chemical or physical action 
or reaction, binding, warping, exposure, rusting, faulty workmanship, faulty fabrication, or faulty method or technique 
of fabrication, strike, riot, civil commotion, or other act or omission  or commission  whatsoever within or beyond the 
control of the Contractor, misuse and misappropriation (including but not limited to the misuse or misappropriation 
by the Contractor and the Contractor's Sub-supplier/sub-vendor) whatsoever to, or of in the said materials or any part 
of them thereof from the date that the same or relative part of item thereof was supplied to the Contractor up to and 
until the date of return to OWNER of the said materials or relative part of item thereof or completed fabricated works(s) 
incorporating the said material and undertake to pay to OWNER forthwith on demand in writing without protest or 
demur the value as specified by OWNER of the said material or item or part thereof, lost, damaged, destroyed, misused 
and/or misappropriated, as the case may be or, together with OWNER'S costs and expenses (inclusive of but not limited 
to handling, transportation, cartage, insurance, freight, packing and inspection costs/or expenses up to) and aggregate 
limit of _________________________________________________ 
(________________________________________________________________ _________________________________) 
{the currency to be currency of bid}. 

 

AND THE Contractor hereby agrees with OWNER that: 

 

 i)This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall remain valid and  irrevocable 
for all claims of OWNER arising hereunder up to and until the midnight of ________________.  However, if the 
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Contract for which this Indemnity/Undertaking is given is not completed by this date, the Contractor hereby agrees 
to extend the Indemnity/Undertaking till such time as is required to fulfil the Contract. 

 

ii) This Indemnity/Undertaking shall not be determined by any change in constitution or upon insolvency of the 
Contractor but shall be in all respects and for all purposes be binding and operative until payment of all moneys 
payable to OWNER in terms of hereof. 

 

 iii) The mere statement of allegation made by or on behalf of OWNER in any notice or demand or other writing 
addressed to the Contractor as to any of the said material or item or part thereof having been lost, damaged, 
destroyed, misused or misappropriated while in the custody of the Contractor and/or prior to completion of the 
completed fabricated work(s) and delivery to job site thereof incorporating the said materials shall be conclusive 
of the factor of the said material or item or part thereof having been supplied to the Contractor and/or the loss, 
damage, destruction, misuse or misappropriation thereof, as the case may be, while in the custody of the 
Contractor and/or prior to the completion of the completed fabricated work(s) and delivery to job site thereof 
incorporating the said materials without necessity on the part of OWNER to produce any documentary proof or 
other evidence whatsoever in support of this. 

 

 iv) The amount stated in any notice of demand addressed by OWNER to the Contractor as to the value of such 
said materials lost, damaged, destroyed, misused or misappropriated, inclusive relative to the costs and expenses 
incurred by OWNER in connection therewith shall be conclusive of the value of such said materials and the said 
cost and expenses as also of the amount liable to be paid to OWNER to produce any voucher, bill or other 
documentation or evidence whatsoever in support thereof and such amount shall be paid without any demur and 
on demand and no dispute shall be raised concerning the same. 

 

The undersigned has full power to execute this Indemnity Bond on behalf of the Contractor under the Power of Attorney 
dated______. 

                                   (SIGNED BY COMPETENT AUTHORITY) 

 

Place: 

 

Dated: 

 

               Official seal of the Contractor. 
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Undertaking 
 
 
I, ____________________________ Proprietor / Partner / Director of _______________________ do hereby declare and 
undertake as under:---- 
 

(i) That in the capacity of independent contractor by M/s. Central UP Gas Limited, Kanpur, I have complied with the 
provisions of Contract Labour (Regulation and Abolition) Act, 1970 in holding a valid licence under the Act and the 
Rules thereto. I have paid the wages for the period from ___________________ to ____________________ during 
contract works to all employees as per the minimum wages and no dues are payable to any employee. 

(ii) That I have covered all the eligible employees under Employees Provident Fund and Miscellaneous Provisions Act 
and the Employees State Insurance Act and deposited the contributions under our code numbers for the period and as 
such no amount whatsoever is payable. 

(iii) I further declare and undertake that in case any liability pertaining to my employees is to be discharged by the principal 
employer for any lapse, I undertake to reimburse the same from my dues as payable. 

 
 
 
 
 

Stamp, Name & Signature of the Contractor 
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SCOPE OF 
WORKS(SOW)  

 
SECTION-VI 
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 SCOPE OF WORK COVERS SHIFTING OF EXCISTING CS & MDPE 
PIPELINE 

 
The Technical Specification/SOW covers shifting of existing running CS & MDPE pipeline 
at geographical areas of Kanpur (Kanpur & Unnao) as described in the following pages. 

 
1. SILENT FEATURE OF SCOPE OF WORK 

 
1.1  Pipe laying work also includes grading, stringing, welding, trenching, joint coating, 

lowering, crossings, tie-ins, NDT, backfilling, site restoration, hydro testing, dewatering, 
drying and pre-commissioning activities of pipeline. Commissioning and Gas-in activities 
are included in the scope of Laying Contractor. The contractor shall be responsible of 
rectification of the system or part of the system during defect liability period which are 
attributable to the Contractor without any cost implication to the Owner. 

 Dia 8”x 6.4 mm thk Laying Under Ground Carbon Steel Pipeline Open Trench Method. 

 Dia 6”x 6.4 mm thk Laying Under Ground Carbon Steel Pipeline Open Trench Method. 

 Dia 4”x 6.4 mm thk Laying Under Ground Carbon Steel Pipeline Open Trench Method. 

 Dia 8”x 6.4, 6”x 6.4 & 4”x6.4 mm thk Laying of Under Ground Carbon Steel Pipeline Coated 
Steel pipe without any casing by HDD (Directional Drilling technique) as per the site 
requirements. 

 Dia 8”x 6.4, 6”x 6.4 & 4”x6.4 mm thk Laying of Under Ground Carbon Steel Pipeline Coated 
Steel pipe with casing by HDD (Directional Drilling technique) as per the site requirements. 

 Construction of Valve Pits wherever required. 

 Installation of pipeline at crossings of Rail, Road, Utilities, Underground Pipeline & water 
bodies such as Drain, Stream, Canal & Nala etc. 

 To lay Warning tape as per typical drawings. 

 To install all field joint coating by heat, shrink sleeves. 
 Cold tapes/ R 95 shall be applied at specific location (wherever required) with prior approval. 

 To carry out all Civil / Structural works TCP system, Pre-commissioning, and commissioning 
works in accordance with relevant specifications and requirements. 

 To fabricate and install of all piping, structural components etc. as per drawings. 

 To lay the carbon steel pipe (minimum cover of 1.20 m). Wherever, Steel and MDPE Pipeline 
shall be laid in same trench, Steel Pipeline cover shall be 1.2 m and orientation and cover of 
MDPE pipeline shall be as per the drawing. 

 To put in practice approved (by Owner/Owner’s representative) Welding procedure 
specification (WPS) / PQR by approved qualified welders in accordance with API – 1104 
(latest edition). Even if contractor is having qualified WPS but it shall be once again reviewed 
and approved by the third- party inspection agency /Authorized Inspection Agency /Owner 
representative at site. 

 Fabrication, testing, painting etc. of above ground piping in the CNG/ RO station up to 



  
 
 
 

102 
 

compressor flange or DRS /MRS inlet flange as per instruction of EIC. 

 To provide, operate and maintain all temporary facilities required for the construction related 
works and remove after completion of work. 

 To perform all works related to testing, dewatering, swabbing, drying, pre-commissioning, 
and commissioning of pipeline system. 

 All expenses and cost for attending Tests/Inspections related to construction, bought out 
items etc. at laboratory or at vendors’ place for Owner/Owner’s Representative/TPIA shall 
be borne by the Contractor. 

 To prepare as built drawings, pipe books, documents, photographs, video shots and project 
records as per specification and instructions of the Owner/Owner’s Representative including 
furnishing of all Test Certificates / Inspection reports for all materials used for permanent 
installation. 

 No compensation will be made to the Contractor for temporary supports, if required for 
piping erection job. 

 All incidental/associated works and any other works not specifically listed herein but are 
required to be carried out to complete entire works related to pipelines and the associated 
facilities shall be completed by the contractor without any extra cost. 

 
3.0 SCOPE OF SUPPLY 

Materials to be supplied by Owner as Free Issue Material 

Owner shall supply only the following materials as free issue from its designated storage point. 
3 LPE Coated Line Pipe of API 5L X 52 (HFW / SAW / SMLS) with externally corrosion coated 
(three-layer polyethylene coating) of size and wall thickness - specified 8”, 6” & 4” x 6.4 mm thk.  
Contractor shall make his own arrangement for receiving and taking-over as defined in the 
specifications, handling, loading, transportation and unloading of Owner supplied 3-Layer PE coated 
line pipes from Owner designated stock-yard to Contractor's own stock yards / workshops / work-
sites including preliminary activities, carrying out inspection of owner supplied materials ( 3-LPE 
coated line pipe ) at the time of taking over and supply of all materials ( except 3-LPE coated line 
pipe ). 
 

Material to be supplied by Contractor. 

The procurement and supply, in sequence and at the appropriate time of all materials and consumable 
required for completion of the WORK as defined in the contract except the material specifically the 
Contractor’s responsibility. The materials are, but not limited to, as follows applicable for carbon 
steel pipeline/piping: 
 1.0 mm thick, 300 mm wide PE warning mat. 

 All consumable for welding such as oxygen, acetylene, inert gases and all types of electrodes, filler 
wire, solder wire, brazing rods, flux etc. for welding/cutting and soldering purposes. 

 All materials for all types of pipeline markers including paints conforming to normal corrosive 
environment as per specification & tender document, cement, sand, reinforcement steel etc. 
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 All equipment and consumables required for hydrostatic testing like filling pumps, flow meter, 
compressor, pressure gauge (Approved Make) and temperature gauges, thermocouples, corrosion 
inhibitor for water used for hydrostatic testing, including water for testing etc. 

 All materials and consumables are required for external field weld joint coating and protective 
coating of bends, tee as per specifications including supply of coating materials. Raychem’s 
“Dirax”, Denso, Rigil or Canusa make (or any other approved vendor) field weld joint coating 
material for carrier pipes. 

 All material and consumable items required for external coating to the buried piping, flanges, 
valves, etc., 
 All materials required for repair of damaged corrosion coating of line pipe. All 

materials/compressed air/pigs as required for cleaning, gauging, filling. Dewatering, swabbing for 
CS pipeline etc. 

 All temporary materials required for filling, pressurizing, and dewatering in connection with 
hydrostatic testing including pipes, flanges, blind flanges, fittings, temporary gaskets, nuts, bolts, 
clamps, strainers etc. required for fabrication of test headers and all consumables. 
 All types of bolts, studs, nuts and gaskets of all sizes and ratings, thickness as required for the 

permanent installation in piping system in accordance with the relevant material specification. All 
fittings like elbows, tees, reducers, weldolets, nipples, flanges, blind flanges, spectacle blind 
flanges, valves, pipes pressure gauge (with calibration certificates) of sizes 2” NB & below and of 
all ratings. 
 The contractor shall submit the MTC and all inspection reports for the bought-out items. 

 All types of coating and painting materials including primers, paints, solvents, sand blasting 
materials, cleaning agents, compressed air etc. shall be suitable for normal corrosive environment. 

 All steel materials such as structural steels, reinforcement steels and steel for all types of supports, 
foundations, ladders, platforms, etc. 

 All materials and equipment required for all types of tests such as radiography/ultrasonic testing, 
magnetic particle and dye penetrate examination. 
 All materials for civil and structural works, grouting etc., including casing end seals required in pit. 

 All safety tools/tackles/devices/apparatus/equipment, etc. including ladders and scaffolding as 
required. 

 All materials for corrosion protection of buried piping, pipe fittings, valves etc. 
 All materials, equipment, labour required for pre-commissioning / commissioning works including 

supply of required quantity of Nitrogen. 

 Pressure Gauges: 

 Pressure gauge dial shall be white, nonrusting plastic with black figures. Pointers shall have 
external micrometer adjustment for gauge zero adjustment. 

 Pressure gauges shall be weatherproof with dial size of 150 mm and shall have features like screwed 
bezels, externally adjustable zero, over range protection and blowout discs. Pressure gauge sensing 
element shall be SS 316 and movement material shall of SS 304, as a minimum. The design of 
pressure gauges shall conform to IS 3624 Pressure gauges shall have an accuracy of ±1% of UR V 
as a minimum. 
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 Over range protector and pulsation dampener, whenever used, shall be of SS 304, as a minimum. 
Pulsation dampeners shall be used for all pulsating services. These shall be floating pin type, 
externally mounted and externally adjustable. 

 Connection shall normally be 1/2” NPTM bottom. 
 Cases shall normally be cast aluminum alloy or black phenol and weatherproof to lP-55 as per IEC-

529/lS-2147. Blow-out discs shall be provided for all gauges. 

 Ranges shall be so specified that the gauge normally operates in the middle third of the scale and 
shall conform to IS 3624 standard dials wherever possible. 

 Shatter proof glass shall be provided for pressure gauges. 

 All pipe & pipe fitting including bends, flanges etc of size 2” NB & below. 

 CS Valves of size 8”, 6” & 4” and CS fitting of size 8”, 6” & 4” required to be procured by the vendor 
as per the requirement of the sites in line to the tender specification. QAP shall be approved from 
PMC/CUGL prior initiating the procurement. List of approved vendor are as per the tender.   
 Field jointing coating material (Heat shrink sleeve). 

 Cold applied tape. 
 All other materials not specifically listed herein but required for the successful execution of the 

work. & satisfaction of the owner/ owner’s representative shall be in scope of the contractor without 
any extra cost. 

4.0 Reconciliation of Owner Supplied Material 
The Contractor shall submit an account for all materials issued by Owner, consumption, and physical 
verification report of remaining materials in the Performa prescribed by the Engineer-in-charge on 
quarterly basis. On completion of the work, the contractor shall submit "Material Appropriation 
Statement / Reconciliation statement" for all materials issued by the Owner in the Pro-forma 
prescribed by the Engineer-in-charge. 
 
All coated line pipes as per line pipe specifications enclosed elsewhere in the bidding document, 
shall be issued on linear measurement basis. All other piping materials shall be issued on numbers 
basis. All cut pieces pipes in length measuring 2 m to 9 m when returned to Owner’s storage points 
after beveling, shall be considered as serviceable material. All cut pieces of pipes measuring less 
than 2 m will be treated as wastage/ scrap. All pipes above 9 m will be considered as good pipe. 
Bevel protector shall also be returned to owner. 

 
a) For 3 LPE Coated Carbon Steel Line Pipes: 

 
For the purpose of accounting of coated line pipes following maximum allowances shall be permitted, 

 
i) Unaccountable wastage 0.1% 
ii) Scrap (all cut pieces of pipes measuring less than 2m) 0.25% 
 
Unaccountable wastage/ scrap shall be at actual as per site assessment subject to maximum as 
stated above. 
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All unused, scrap materials and salvageable materials shall be the property of the Owner and shall 
be returned by the Contractor category-wise at his cost to the Owner's designated store yard (s). In 
case the Contractor fails to do so or exceeds the limits of allowances specified above for scrap/ 
serviceable materials, then recovery for such quantities not returned as well as returned in excess of 
permitted limit by the Contractor will be done at the penal rate i.e. 200% of landed cost at the time 
of final bill/ closing of contract by Engineer-in-charge shall be effected from the Contractor's bill (s) 
or from any other dues of the Contractor to the Owner. Contractor shall be responsible for the 
adjustment and measurement of the surplus materials to be returned to the store. Contractor shall also 
be responsible for suitable segregation of returned materials into separate stacks of serviceable and 
scrap materials. Wherever certain material is covered under Contractor's scope of supply whether 
part or in full for any item of work covered under SOR, no allowance towards wastage/ scrap etc. 
shall be accounted for during execution stag. 
 
5.0 STATUTORY PERMISSIONS: 

 Owner shall apply for permission for laying of pipeline however obtaining the permission 
from the statutory authorities, obtaining work permits/ NOC from various statutory 
authorities having jurisdiction before execution of the works and complying with all 
stipulations / conditions / recommendations of the said authorities and necessary day to day 
clearances, approvals from all concerned authorities in respect of pipeline and all related 
work shall be responsibility of contractor and cost of same shall be deemed to have included 
in quoted prices. On behalf of the Owner, Contractor shall co-ordinate with the relevant 
authorities along with the copy of required pipeline route drawings / certificates complete in 
all respect shall be   prepared and submitted by the Contractor well ahead of time so that the 
actual construction of the work is not delayed for want of the approval / inspection / 
permission by concerned authorities. The inspection of work by authorities shall be arranged 
by Contractor and necessary co-ordination and liaison work in this respect shall be the 
responsibility of the Contractor. However, statutory fees / restoration charges, if any, shall 
be paid by Owner on production of documentary evidence. 

 Contractors shall also be responsible for liaisoning of all permissions from respective statutory 
authorities i.e., PWD, NHAI, Nagar Nigam, Railway, Forest/central forest etc. Liaisoning for 
Permission from Statutory Authorities comprises carry out detail survey and preparing the 
drawing as per the requirement of statutory authority, applying for permissions, regular follow 
ups and obtaining the permission. OWNER is responsible only for preparing the letter towards 
application for permission and submission of demand note raised by statutory authorities. 

Any other activity not mentioned herein explicitly in the SOW required for the successful completion 
of the pipeline system as per Scope of the Work, need to carry out the Contractor without any time and 
Cost implication to the Owner. 
 
TERMS OF PAYMENT  
 
The CONTRACTOR has to raise the RA bill on monthly basis and payment shall be made as per the 
following terms: - 

 
6.1 Under Ground Pipelines 
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 15 % progressively after clearing & grading of ROU, stringing of pipes, field joint welding, 
radiography & NDT. 

 15 % progressively on completion of trenching by excavation/ blasting & joint coating. 

 15 % progressively on lowering of pipeline in trenches and backfilling with crown. 

 15 % progressively on completion of compaction, dressing, cleanup, and restoration . 

 20 % progressively on completion of Hydro testing, dewatering, swabbing & submission of 
as built drawing/ pneumatic testing (in case of common trench). 

 10% on completion of pre-commissioning (Nitrogen purging etc.) commissioning, handing 
over and submission of final documents. 

 10% on completion of material reconciliation and all work in all respects and acceptance 
thereof by EIC. 
 

Note: This payment terms will be applicable for laying of steel pipeline.  
 
6.2   Above Ground Piping 
 
6.2.1    Weld Joints: 
 

 90% on alignment, welding, NDT etc. to complete the weld joints. 

 10% on completion of all work in all respects and acceptance thereof by Engineer-in-Charge. 
 
6.2.2  Erection & Testing: 

 65% progressively on completion of erection of piping along with supports, vent drains, 
alignment, hydro testing, dewatering and clean-up to achieve mechanical completion. 

 15% on completion of painting, commissioning, and submission of "As Built Drawings/ Final 
documents". 

 10% on completion of material reconciliation. 

 10% on completion of all work in all respects and acceptance thereof by Engineer-in-Charge. 
 

6.2.3 Civil Works 

 90% progressively on completion of individual item work on pro-rata basis as certified in 
monthly progress bill. 

 10% on completion of all works in all respects and acceptance thereof by Engineer-in-Charge. 
 
6.2.5 HDD Work/ Moling 
 

 30 % on completion of stringing of pipes, field joint welding, radiography, pre-hydro testing 
of carrier pipe & field joint coating till the string ready for pulling. 

 30 % after completion of pulling of carrier pipe thru HDD and post hydro testing (If required). 
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 20 % progressively on completion of hydro testing, dewatering, swabbing & submission of 
as built drawing. 

 10% on completion of pre-commissioning (Nitrogen purging etc.), commissioning, handing 
over and submission of final documents. 

 10% on completion of material reconciliation and all work in all respects and acceptance 
thereof by Engineer-in-charge. 

 
6.2.6 OTHER WORKS (NOT COVERED ABOVE) 
 

 90% progressively on completion of individual item work on pro-rata basis as certified in 
monthly progress bill. 

 10% on completion of all works in all respects and acceptance thereof by Engineer-in-Charge.  
  
7.0 INVOICES SUBMISSION 
 

 Invoice shall be submitted to Engineer-In-charge two sets (1 original + 1 copies) with 
necessary documents to EIC. 
 
  

TIME SCHEDULE / CONTRACT PERIOD 
 

This shall be an Annual Rate Contract valid for a period of 02 years from the date of issuance of LOI 
and which can be further extended for a period of 12 months on same rates, terms & conditions of 
the tender.  

The completion period of individual sites shall be intimated to the contractor at the time of site 
handing over. Time for completion includes the time required for handing over to owner after 
successful commissioning. 
 
MOBILIZATION 
 
Since this is ARC contract for shifting of the pipeline (CS & MDPE) hence contractor is required to 
mobilize all resources within 15 days of the handing over/Intimation of the site. Any delay in mobilization 
of team shall not be acceptable Unless there is some force majeure condition.  

 
PRICE REDUCTION SCHEDULE FOR DELAY IN COMPLETION  
 
Price reduction schedule shall be as follows:  

 In case, contractor’s fail to complete the work within the stipulated period, then unless such 
failure is due to force majeure as defined in the bid document, total contract price shall be 
reduced @0.5% of the delayed work per week of delay or part thereof subject to a maximum 
of 5% of the total contract price. The contract price here means the work order price, the work 
order, which will be issued from time to time on acceptance of this order. 
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 The decision of the Engineer-In-Charge in this regard to applicability of PRS shall be final 
and binding on the Vendor. 

 
GUARANTEE/DEFECT LIABILITY PERIOD 
 

 All work carried out as per the work order shall be guaranteed for a period of 12 months from 
obtaining completion certificate from the EIC. 
 

HSE REQUIREMENT AND PENALTIES 
 
The contractor shall follow all the HSE requirements applicable to site working as per Owner practice 
and shall adopt safe working practices during execution of the work. 
 

 All free issue material shall be issued to contractor against submission of indemnity bond against 
each WO for 100% value of respective WO value. 
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HEALTH, SAFETY AND ENVIRONMENT [HSE] SPECIFICATIONS 
 
  

1.0 SCOPE  
  

These specifications establish the 'Health, Safety and Environment [HSE] Management' requirement to 
be complied with by the Contractors during executing their Job. Requirements stipulated in these 
specifications shall supplement the requirements of 'HSE Management' given in relevant act(s) / 
legislation(s).  

 
2.0 REQUIREMENTS OF 'HEALTH, SAFETY AND ENVIRONMENT [HSE] MANAGEMENT 

SYSTEM' TO BE COMPLIED BY BIDDERS  
  

2.1 Preferably, the Contractor should have a documented 'HSE Policy' to cover commitment of their 
organization to ensure health, safety and environment aspects in their line of operations or they must 
follow the ‘HSE policy’ of CUGL for safe execution of work.  

 
2.2 The Contractor shall ensure that the CUGL's 'Health, Safety and Environment [HSE]' requirements are 

clearly understood and faithfully implemented at all level, at sites.  
 
2.3 Contractor shall promote & develop consciousness for Health, Safety & Environment among all 

personnel working for the Contractor. Regular work-site meetings (Tool box talk) shall be arranged as 
'HSE' activities to cover hazards involved in various operations during executing their jobs, location of 
First Aid Box, trained personnel to give First Aid, Assembly Points, and fire protection measures such 
as water and fire extinguishers etc.  

 
2.4 Non-conformance of 'HSE' policy and directives as per CUGL by Contractor [including their sub-

Contractors] as brought out during review/audit by CUGL / external agency authorized by CUGL, shall 
be complied by Contractor and its report to be submitted to CUGL.  

 
2.5 Contractor shall adhere consistently to all provisions of 'HSE' requirements. In case of non-compliance 

of continuous failure in implementation of any of the 'HSE' provisions, CUGL may impose penalty and 
subsequent stoppage of work for non-compliance. The decision of imposing monitory penalty & work-
stoppage shall be taken by EIC with consultation with Safety Officer of CUGL.  

 
2.6 All fatal accidents and other personnel accidents shall be investigated for root cause by CUGL and 

Contractor shall extend all necessary help and cooperation in this regard. Recommend corrective and 
preventive actions of findings will be communicated to Contractor for taking suitable actions should be 
taken by the Contractors to avoid recurrence of such incidences.  

 
2.7 Contractor shall ensure that all their staffs and workers, including their sub-Contractor(s), shall wear 

'Personal Protective Equipments [PPEs]' such as safety helmets, safety shoes, safety belts, dust mask, 
ear plug, protective goggles, gloves, etc., as per job requirements. All these gadgets shall conform to 
relevant IS specifications or equivalent.  

 
2.8 Contractor shall assign competent & qualified personnel for carrying out various tasks/jobs as per 

requirement.  
 
2.9 All equipments should be tested and certified for its capacity before use.  
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2.10 Contractor shall ensure storage and utilization methodology of materials that are not detrimental to the 

environment. Where required, Contractor shall ensure that only the environment-friendly materials are 
used.  

 
2.11 All persons deployed at site shall be knowledgeable of and comply with the environmental laws, rules 

and regulations relating to the hazardous material substances and waste. Contractor shall not dump 
release or otherwise discharge of dispose-off any such materials without the express authorization of 
EIC of CUGL.  

 
2.12 Contractor should obtain all work permits before start of activities [as applicable] like hot work, cold 

work, confined space, electrical isolation, work at heights and its use & implement all precautions 
mentioned therein.  

 
2.13 Contractor should display at site office and work locations caution boards, provide posters, banners for 

safe working to promote safety consciousness, etc.  
 
2.14 Contractor should properly barricade the facility where work is in progress for safe working and reclaim 

the work zone after completion of work to promote safety consciousness.  
 
3.0 RELEVANT CODES FOR 'PERSONAL PROTECTION EQUIPMENTS'  

  
IS: 2925 - 1984 Industrial Safety Helmets 
IS: 47701 - 1968 Rubber Gloves for Electrical Purpose 
IS: 6994 - 1973 [Part-I] Industrial Safety Gloves [Leather & Cotton Gloves] 
IS: 1989 - 1986 [Part-II] Leather Safety Boots & Shoes 
IS: 5557 - 1969 Industrial & Safety Rubber Knee Boots 

IS: 6519 - 1971 Code of Practice for Selections, Care & Repair of Safety Footwear
IS: 11226 - 1985 Leather Safety Footwear Having Direct Molding Sole 
IS: 5983 - 1978 Eye Protectors 
IS: 9167 - 1979 Ear Protectors 
IS: 3521 - 1983 Industrial Safety Belts & Harnesses 

 
 
Guidelines for imposition of punitive fines 
 

4.0 Punitive fines on contractors are imposed for violation of safety rules & regulations during execution of 
jobs. Objective of punitive fines is to work as deterrent for contractors in violation of safety rules & 
regulation and to improve safety atmosphere in general at all site. 
 
Proposed guidelines for imposition are described below: 
 

4.1 For first time violation of safety rules & regulation by any contractor, HSE-officer will issue a warning 
letter to contractor with intimation to EIC of work centre with a copy to MD & DC. 
 

4.2 In case of second time violation of safety rules & regulations by same contractor, EIC will call contractor 
in person and will have a meeting to discuss reason for repetitive violation along with HSE-Officer. A 
warning letter will also be issued by EIC to contractor. 
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4.3 In case of further violation, punitive fines will be imposed on contractor. Amount as fine will be decided 
as per severity of violation of safety. However, minimum fine would be Rs.5,000/- and in multiple of 
Rs.5,000/-, thereafter for every instant. 
 

4.4 This will be limited to 5% of contract value, as maximum cumulative penalty. 
 

4.5 This practice of punitive fines is to be implemented across all CUGL sites for all contracts.  
 

4.6 Practice of punitive fines will be applicable for projects sites also and would be over and above the 
deduction made by M/s CUGL for safety violation from running bills. 
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SCHEDULE OF RATES 
(SOR) 

 
SECTION-VIII 

 
 
 



1 PIPELINE LAYING / INSTALLATION BY OPEN TRENCH METHOD

Receiving and taking-over as defined in the specifications, handling, loading, transportation and unloading of Owner supplied 3 - Layer PE coated 
line pipes, MDPE pipes along with associated fittings and valves from Owner designated stock-yard to Contractor's own stock 
yards/workshops/work-sites including preliminary activities, preparation of drawings, wherever required for crossings etc. including handling, 
stacking, stringing on the pipeline Right-of-use / pipeline route alignment, carrying out inspection of company supplied materials including line 
pipes at the time of taking over, laying / installation of coated line pipe, associated fittings and accessories, including executing all works, "taking 
over", handling, including loading and unloading, transportation of Owner supplied materials other than line pipe from Owner's designated 
place(s) of issue to work site, arrangement of all additional lands required for Contractor's storage, fabrication, access for construction, 
procurement and supply of all materials (except Owner supplied materials), consumables, equipment, labor and other inputs, carrying out all 
temporary, ancillary, auxiliary works, ready for commissioning of pipeline as per drawings, Specifications, other provisions of Contract document 
and instruction of   Owner/ Owner’s Representative, including but not limited to carrying out the following works:

Surveying of detours for the detours required at the time of construction including marking the same in topographical sheet, preparation of AFC 
drawings showing survey details. And submit same to Owner/ Owner’s Representative for review.

Staking and installation of construction markers, clearing, fencing, grubbing, cutting of trees, fulfilling all the requirements of various statutory / 
environment authorities to the entire satisfaction of concerned authorities, grading of work area, Shifting of all obstruction within the ROU/ 
pipeline route alignment viz electrical lines/poles, telephone lines/poles, co-ordination with concerned authorities and obtain permissions from 
these authorities.

Trenching to all depths by excavation in all types of soils including soft/hard, Kaccha surface etc. As required and storing excavated soil, reusable 
materials at designated area as directed by Owner/ Owner’s Representative  and to a width to accommodate the pipeline as per relevant standard/ 
specifications etc. (The minimum depth of the top of pipeline shall be 1.2 m or more from the finish of the stabilized grade level). Dewater of 
trenches if required as per site condition. Making trial pits as per instructions of EIC. If extra depth will be required due to site condition then same 
shall be carried out without any extra cost to the owner as per instruction of EIC.

Carrying out repairs of pipe defects/replacement in case of irreparable defects and repairs of defects of pipe coating including defects / damages 
occurring during transportation/handling.

Checking, cleaning, aligning, bending, cutting and beveling (as required) of pipes for welding and field adjustments including pipe fittings, welding, 
carrying out non-destructive testing of welds as required including 100% radiography and providing all requisite equipment, labor, supervision, 
materials, films, consumables, all facilities and personnel to process, develop, examine and interpret radiographs and other tests as required, 
carrying out repairs of welds joints found defective by Owner/ Owner’s Representative, carrying out re-radiography and other tests as required on 
repaired joints.  Supply and installation of PE warning mat over the pipeline etc.

Carrying out installation of carrier pipe at all crossings like roads/nallas at designated depths by open cut (except at cased crossings or crossings 
carried out by HDD method).

Supply & Installation of 10mm thick neoprane Sheet / shall be installed as per the drawing attached in tender documents at foreign pipeline 
crossing, Underground EHV power cable (≥  66 KV) crossing and HT power cable crossing locations. The entire work shall be excuted as per the 
instruction of EIC.
Carrying out installation of carrier pipe in the casing pipe at cased crossings (excluding installation of casing pipes which is covered separately).

Coating of field weld joints, long radius bends, buried fittings & valves etc. including supply of coating materials duly approved by owner etc as per 
specification.

Counting the number and type of trees cut in presence of DFO/concerned authorities and keeping record thereof; stacking and handing over of all 
cut trees.

TOTAL AMOUNT INCLUSIVE OF ALL TAXES 
INCLUDING DUTIES,  LEVIES,FREIGHT, 

INSURANCE INCLUDING TRANSIT INSURANCE 
OF FREE ISSUE MATERIALS BUT  (EXCLUDING 

GOODS AND SERVICE TAX & BOCW TAX AS 
DEFINED IN BID DOCUMENT)

UNIT RATE INCLUSIVE OF ALL TAXES 
INCLUDING DUTIES,  LEVIES,FREIGHT, 

INSURANCE INCLUDING TRANSIT INSURANCE 
OF FREE ISSUE MATERIALS BUT  (EXCLUDING 

GOODS AND SERVICE TAX & BOCW TAX AS 
DEFINED IN BID DOCUMENT)

UNIT Quantity 

Following is the format of the SOR for reference. The bidders are supposed to fill in the details of the SOR on the e-tendering portal in the prescribed format on the portal.

Schedule of Rates (SOR) for Annual Rate Contract for Engaging Contractor for Steel & MDPE Pipeline Shifting and other agencies construction work in Kanpur for 02 years

S.No. ITEM DESCRIPTION
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Installation/ lowering the pipeline in trench to required depth, placement of 1.0 mm thickness HDPE yellow color warning mat (Contractor 
supplied items) over the pipeline along the complete route, padding around pipeline with suitable approved soil including supply of padding 
material if required, backfilling with available/ borrowed earth, approved excavated material and/ or other suitable soil by crowning. Compaction 
with jumping jack compactor and water at subsequent layers of 150mm or as directed by Owner/ Owner’s Representative. All tiles / slabs/ curb 
stones etc. removed during excavation shall be placed properly and restoration to all kachha surfaces excavated for laying of pipeline. Roads, 
pavements, footpaths, etc. to be made motorable wherever pipeline is laid

Supply and Installation of slope breakers, bank protection wherever required and as directed by Owner / Owner's Representative.

Carrying out air cleaning, pigging, flushing, cleaning and hydrostatic testing of complete CS pipeline with quantity of corrosion inhibitor including 
pre-testing of designated sections complete as per specification, pneumatic testing of MDPE network as per specification and approved by Owner/ 
Owner’s Representative to specified pressures indicated elsewhere and duration after stabilization as per specification, providing all equipment, 
pumps, fittings, instruments, dead weight tester, pressure recorder, thermocouples etc., and services, supervision, labor, consumables, water 
including supply of corrosion inhibitor, air, etc. as required, locating of leaks and rectification of defects in linepipe material, re-testing after 
rectification, dewatering after successful completion of hydrotesting of entire section and as approved by Owner/

All tie-in, including the tie-ins with adjacent section of the pipeline.

Protective coating of 450 micron thick two component epoxy / polyurethane  (applied with the help of minimum three coats) including supply of 
materials duly approved by owner for all piping, Valves, fittings, structural steels etc. for buried installation and inside the valve pit.

Final clean - up and restoration of right -of -use and disposal of debris and surplus material to designated disposal areas and re-instating the area 
to its earlier state and as directed by Owner/ Owner’s Representative.
Precommissioning activities like swabbing, drying of the complete pipeline network and the associated facilities being installed to the specified 
acceptance criteria as per Owner/Owner's Representative.
Maintaining the completed pipelines/ installation for any defect, failures during defect liability period (i.e. 12 months from date of commissioning 
of Pipeline).
Ensuring proper safety codes & practices during construction, cordoning off the work area, providing warning signs, barricading and proper tools 
& tackles, Equipping the workers with safety boots, helmets and florescent aprons   & barricading as per drawing no. TEIND-STD-G-M- 9001. The 
barricading is to be done throughout along the trench/ welding string.

Any other activities not mentioned/ covered explicitly above, but otherwise required for satisfactory completion/ operation/ safety/ statutory/ 
maintenance of the works shall also be covered under the scope of work and has to be completed by the Contractor within specified time schedule 
at no extra cost to owner. The pipeline laying shall be done as per specification, code & standard & guideline by Owner/ Owner’s
Representative

Preparation of as-built drawings, pipe-books.  3 sets of as - built drawings and 1 soft copy and 6 copies of pipe book.) All the works shall be 
executed in accordance with the provision of contract including carrying out all temporary/ancillary/ auxiliary works required of the performance 
of the works and all other acts, deeds, matters and things necessary to make the pipeline ready for pipe commissioning activities.

Specified NB (inch)

1.1 LAYING OF STEEL PIPELINE / INSTALLATION BY OPEN TRENCH METHOD IN ALL TYPE OF SURFACE

a) Laying - 8" (API 5L, Gr. X - 42, ERW/SMLS), THICKNESS- 6.4 MM m 1000
b) Laying - 6" (API 5L, Gr. X - 42, ERW/SMLS), THICKNESS- 6.4 MM m 500
c) Laying - 4" (API 5L, Gr. X - 42, ERW/SMLS), THICKNESS- 6.4 MM m 1300

laying of MDPE pipeline in the same trench. Work involved in laying of MDPE pipeline shall be as follows: " Receiving and taking over " as defined 
in the specification, handling, loading, transportation and unloading of Owner supplied MDPE pipe ( PE 100 , SDR 11) of 125 mm/63mm dia from 
designated place (s) of issue / dump site (s) to contractor's own stock -yard (s) / work shop (s) / work site (s) including proper storing , stacking , 
identification , providing security & insurance cover , stringing / uncoiling on the pipeline right of use, laying / installation of MDPE line pipe and 
owner supplied associated fittings and accesories i.e. bends, couplers, End caps, Tee, PE reducer, CS to PE fittings, Valves saddle tappings etc., 
including executing of all works , arrangement of all additional land required for contractor's storage, fabrication, access for construction, supply of 
all materials ( except Owner supplied materials), consumables , labour and other incidental works and handing over the same surplus materials to 
the Owner's designated stockyard (s)

1.2 LAYING OF MDPE PIPELINE / INSTALLATION BY OPEN TRENCH/MOLING METHOD IN ALL TYPE OF SURFACE
a) 125 MM MDPE PIPELINE m 1250
b) 63 MM MDPE PIPELINE m 1500
c) 32 MM MDPE PIPELINE m 500
2 Pipeline laying liaisoning and getting permissions from the statutory authorities.

To be quoted on e-tender portal 
To be quoted on e-tender portal 
To be quoted on e-tender portal 

To be quoted on e-tender portal 
To be quoted on e-tender portal 
To be quoted on e-tender portal 
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a)  Obtaining permissions from respective land owning agencies such as KNN, , PWD, KDA, NHAI, Railway, Forest (Social as well as Protected) etc. for 
road cutting for laying of the pipelines, liaison with the concerned authorities during execution of the job, obtaining NOC from concerned 
authorities once the work is completed. Getting back/Refund Bank Guarantees / Security deposits made to the agencies for lying of the pipelines 
shall be in contractor scope. Most of the laying permissions shall be in scope of the construction agency for which pipeline shifting works is to be 
done. If permission is required to be taken separetly then in such cases a letter shall be issued by CUGL.

m 7000

3 Laying of carbon steel pipeline and MDPE Pipeline in common trench

Laying of carbon steel pipeline as per scope given in SOR No. 1 above but with a minimum cover of addition of 1.20 m, OD of MDPE pipe  & 300 mm   
and laying of MDPE pipeline in the same trench. Work involved in laying of MDPE pipeline shall be as follows: " Receiving and taking over " as 
defined in the specification, handling, loading, transportation and unloading of Owner supplied MDPE pipe ( PE 100 , SDR 11) of 125 mm/63mm 
dia from designated place (s) of issue / dump site (s) to contractor's own stock -yard (s) / work shop (s) / work site (s) including proper storing , 
stacking , identification , providing security & insurance cover , stringing / uncoiling on the pipeline right of use, laying / installation of MDPE line 
pipe and owner supplied associated fittings and accesories i.e. bends, couplers, End caps, Tee, PE reducer, CS to PE fittings, Valves saddle tappings 
etc., including executing of all works , arrangement of all additional land required for contractor's storage, fabrication, access for construction, 
supply of all materials ( except Owner supplied materials), consumables , labour and other incidental works and handing over the same surplus 
materials to the Owner's designated stockyard (s)
Uncoiling /stringing of pipes , clamping , jointing of pipe ends /fittings /valves by qualified personnel  using approved techniques as per 
specifications. Lowering the MDPE pipeline in same trench wherein carbon steel pipe has been laid  (as per scope given in SOR item no.1 above but 
with a minimum cover of addition of 1.20m, OD of MDPE pipe and 300mm) and padding done to the thickness as indicated in the specification and 
enclosed cross sectional drawing, providing required depth of padding in trench bed & above and around the pipeline.
Installation and electrofusion jointing of valves wherever required and as directed by engineer in charge.
Cleaning , flushing , pneumatic testing , purging with nitrogen as per specification and approved procedures providing all tools and tackles, 
nitrogen, instruments, manpower and related accessories and as per the instructions of the EIC. Note :- Single rate shall be payable for pipeline laid 
in common trench

Any other activities not mentioned/ covered explicitly above, but otherwise required for satisfactory completion/ operation/ safety/ statutory/ 
maintenance of the works shall also be covered under the scope of work and has to be completed by the Contractor within specified time schedule 
at no extra cost to owner. The pipeline laying shall be done as per specification, code & standard & guideline by Owner/ Owner’s Representative.
On completion of gas charging of pipelines. Preparation and submission of as built drawings , crossing details , termination , utility graphs.

a)1.1 8" NB Carbon steel & 125 mm MDPE Pipe in the common trench m 100
a)1.2 8" NB Carbon steel & 63 mm MDPE Pipe in the common trench m 100
b)1.1 6" NB Carbon steel & 125 mm MDPE Pipe in the common trench m 50
b)1.2 6" NB Carbon steel & 63 mm MDPE Pipe in the common trench m 50
c)1.1 4" NB Carbon steel & 125 mm MDPE Pipe in the common trench m 100
c)1.2 4" NB Carbon steel & 63 mm MDPE Pipe in the common trench m 100

Note : - At crossings the steel and MDPE pipes shall be seprated to maintain the minimum required inter distance.
4 Supply & Installation of Carrier Pipe with Casing pipe :

Supply & Installation of Casing  pipe (Carbon steel/ HDPE ) by HDD/ Jacking/ boring/moling for Nala, road. Rail and canal crossings wherever 
required in all types of soils and terrain at crossing & all associated works including supply of all other materials, equipment, consumables, 
manpower, welding of steel casing & jointing of HDPE casing including visual inspection of all weld joints/HDPE Joints, backfilling and restoration 
as original of the facility crossed and performing all works as per drawings, specifications and instructions of Owner/ Owner's Representative and 
provisions of contract document. Submission of as built drawings.

4.1 Laying of Carrier Pipe along with Carbon steel casing Pipe (Material IS 3589 FE 410/ API 5L Gr. B or equivalent)
a) 16" NB   Carbon steel casing pipe (by HDD/Jacking/Augur boring/Moling ) m 100

b) 12" NB   Carbon steel casing pipe (by HDD/Jacking/Augur boring/Moling ) m 100

c) 8" NB   Carbon steel casing pipe (by HDD/Jacking/Augur boring/Moling ) m 100
4.2 HDPE Casing along with MDPE Pipe ( 125 mm ) carrier pipe

a) 250 NB   HDPEcasing pipe ( HDD Method/Augur boring ) m 100
Note:
1.Payment shall be based on the actual length of Cased crossings / HDD.
2. Casing end seals, casing insulators, Vent & drain connections are provided by the contractor.
3. Above Rate for this SOR item no. 4.1  for steel pipeline is inclusive of carrier pipe string preparation ( welding, NDT,Pretesting, coating, 
Hydrotesting, Precommissioning etc. ).
4. Above Rate for SOR item no. 4.2  for MDPE pipeline is   inclusive for uncoiling /stringing of pipes , clamping , jointing of   the pipe ends / fittings / 
valves, Cleaning, flushing , pneumatic testing as per the instructions of the EIC.
5. Contractor shall procure the carbon steel and HDPE casing pipe as per attached specification.
6. Carrier Pipe shall be provided as a free issue material to the contractor.

5 Installation of Carrier Pipe  (Steel/MDPE) without casing pipe by Trenchless method in any surface:

To be quoted on e-tender portal 

To be quoted on e-tender portal 

To be quoted on e-tender portal 

To be quoted on e-tender portal 

To be quoted on e-tender portal 

To be quoted on e-tender portal 

To be quoted on e-tender portal 
To be quoted on e-tender portal 
To be quoted on e-tender portal 
To be quoted on e-tender portal 
To be quoted on e-tender portal 

Page 3 of 9



Receiving and taking-over as defined in the specifications, handling, loading, transportation and unloading of Owner supplied 3 - Layer PE coated 
line pipes from Owner designated stock-yard to Contractor's own stock yards/workshops/work-sites including preliminary activities, carrying out 
inspection of owner supplied materials ( 3LPE coated line pipe ) at the time of taking over and supply of all materials ( except 3LPE coated line 
pipe )  consumables, equipment, labor and other inputs, carrying out all temporary, ancillary, auxiliary works,  as per drawings, Specifications, 
other provisions of   Contract document and instruction of   Owner/ Owner’s Representative, including but not limited to carrying out the following 
works:
Site Preparation, welding, radiography,  coating field joints with special type heat shrinkable sleeves ( Dirax ) pretesting of completed carrier pipe 
and making the string  and welding of entry & exit point of HDD/boring with mainpipeline.
Pre installation of hydrotesting including leaks and repair of defects and retesting etc., Hydrotesting with mainpipeline and precommissioning 
activities like swabbing, drying to the specified criteria as per owner/owners representative. Purging with nitrogen and Commissioning of 
complete pipeline network including supply of all equipment, machinery, consumables, tools and tackles, manpower, etc., as per specification, 
provisions of bid document and instructions of Owner/Owner’s Representative.
Final dossier all notes & calculations as required in the specification. Preparation of as-built drawings, pipe-books (1 set of tracing on polyester 
film and 3 sets of as - built drawings and 1 soft copy and 6 copies of pipe book.)

Installation of carrier pipes by HDD / boring for Rail, Road, Nala and Canal crossings etc wherever required in all types of soils and terrain & all 
associated works including supply of all other materials, equipment, consumables, manpower including visual inspection of all weld Joints/MDPE 
Joints, backfilling and restoration as original of the facility crossed and performing all works as per drawings, specifications and instructions of 
Owner/ Owner's Representative and provisions of contract document.

Any other activities not mentioned/ covered explicitly above, but otherwise required for satisfactory completion/ operation/ safety/ statutory/ 
maintenance of the works shall also be covered under the scope of work and has to be completed by the Contractor within specified time schedule 
at no extra cost to owner. It shall be done as per specification, code & standard & guideline by Owner/ Owner’s Representative.

a) Installation of 8" NB PE Coated Steel pipe without any casing m 700
b) Installation of 6" NB PE Coated Steel pipe without any casing m 300
c) Installation of 4" NB PE Coated Steel pipe without any casing m 1000
d) Installation of 125 mm MDPE carrier pipe without any casing m 1250
e) Installation of 63 mm MDPE carrier pipe without any casing m 1500
f) Installation of 32 mm MDPE carrier pipe without any casing m 500

Note:
1. The length of HDD mentioned is tentative and may vary to the considerable extent depending upon requirements as per site conditions. The 
length mentioned in SOR is indicative for all the laying to be done by HDD/moling, numbers and locations shall be decided by Engineer-in- Charge 
depending upon site condition.

2. Payment for the length of final tie-in carrier pipeline string with mainline laid by HDD are inclusive in this above item rate. No separate payment 
shall be made under other clauses mentioned elsewhere.

3.Payment shall be based on the actual length (i.e. length between tie-in joints) of pipeline laid by HDD. Exact location of tie-in shall be approved 
by Owner/ Owner's representative.

4.  Above Rate for SOR item no. 5 (a, b & c)  for steel pipeline laying is inclusive of carrier pipe string preparation (Welding, NDT, Pretesting, 
Coating,  Hydrotesting, Pre-commissioning etc. ). For MDPE pipeline laying (5 d, e & f ), rate is inclusive of carrier pipe string preparation (Electro 
fusion jointing, installation of valve, flushing, pre & post penumatic testing, nitrogen purging & commissioning of pipeline network.

6 Purging and inertisation of pipeline:

a)

Purging and inertisation of pipeline section between the two isolation valves with nitrogen to make the pipeline section free from oxygen including 
supply of required quantity of nitrogen and all equipments, tools and tackles, manpower etc. required for the works and as per instruction of 
engineer in charge. Supply of labelled, tested, and certified cylinders of 7cum, complete with necessary regulator, hoses, connections with tools and 
tackles. Submission of purging plan for approval before actual work and complete assistance for purging.

Nos. 80

Note:- Rate are for Number of Nitrogen cylinders
7 Pipeline laying / installation of above ground pipeline including supply

(Wherever required at CNG/DRS/MRS stations and consumer ends etc.)
7.1 Welding of pipes with Pipes/fittings (Except Flanges)/Valves : -

Procurement, Supply, handling including lifting, transportation from vendor stock yard/ or contractors storage point to work site / workshop as 
applicable for fabrication or / and to work site for field fabrication, erection & installation for all piping items. ( Supply of All pipes, Fittings & 
Valves of 2" and below is in scope of the contractor. All such pipes, Fittings & Valves shall be procured as per the tender specification and 
Instruction of EIC

Fabrication including cutting, edge preparation, inclusive of grinding the edges of pipes, fittings,  etc. to match with grinding the edges of pipes, 
fittings etc. to match with the matching edges of uneven / different thickness wherever required fit - up bending, preheating wherever required, 
welding etc. pipe fittings like elbows, tees, reducers, weldolets, sockolets, etc. vent and drain point connection etc. including providing stub - in 
connection, fabricated fittings and reinforcement pads etc. as required. Carrying out Non-destructive testing as per specification & instruction of 
EIC.

a) 4" NB Nos. 60

To be quoted on e-tender portal 
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b) 2" NB Nos. 100
c) 1" NB Nos. 20
d) 0.75" NB Nos. 30

7.2 Welding of pipes with Flanges

Procurement, Supply, handling including lifting, transportation from vendor stock yard/ or contractors storage point to work site / workshop as 
applicable for fabrication or / and to work site for field fabrication, erection & installation for all piping items. ( Supply of All pipes, Fittings & 
Valves of 2" and below is in scope of the contractor. All such pipes, Fittings & Valves shall be procured as per the tender specification and 
Instruction of EIC

Fabrication including cutting, edge preparation, inclusive of grinding the edges of pipes, flanges etc. to match with grinding the edges of pipes, 
flanges etc. to match with the matching edges of uneven / different thickness, preheating wherever required, welding etc. including supply  and 
fixing of all types of gaskets (including gaskets for RTJ flanges), bolts and nuts for all sizes. Carrying out Non-destructive testing as per specification 
& instruction of EIC.

a) 4" NB Nos. 60
b) 2" NB Nos. 100
c) 1" NB Nos. 20
d) 0.75" NB Nos. 30

7.3 Erection & Testing:
Complete work of erection, painting, testing and making ready for further commissioning / start - up carbon steel piping and fittings of all sizes 
and ratings including supply & installation of, all fittings like elbow, tees, reducers, swages, weldolet, sockolets, nipples, flanges, blind flanges, 
spectacle blind flanges, valves, pipes of sizes 2” NB & below and of all ratings including supply of all consumables, equipment, manpower and other 
resources and execution of but not limited to the following works in accordance with relevant specifications, drawings, scope of work and 
instruction of Owner/ Owner's Representative and as per all provisions of the contract document.

Erection of pipes of all types and thickness over sleepers, overhead on rack and at all elevations, connecting with equipment nozzle, aligning and  
installation  for all types of valves, all online instruments and fittings of all sizes of elbow, reducers, tees, flanges blind flange, spectacle blind 
flanges, branch connection / tapping, vents and drains, required for process and hydro testing, tapping for pressure gauges thermowells sample 
connections, etc.
Painting of entire system (including all pipes and accessories) as per specification, including supply of approved paints and primers, preparation of 
surface and application of primer and paint, identification lettering/numbering, color coding, etc. as specified including rub down & touch up of 
shop primer or scrapping of shop primer wherever required by COMPANY and providing scaffolding for all heights etc. Cleaning and flushing by 
water /compressed air, testing of the system including hydrostatic, pneumatic and any other type of testing as specified, draining, drying by 
compressed air / other methods approved by COMPANY.

Cleaning and flushing by water/ compressed air, testing of the system including hydrostatic, pneumatic and any other type of testing as specified, 
draining, drying by compressed air/ other methods as approved by Owner.

Completion of all such work in all respect as per scope of work and as per drawings specifications and instructions of the COMPANY and keeping in 
the system ready in all respects for further commissioning and start up.
Hooking up with other system piping at battery limit.
Preparation of isometric, fabrication drgs.  Bill of materials as per specifications, drawings and instruction of Owner/Owner’s Representative

Diameter
a) 4" NB m 60
b) 2" NB m 100
c) 1" NB m 20
d) 0.75" NB m 30

Note: Bolts, nuts, washer, U-clamps, gaskets etc required for piping facilities shall be procured and supplied by the contractor within the 
rate quoted.  These items shall not be separately measured and paid.

8 Pipe supports & structures
a) Supply, fabrication and erection of all types of pipe supports of MS material like clamps, saddle, guide stops, cradles ,turn buckles, anchors, T- 

posts; stockade / trestle and pipe bridge for overhead piping; frames for canopy, approach ladders and platforms,  crossover, cable tray supports 
etc. including painting suitable for highly corrosive area as per specification labor and supervision & complete work as per specifications and 
instruction of Engineer in charge (Bolts, nuts, washers, U - clamps etc. for supporting shall be supplied by the contractor within the rates quoted . 
These items will not be measured  and paid separately) this work is to be complete in all respect. 

M. Ton 1

9 Markers
Permanent Markers supply, fabrication and installation of all types of permanent markers along the route including all associated civil works such 
as excavation in all types of soil, construction in all types of soil, construction of pedestals and grouting with concrete, clearing, supply and 
application of approved color and quality of primer and paint ( powder coated ), stencil letter cutting for numbers, direction, chainage etc., 
restoration of area to original condition and performing all works as per drawing, specification and instruction of Owner/Owner’s Representative

a) RCC route marker (Drawing No.: CUGL-017)
Nos. 250
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b)
Warning sign with Post & foundations as per drawing no.: CUGL-010 . It shall be powder coated only & before installing take approval from the EIC.

Nos. 75

10 Construction of valve chamber
All civil works including supply of all material, excavation of pit, piping & valve  supports including all PCC and RCC works for valves pit, pedestals 
with insert plates as required sealing of pipe at valve pits, providing cover (Chuker Plate 8mm Thk or RCC cover)  etc and finishing, clean up and 
restoration of site, filling and grading of area around the valve station to avoid any local flooding of area, as per specification enclosed and 
instruction of Engineer-in- Charge.

a) RCC Chamber   Size -  2 m x 1.5 m ( As Per Drawing No.: CUGL-023) Nos. 8

b) RCC Chamber Size - 1m x 1.5 m ( As Per Drawing No.: CUGL-024) Nos. 4
c) Brick Chamber  Size - 1m x 1.5 m ( As Per Drawing No.: CUGL-025) Nos. 6
11 PCC

Supplying & laying plain cement concrete (including shuttering of required) in all types of concrete works including levelling courses below 
foundation, substructure, superstructure, chambers, cable trench, under floors & any other locations, at all levels as per drawings, specifications 
and directions of EIC. Rate to include cost of all labour , tools , tackles , equipments , hire charges , supply of all materials , shuttering , earthwork in 
excavation and backfilling using approved earth in all conditions etc. with all bye works and sundry works.

a) Providing and laying PCC (1:2:4) as per technical specifications & instruction of Engineer in charge. m3 6
12 RCC

a)

Providing & laying reinforced cement of grade M-20 with 20mm and downgrade crushed stone aggregate in all types of structures like foundations, 
pedestals, pedestal bases, pipe supports, sleepers cable trench including construction joints, bitumen painting on surface in contact with soil, 
providing and fixing reinforcing steel, shuttering, inserts, finishes, etc. at all depths and heights complete as per drawings, specifications and 
directions of EIC. Rate to include cost of all labour, tools, tackles, equipment, hire charges, supply of all materials such as minimum 43 grade 
cement including sulphate resistant cement for sub-structures, R/F steel, inserts, bolts, conduits, bitumen, other minor construction materials, 
shuttering, stanging, earthwork in excavation and backfilling using serviceable earth in all conditions, shorting bailing & pumping out water, 
testing of concrete, curing, etc. with all bye-works & sundry works.

m3 4

13 Brick Work
a) Providing brickwork with brick class designation M-7.5 of IS:1077 in cm 1:4 (1 cement : 4 sand) in steps, walls, retaining walls & load bearing 

structures drains, or any shape with all lead, depths & height including curing, scaffolding, etc., as per specifications & drawings with all bye- works 
and direction of EIC. Rate to include cost of all labour, tools, tackles, equipment, hire charges, supply of all materials such as  minimum 43 grade 
cement bricks, finishes, bitumen, other minor construction materials, shuttering, staging, masonry work pastering,
painting, etc. with all bye-works and sundry works.

M3 10

14 Supply & Installation of TATA Blue Sheet

a) Supply of all material, including erection and installation of TATA Blue Sheet (0.4 to 0.5 mm thick) for Shed, as per specification enclosed and 
instruction of Engineer-in-Charge. Sq. M 20

15 Installation  of District Regulating Station / Metering Regulating Station

Loading,Transportation  of   DRS/ FRS from   Owner's designated store/ site  to another site.  Also includes unloading of the regulating systems, 
shifting of skids on the platform / foundation using cranes / hydra as required as per the site condition.

a) Installation of DRS / MRS Nos. 3
16 Structural works ( Fencing & Gate)

b) Supply of all materials , fabrication and erection of chain link fencing 2.5 m high with mesh up to 2m height and barbed wire fencing complete in all 
respect including painting as per TS on all MS items , all works as per specification and drawings excluding foundations and RCC. Rm 100

NOTE :- Rate to include cost of all labour, tools , tackles, equipment , hire charges , supply of all materials such as minimum 43 grade 
cement including sulphate resistant cement for sub structures R/F steel, inserts , bolts , conduits , bitumen , other minor construction 
materials , shuttering, stinging, earthwork in excavation and backfilling using  serviceable earth in all conditions , shorting bailing and 
pumping out water , testing of concrete , curing etc. with all bye works and sundry works.

17 Shut down job
a) Erection & commisisoning of new pipeline (Steel of all sizes), hook up joints with existing pipeline including all tools, tackles, labour consumable 

etc. LS 10

Any other activities not mentioned/ covered explicitly above, but otherwise required for satisfactory completion/ operation/ safety/ statutory/ 
maintenance of the works shall also be covered under the scope of work and has to be completed by the Contractor within specified time schedule 
at no extra cost to owner. The pipeline laying shall be done as per specification, code & standard & guideline by Owner/ Owner’s Representative

18 Supply of major items as per specification enclosed in tender
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a) Supply and erection of double leaf mild steel gate 2.5 m high with mesh up to 2m height and barbed wire fencing and 4 m wide complete 
in all respect including painting as per TS on all MS items , all works as per specification and drawings excluding foundations and RCC. 2

Page 6 of 9



Supply of Long Radius bends (R = 3D), Rating 300 #

Supply of Long Radius bends (R = 3D), Rating 300 #

Supply & fabrication of 3D  bends  as per PMS, specification requirement, data sheet, manufacturer, testing of fabricated bend & transportation of 
fabricated bend to site for installation of sizes specified below. All the Fabrication and Testing shall be as per specification. 
The butt-weld end thickness of the bend shall meet the thickness of connected line pipe as specified below:

18.1 8" NB, Material : API 5L X 52 / ASTM A 860 WPHY 52,  min. thk. 6.4 mm
a) 15 Degree Nos. 5.00
b) 22.5 Degree Nos. 5.00
c) 30 Degree Nos. 6.00
d) 45 Degree Nos. 6.00
e) 60 Degree Nos. 6.00
f) 90 Degree Nos. 6.00

18.2 6" NB, Material : API 5L X 52 / ASTM A 860 WPHY 52,  min. thk. 6.4 mm
a) 15 Degree Nos. 5.00
b) 22.5 Degree Nos. 5.00
c) 30 Degree Nos. 8.00
d) 45 Degree Nos. 8.00
e) 60 Degree Nos. 8.00
f) 90 Degree Nos. 8.00

18.3 4" NB, Material : API 5L X 52 / ASTM A 860 WPHY 52,  min. thk. 6.4 mm
a) 15 Degree Nos. 10.00
b) 22.5 Degree Nos. 10.00
c) 30 Degree Nos. 14.00
d) 45 Degree Nos. 14.00
e) 60 Degree Nos. 14.00
f) 90 Degree Nos. 14.00

18.4 Supply of CS Equal Tee 
a) 8" x 8" , Material : API 5L X 52 / ASTM A 860 WPHY 52,  min. thk. 6.4 mm x 6.4 mm Nos. 2.00
b) 6" x 6" , Material : API 5L X 52 / ASTM A 860 WPHY 52,  min. thk. 6.4 mm x 6.4 mm Nos. 2.00
c) 4" x 4" , Material : API 5L X 52 / ASTM A 860 WPHY 52,  min. thk. 6.4 mm x 6.4 mm Nos. 6.00

18.5 Supply of CS Reducing Tee

a) 8" x 6" , Material : API 5L X 52 / ASTM A 860 WPHY 52,  min. thk. 6.4 mm x 6.4 mm Nos. 2.00

a) 6" x 4" , Material : API 5L X 52 / ASTM A 860 WPHY 52,  min. thk. 6.4 mm x 6.4 mm Nos. 4.00

b) 4" x 2" ,  Material : API 5L X 52 / ASTM A 860 WPHY 52,  min. thk. 6.4 mm x 6.4 mm Nos. 6.00

18.6 Flanges (WNRF), Rating 300 #

a) 8"  (Material : ASTM A 694 F 52) Nos. 2.00
b) 6"  (Material : ASTM A 694 F 52) Nos. 2.00
b) 4"   (Material : ASTM A 694 F 52) Nos. 8.00

18.7 Blind Flanges (RF), Rating 300 #
a) 8"  (Material : ASTM A 694 F 52) Nos. 2.00
b) 6"  (Material : ASTM A 694 F 52) Nos. 2.00
c) 4"   (Material : ASTM A 694 F 52) Nos. 2.00

18.9 Insulating Joints as per tender specs, Rating 300 #
a) 8" Nos. 1.00
b) 6"  Nos. 1.00
c) 4"  Nos. 6.00

18.10 Supply of CS Reducers
a) 8"x6" (A 234 Gr. WPB (Charpy), BW) Nos. 2.00
b) 6"x4" (A 234 Gr. WPB (Charpy), BW) Nos. 2.00
c) 4"x2" (A 234 Gr. WPB (Charpy), BW) Nos. 2.00

18.11 Supply of End Caps As per Tender Specications and PMS

a) 8"(A 234 Gr. WPB (Charpy), BW) Nos. 2.00
b) 6"(A 234 Gr. WPB (Charpy), BW) Nos. 2.00
c) 4"(A 234 Gr. WPB (Charpy), BW) Nos. 2.00
19 Supply of Ball Valves (4"and 6" BWE and FE both)

a) 8" BWE Manual (Gear Operated) Ball Valves as per Tender Specification Nos. 2.00

b) 6" BWE Manual (Gear Operated) Ball Valves as per Tender Specification Nos. 2.00

c) 4" BWE Manual (Gear Operated) Ball Valves as per Tender Specification Nos. 4.00

e) 4" FE Manual (Gear Operated) Ball Valves as per Tender Specification Nos. 6.00

20 Installation of Abovegroundd Valves for Connecting CNG, DRS etc.
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a)
4"FE Ball Valves on Aboveground Pipeline.
Supply and installation of bolting, nuts, gaskets and checking the proper functioning of the valves. Supply of valves is in Contractor's scope and
shall be paid as per the SOR item mentioned elsewhere in the SOR. 

Nos. 6.00

21 Temporary Cathodic Protection (TCP)
Design, Detailed Engineering, Survey, Supply, Installation, Testing and commissioning of all materials & Monitoring of the temporary cathodic 
protection [TCP] system using galvanic anodes to protect the external surface of the entire steel grid network from, against soil-side corrosion for 
minimum 1 year or till commissioning of permanent CP system whichever is later . All work shall be carried out conforming to the Scope of work, 
Design Basis, Data Sheets, specification, standard and vendor list attached  and provisions of GCC, SCC including Technical specifications, 
OWNER/CONSULTANT  approved survey report/design package, including all materials, equipments, consumables, start up/commissioning 
spares etc. including transportation, storage of materials at site, manpower, in line with direction of Engineer-in –charge.  (Design, detail 
engineering of TCP System based on Soil Resistivity Measured from pipeline ROW, Soil Ionic & Microbial Loading, Interfering Elements surveys 
from pipeline ROW) . Supply & Installation of pre-packed Mg Anode ( 7.6 Kg) with connecting cable  ( to be terminated at Type A TLP) & pin 
brazing/thermit weld  connection  encapsulated kit for pipe to cable connection etc.    

Supply & Installation of TLP Type A  for Potential measurement with minimum 2 cables 1C X 6 sq mm  armoured  potential Measurement cable , 
pin brazing / thermit weld connection encapsulated  kit etc
Supply & Installation of TLP Type B  for Current measurement with minimum 4 cables 1C X 6 sq mm  armoured  current  Measurement cable , pin 
brazing / thermit weld connection encapsulated  kit etc
Supply & Installation of TLP Type C  for Foreign pipeline crossing with minimum 4 cables 1C X 6 sq mm  & 1C X 25 sq mm bonding  armoured cable 
, pin brazing / thermit weld connection encapsulated  kit etc
Supply & Installation of TLP Type D  for Cased crossing with minimum 4 cables 1C X 6 sq mm  & 1C X 10 sq mm armoured cable, pre packed  Mg 
anode with connecting  of 1C X 6 sq mm   unarmoured cable for casing protection, Zn Ribbon anode for carrier protection & pin brazing / thermit 
weld connection encapsulated  kit etc
Supply & Installation of TLP Type E  for HT Line crossing with  minimum 4 cables 1C X 6 sq mm  & 1C X 25 sq mm armoured cable, pre packed  20 
Kg Zn anode with connecting of  1C X 6 sq mm   unarmoured cable for grounding, Solid state polarization cell & pin brazing / thermit weld 
connection encapsulated  kit etc
Supply & Installation of TLP Type F  for Insulating Joints with  minimum 4 cables 1C X 6 sq mm  & 1C X 25 sq mm armoured cable, pre packed  20 
Kg + 20 Kg  Zn Grounding Cell with connecting of  1C X 25 sq mm cable for grounding, Surge Diverter & pin brazing / thermit weld connection 
encapsulated  kit etc
Supply & Installation of TLP Type G at Polarization Coupon Location with minimum 4 cables 1C X 6 sq mm  for potential measurement and 
reference cell cable &  1C X 10 sqmm cables. Polarization coupon with magnetic reed switch , permanent reference cell for PSP check & pin brazing 
/ thermit weld connection encapsulated  kit etc.

Note: Supply & installation of pre-packed Mg anode for protection of external surface of casing pipe under railway crossings for (40+1) years as 
per RDSO norms including connecting cable & pin brazing connection encapsulation kit for pipe to cable connection etc.

a) 8" NB M 2000

b) 6" NB M 1000

b) 4" NB
M 2600

Restoration to original conditions of any type of surface like Asphalted/Bituminous Road, Concrete Pavement, Agra / Kota Stones / Tiles 
(Chequered/Interlocking etc.), Dry Brick Pavement as per the technical specifications attached in the tender after laying of pipeline in 
Built- Up surface, as per the directions of EIC / Site Incharge. Scope includes procurement of the approved quality material, testing of 
materials by third party agencies as per technical specification / CPWD / IRC Standards, submission of the restoration reports, obtaining 
no objection certificates from the land owing agencies and Owner.

Temporary Brick surface Sq. Mtr 50
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Permanent brick surface Sq. Mtr 50

Cement Concrete Sq. Mtr 50
Interlocking tiles Sq. Mtr 50
Hotmix Plant surface Sq. Mtr 50

Notes:

1

2

3

4

5

6

7

8

9

10

                                                                                                                                                                                                                                                                                      Signature of 
                                                                                                                                                                                                                                                                                                                                                                                                                                                  Authorized signatory:

DATE :                                        NAME    :
PLACE:                                        DESIGNATION : 

In case the bidder does not indicate/quote the rate & amount of applicable taxes in the SOR or makes any other statement (e.g., "NIL" "Inclusive", Kept as Blank", "Extra at actual" etc.), their quoted price shall be considered inclusie of all applicable GST.

                                                   SEAL: 

To be quoted on e-tender portal 
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The bidder shall read these SOR (s) in conjunction with the Scope of Work detailed in this Bid Document and quote accordingly.

Bidder to mandatory quote the taxes applicable above, the evaluation of the price bid shall be done accordingly (inclusive of GST).

To be quoted on e-tender portal 

GST (X+Y-------18%) Z

Grand Total Inclusive of GST and BOCW (Rs.) - X+Y+Z

Total Amount (Rs.) (X)

BOCW (X-----1%) (Y)

The above quantities are tentative and may vary considerably depending upon site condition, methodology adopted  as per site requirement with due approval  of Owner / Consultant.

The SOR shall be read along  with the relevant clauses  of Laying of CS Pipelines & MDPE Pipeline provided  in the tender  document.

Any other material & activities not mentioned/covered above  but otherwise required  for satisfactory completion /safety of work as defined in tender  has to be supplied / done  by contractor within specified  schedule at no extra cost to owner.

The scope as mentioned  in the above SOR  is of indicative nature only and shall include all activities as detailed  in the relevant clauses  of the specifications.

The general activities related to laying of Coated CS Pipelines  & MDPE Laying shall be as defined  in tender document.

The SOR items would be operable as per job requirement, and quantities may vary on +/- sides.

Prices quoted in column shall be all inclusive of all taxes / duties (excluding GST) and nothing extra shall be payable  by the Owner except  for statutory variation  in GST.
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