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= {L"ﬁ I fafres . Central U.P. Gas Limited

(frar () ke o s Yifmam @ wgE o) cCUC ] (A Joint Venture of GAIL (India) Limited and BPCL)

INVITATION FOR BID (IFB)

Bid Document No.: CUGL/C&P/TEN2526/53 Date: 20.02.2026
To,

Kind Attn:

Dear Sir,

Central U.P. Gas Limited (CUGL), a joint Venture company between GAIL & BPCL, as part of
its service to provide clean fuel to Kanpur & Bareilly city is currently executing City Gas

Distribution Project to Supply Natural Gas to Industrial, Commercial and Domestic Consumers
and CNG for Vehicles.

Project City Gas Distribution

Name of Work Ingaging Contractors for PNG Industrial &
Commercial connectivity works in Kanpur, Unnao,
Bareilly & Jhansi for City Gas Distribution Project of
M/s. Central U. P. Gas Limited, for the period of 01 year.

Scope of Work As per Tender Document

Contract Period As per Tender Document

Bid Validity 120 days from the bid due date
Bid Security/EMD Rs. 1,00,000/-
Pre-Bid Meeting 25.02.2026: 11:30 Hrs.

Bid Due Date with Time | 06.03.2026 up to 15:00 Hrs.

9. Type of Bid Two Bid System

10 | Basic of Evaluation Package Basis

Bidders to quote for complete items as per SOR. Please note that Owner intents to evaluate and
finalize this Tender on Package Basis.

CUGL has the right to award the job either in part or full.

For & on behalf of Central U.P. Gas Limited
SHEKHAR Digitally signed by SHEKHAR

DEVIDAS KANKREJ
DEVIDAS KANKREJ pate: 2026.02.20 17:05:24 +05'30'
(Shekhar Devidas Kankrej)
Sr. Manager (C&P)

wreed onftey : el aw, qieHeTE a;m'éﬁa T-1/4, FEAYL, FAYT - 208 024 T.N. » TAAN @ 0512-2586001, 2583462 ‘%w 2582453 » ITAEL wwwcugl co.in

Registered Office : 7th Floor, UPSIDC Complex, A-1/4, Lakhanpur, Kanpur- 208024, U.P. « Tel.: 05612-2585001, 2583462 « Fax : 2582453 = Website : www.cugl.co.in
CIN No. : U40200UP2005PLC029538
1SO 9001:2015, ISO 14001: 2015 & ISO 45001: 2018 Certified Organisation
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(BID EVALUATION CRITERIA)

Technical: Bidder should have executed contracts/orders of at least Rs. 25 lacs, exclusive of taxes (value
executed up to the date of bid submission shall also be considered) under single contract/order within
last 7 years reckoned from bid due date.

The Contractors who have worked directly in MDPE Laying/Gl Works and LMC Project in City Gas
Distribution Projects in India shall be considered.

Documents Required: Bidder shall submit minimum following documents to establish their credentials
to meet BEC:

. Purchase Order/Work Order copy.

. Copy of SOR clearly describing the scope of work by client company.

. Certificate from owner/ client certifying executed amount against the said WO in single
order/contracts covering all BEC clauses.

. Any other document required for qualification against BEC Clauses.

Note:

I. Bidder shall be required to submit the Documentation and Proof for above BEC requirements and
Purchaser (CUGL) may at its discretion make checks for the same.
I1. It shall be noted that in case bidder fails to submit requisite details/documents, the bid submitted

by them is liable to be rejected.

CUGLs’ decision shall be final with respect to bidder’s qualification based on bid evaluation criteria.

FINANCIAL CRITERIA
Annual Turnover

The minimum annual turnover achieved by the Bidder as per their audited financial results during any
one of the preceding three (03) financial years should be as below:
Minimum annual Turn Over : Rs. 25.0 Lacs.

Net worth
Net worth of the Bidder should be positive as per the last audited financial statement.

Working capital

The minimum working capital of the Bidder as per the last audited financial statement should be as
below;

Minimum working capital : Rs. 5.0 Lacs




If the bidder’s working capital is inadequate, the bidder should supplement this with a letter from the
bidder’s bank, having a net worth of not less than Rs. 100 crores, confirming the availability of a line of
credit to cover the inadequacy of the previous year and meet the current working capital requirement.

In case of tenders having the bid closing date up to 30th September of the relevant financial years and
audited financial results of immediate 3 (three) preceding financial years being not available, the bidder
has an option to submit the audited financial results of three years immediately prior to that relevant
financial year. Wherever , the bid closing date is after 30th September of the relevant financial year,
bidder has to compulsorily submit the audited financial results of immediate preceding three financial
years.

Bidder shall meet the qualification criteria as stated Bid Evaluation Criteria. Bidder shall furnish following
documents along with the bid, to justify meeting the stipulated qualification criteria.

e Annual audited reports including Balance Sheets and Profit & Loss account statement fo
which the data to be provided so that the data provided above can be verified. In case, Audi
is not mandatory as per the Statutory Norms for Bidder, it is required to submit a copy o
his Annual Accounts duly certified by a Chartered Accountant alongwith the copy of Incomg
Tax Return.

e Owner reserves the right to get direct feedback from user on satisfactory performance.
If bidder fails to provide the requisite documents, CUGL reserves the right to reject the Bid.

The Price evaluation shall be done on package basis.

Note
“ Financial Bid Documents”

Bidders are required to submit the single PDF in the name of ‘Financial Bid Documents’ of
following documents:

1. Balance Sheet
2. ITR
3. CA certificates




Terms and conditions

. The price bids of only those bidders shall be considered for opening and evaluation, whose bid is
determined to be technically and commercially acceptable to the owner..

. Bidders will have to quote overall variation in percentage Excess (+)/ At Par/ Less (-) on the overall
offered Rates in the SOR.

. Bidders would have to quote in the range of +/- 5 percent variation in the offered SOR, on overall
basis

. Percentage variation quoted by bidders shall not vary more than +5% or -5%. In case bidders quote
beyond the +5% or -5% variation, such bids shall summarily be rejected.

. The L-1 rates shall be obtained in such manner and would be offered to Technically/Commercially
qualified bidders.

6. The bidders agreeing to the offered L-1 rates shall be listed on the basis of their rank as explained
below:

7. The rank of the empanelled vendors shall be decided, as stated:

a. On the basis of higher annual turnover: The bidders (in case of multiple L1 bidders also) shall
be ranked in descending order (higher to lower) on the basis of Average turnover of preceding
three Financial Years.

b. In case more than one bidder is tied up at one position, then the bidders who have the highg
working capital (without taking into consideration the letter of credit submitted from the bank)
the last Financial Year shall be ranked higher.

8. Based on the inter-se ranking as per the final ranking list, the bidder shall be empanelled. The
empanelled bidders shall be offered the Work Order.

9. The empanelment will be done for 08 Nos. of successful Vendors and WO allotment will be done on
front availability as well as site requirements.

10. In case, if the bidders do not accept the Work Order or reject the offer after being empanelled, the
next bidder, from empanelled list, rank-wise, shall be offered the Work Order and the subject
empanelled contractor will be barred from any further W.O. under the subject SOR.




The mobilization period shall be 15 days from the date of issuance of LOI. The contract time
period of 08 Months shall start after 15 days of mobilization period. However, in the event of
non-utilization of entire contract value.

The completion/ commissioning of a PNG (1&C) shall include all the required MDPE Laying,
Testing and Commissioning along with Meter, Regulator, Filter, Valves, and other associated
materials/fittings etc. Installation, Testing & Commissioning.

Upon successful and timely completion of awarded work, there will be a provision for award
of second Work Order, to any bidder, in the same category. The 2" Work Order shall be
awarded only after reconciliation of free issue material and closure of WO, at the sole discretion
of EIC, based on performance evaluation/assessment of contractor.

CUGL reserves the right to increase/decrease the number of contractors at the time of award as
well as during the validity of contract based on project requirement, at its sole discretion.

The WO Value of each Contract shall be maximum up to of Rs. 50 Lacs.

The SOR quantities in WO may be shuffled based on the requirement of CUGL to utilize the
awarded WO value.

Bidders shall be offered Work Order and the location of deployment, based on their Inter-se-
Ranking and GA wise available quantum of work. The award of work shall start by awarding
WO to L-1 bidder and so on.

The quantum of work in each Work Order and number of Work Orders to be awarded, shall be
the sole discretion of CUGL.

Based on the allocation of PNG(I&C) connections need, the WO shall be awarded to the
empanelled bidders. The empanelled bidders would be allotted WO in any of the locations namely
Kanpur, Unnao, Bareilly & Jhansi.

As per the CUGL’s requirement, the number of allotted PNG (1&C) connections may vary in
each WO, but WO value shall not exceed the predefined maximum value of Rs. 50 Lacs.




CHECK LIST

Description

YES/NO

Tender document signed & stamped

Three year Audited Balance sheet (FY-2022-23, 2023-24 & 2024-25) alongwith
ITR duly complied with UDIN

BEC Related documents as asked in BEC

“ Financial Bid Documents”

Bidders are required to submit the single PDF in the name of ‘Financial Bid
Documents’ of following documents:

1. Balance Sheet
2. ITR
3. CA certificates

SOR Quoted

All forms and formats F-1 TO F-16 to be filled with all required details

Form F-16 - Dully certified by Chartered Accountant

MSME/Udyam certificate
(Small & Micro)

EMD/Bid Security (If bidder not MSME )

To Join the video Pre-Bid Meeting on Microsoft Teams, click this link

Pre Bid Meeting against tender for Engaging Contractors for PNG Industrial &
Commercial connectivity works in Kanpur, Unnao, Bareilly & Jhansi for City Gas
Distribution Project of M/s. Central U. P. Gas Limited, for the period of 01 year |
Meeting-Join | Microsoft Teams

Join:
https://teams.microsoft.com/meet/43707487423976?p=FOS1fjrOtuPgKWyhW5
Meeting ID: 437 074 874 239 76

Passcode: zX7hV9Gu




[Signature of Authorized Signatory]
Name:

Designation:

Seal:
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INSTRUCTIONS TO BIDDERS
INSTRUCTION FOR ONLINE BID SUBMISSION
SECTION -A

NOTE: Biddersare  advised to complete the registration with e-tender portal
(https://etenders.gov.in) at least two working days prior to bid submission date.

Please note that in accordance with the general conditions of tender, CUGL may amend
these dates of the tender process at its sole discretion. In case any of the specified dates
are declared a public holiday, the deadline shall be the next working date.

1.0 BIDDING PROCEDURE

Bidding will be conducted through Open Domestic Tendering. Single Stage Two Bid
system is adopted for this tender. The submission and opening of bids will be through
e-tendering mode at https://etenders.qov.in/ eprocure/ app. Tender document

can be downloaded from the website https://
etenders.gov.in/ eprocure/app or from e-tender link given on official CUGL website
www.cugl.co.in

Note: To participate in the e-tendering, it is mandatory for the bidders to have userID &
password. For this purpose, the bidder has to register itself on CPPP’s website
https://etenders.gov.in/eprocure/app. Please also note that the bidder has to obtain
digital signature token for applying in the tender and in general, activation of registration
may take 24 hours’ subject to the submission of all requisite documents required in the
process.

Note: CUGL in no way shall be responsible if the bidder fails to apply due to non-
possession of Digital Signature & non-registration.

(The bids must be submitted online in electronic form on
https://etenders.gov.in/eprocure/app only. No physical bids will be accepted.)

2.0 DOWNLOADING OF TENDER DOCUMENT

The tender document is available for downloading from CPPP’s e-tendering website
https://etenders.gov.in/eprocure/app or from e-tender link given on official CUGL
website www.cugl.co.in for viewing / participation of the eligible bidders. Bidders
meeting the bid evaluation criteria who intend to submit their bid may download the
tender for submission by the bid due date and time. Biddershall give an undertaking
on his letterhead that the contents of the bidding document have not been altered or
modified. Bid evaluation criteria shall be applicable for all the bidders.

Disclaimer clause: Bidders are advised to visit CPPP’s e-tendering website and CUGL
website regularly for any updates on the tender. The ignorance to visit the website will
not be accepted as a reason for any gap / missing information like corrigenda,
amendments, clarifications etc.
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INSTRUCTIONS TO BIDDERS
INSTRUCTION FOR ONLINE BID SUBMISSION
SECTION -B

The bidders are required to submit soft copies of their bids electronically on the Central
Public Procurement (CPP) Portal i.e. http://etendrs.gov.in/eprocure/app, using valid
Digital Signature Certificates. The instructions given below are meant to assist the
bidders in registering on the CPP Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the CPP Portal.

REGISTRATION:

(i)

Bidders are required to enroll on the e-Procurement module of the Central
Public Procurement Portal (URL:https://etenders.gov.in/eprocure/app) by
clicking on the link “Online Bidder Enrolment” option available on the home
page. Enrolment on the CPP Portal is free of charge.

During enrolment/ registration, the bidders should provide the correct / true
information including valid email-id & mobile no. All the correspondence shall
be made directly with the contractors / bidders through email-id provided.

As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

For e-tendering, possession of valid Digital Signature Certificate (Class Il
Certificates with signing key usage) is mandatory which can be obtained from
SIFY /nCode/eMudra or any Certifying Authority recognized by CCA India on
eToken/ SmartCard.

Upon enrolment on CPP Portal for e-tendering, the bidders shall register their
valid Digital Signature Certificate with their profile.

Only one valid DSC should be registered by a bidder. Bidders are responsible
to ensure that they do not lend their DSCs to others which may lead to misuse
and should ensure safety of the same.

Bidders can then log into the site through the secured login by entering their
user ID/ password and the password of the DSC/ eToken.




SEARCHING FOR TENDER DOCUMENTS:

1)

2)

3)

There are various search options built in the CPP Portal to facilitate bidders to
search active tenders by several parameters. These parameters could include
Tender ID, organization name, location, date, value, etc. There is also an option of
advanced search for tenders, wherein the bidders may combine several search
parameters such as organization name, form of contract, location, date, other
keywords, etc., to search for a tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be moved
to the respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate
the bidders through SMS / e-mail in case there is any corrigendum issued to the
tender document.

The bidder should make a note of the unique Tender ID assigned to each tender in
case they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS:

(i)

For preparation of bid, Bidders shall search the tender from published tender list
available on site and download the complete tender document and should consider
corrigendum if any published before submitting their bids.

After selecting the tender document same shall be moved to the ‘My favorite’
folder of bidders account from where bidder can view all the details of the tender
document.

(it) Bidder shall go through the tender document carefully to understand the documents
required to be submitted as part of the bid. Bidders shall note the number of covers
in which the bid documents have to be submitted, the number of documents —
including the names and content of each of the document that need to be submitted.
Any deviations from these may lead to rejection of the bid.

Any pre-bid clarifications if required, then same may be obtained online through
the tender site, or through the contact details given in the tender document.

Bidders should get ready in advance the bid documents in the required format
(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender
document/schedule. Bid documents may be scanned with 100 dpi with black
and white option which helps in reducing size of the scanned document.
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Bidders can update well in advance, the documents such as experience certificates,
annual report, PAN, EPF & other details etc., under “My Space/ Other Important
Document” option, which can be submitted as per tender requirements. This will
facilitate the bid submission process faster by reducing upload time of bids.

SUBMISSION OF BIDS:

(i)

Bidder should log into the site well in advance for bid submission so that he/ she
upload the bid in time i.e., on or before the bid submission time. Bidder will be
responsible for any delay.

Bidder should prepare the EMD as per the instructions specified in the NIT/ tender
document. The details of the DD/BG/others physically sent, should tally with the
details available in the scanned copy and the data entered during bid submission
time. Otherwise, the uploaded bid will be rejected.

While submitting the bids online, the bidder shall read the terms & conditions (of
CPP portal) and accepts the same to proceed further to submit their bid.

Bidders shall select the payment option as offline to pay the EMD and enter details
of the DD/BG/others.

Bidder shall digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidders shall note that the very act of using DSC for downloading the tender
document and uploading their offers is deemed to be a confirmation that they have
read all sections and pages of the tender document without any exception and have
understood the complete tender document and are clear about the requirements of
the tender document.

Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document. For the file size of less than 1 MB,
the transaction uploading time will be very fast.

If price quotes are required in XLS format, utmost care shall be taken for
uploading Schedule of quantities & Prices and any change/ modification of the
price schedule shall render it unfit for bidding. Bidders shall download the
Schedule of Quantities & Prices i.e., Schedule of Rates, in XLS format and
save it without changing the name of the file. Bidder shall quote their rate
in figures in the appropriate cells, thereafter, save and upload the file in
financial bid cover (Price bid) only.




If the template of Schedule of Quantities & Prices file is found to be
modified/corrupted in the eventuality by the bidder, the bid will be
rejected and further dealt as per provision of tender including
forfeiture of EMD.

The bidders are cautioned that uploading of financial bid elsewhere i.e.,
other than in cover 2 will result in rejection of the tender.

(ix) Bidders shall submit their bids through online e-tendering system to the Tender
Inviting Authority (TI1A) well before the bid submission end date & time (as per
Server System Clock). The TIA will not be held responsible for any sort of
delay or the difficulties faced during the submission of bids online by the
bidders at the eleventh hour.

After the bid submission (i.e., after Clicking “Freeze Bid Submission” in the
portal), the bidders shall take print out of system generated
acknowledgement number and keep it as a record of evidence for online
submission of bid, which will also act as an entry pass to participate in the bid
opening.

Bidders should follow the server time being displayed on bidder’s dashboard at
the top of the tender site, which shall be considered valid for all actions of
requesting, bid submission, bid opening etc., in the e-tender system.

All the documents being submitted by the bidders would be encrypted using
PKI (Public Key Infrastructure) encryption techniques to ensure the secrecy of
the data. The data entered cannot be viewed by unauthorized persons until the
time of bid opening. The confidentiality of the bids is maintained using the
secured Socket Layer 128-bit encryption technology.

ASSISTANCE TO BIDDERS:

(i) Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for a
tender or the relevant contract person indicated in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 24 x 7 Help
Desk Number 0120-4001002, 0120-4001 005 and 0120-6277 787. The helpdesk email id
IS support-eproc@nic.in

FOR TENDER RELATED QUERIES:
(1) NAME : Mr. Shekhar Devidas Kankrej
E-mail: shekhar.kankrej@cugl.co.in

(2) NAME : Ms. Sushmita
E-mail: sushmita@cugl.co.in




GENERAL
SCOPE OF BID:

The Employer/ Owner/ CUGL as defined in the "General Conditions of Contract
[GCC]", wishes to receive Bids as described in the Bidding Document/Tender
document issued by Employer/Owner/CUGL.

SCOPE OF BID: The scope of work/ Services shall be as defined in the Bidding
documents.

The successful bidder will be expected to complete the scope of Bid within the
period stated in Special Conditions of Contract.

Throughout the Bidding Documents, the terms 'Bid', 'Tender' & ‘Offer’ and their
derivatives [Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous. Further,
'Day' means 'Calendar Day' and 'Singular’ also means 'Plural’.

ELIGIBLE BIDDERS:

The Bidder shall not be under a declaration of ineligibility by Employer for Corrupt
& Fraudulent practices, as defined in "Instructions to Bidders [ITB], Clause No. 39”

The Bidder is not put on ‘Holiday’ by CUGL or banned/blacklisted by Government
department/ Public Sector on due date of submission of bid. If the bidding
documents were issued inadvertently/ downloaded from website, offers submitted
by such bidders shall not be considered for opening/ evaluation/Award and will be
returned immediately to such bidders.

In case there is any change in status of the declaration prior to award of contract, the
same has to be promptly informed to CUGL by the bidder.

It shall be the sole responsibility of the bidder to inform CUGL in case the bidder is
put on ‘Holiday’ by CUGL or banned/blacklisted by Government department/
Public Sector on due date of submission of bid and during the course of finalization
of the tender. Concealment of the facts shall tantamount to misrepresentation of facts
and shall lead to action against such Bidders as per clause 39 of ITB.




The Bidder should not be under any liquidation court receivership or similar
proceedings on due date of submission of bid.

In case there is any change in status of the declaration prior to award of contract,
the same has to be promptly informed to CUGL by the bidder.

It shall be the sole responsibility of the bidder to inform CUGL in case the bidder
is under any liquidation court receivership or similar proceedings on due date of
submission of bid and during the course of finalization of the tender. Concealment
of the facts shall tantamount to misrepresentation of facts and shall lead to action
against such Bidders as per clause no.39 of ITB.

Bidder shall not be affiliated with a firm or entity:
(i)  that has provided consulting services related to the work to the Employer
during the preparatory stages of the work or of the project of which the

works/services forms a part of or

(i) that has been hired (proposed to be hired) by the Employer as an Engineer/
Consultant for the contract.

Pursuant to qualification criteria set forth in the bidding document, the Bidder shall

furnish all necessary supporting documentary evidence to establish Bidder’s claim
of meeting qualification criteria.

BIDS FROM JOINT VENTURE/CONSORTIUM

NA

ONE BID PER BIDDER

A Firm/Bidder shall submit only ‘one [01] Bid' in the same Bidding Process. A
Bidder who submits or participates in more than ‘one [01] Bid" will cause all the
proposals in which the Bidder has participated to be disqualified.

Alternative Bids shall not be considered.

COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of
the Bid including but not limited to Bank charges all courier charges including taxes




& duties etc. incurred thereof. Further, CUGL will in no case, be responsible or
liable for these costs, regardless of the outcome of the bidding process.

SITE VISIT

The Bidder is advised to visit and examine the site of works and its surroundings
and obtain for itself on its own responsibility all information that may be necessary
for preparing the Bid and entering into a Contract for the required job. The costs of
visiting the site shall be borne by the Bidder.

The Bidder or any of its personnel or agents shall be granted permission by the
Employer to enter upon its premises and land for the purpose of such visits, but
only upon the express conditions that the Bidder, its personnel and agents will
release and indemnify the Employer and its personnel, agents from and against all
liabilities in respect thereof, and will be responsible for death or injury, loss or
damage to property, and any other loss, damage, costs, and expenses incurred as a
result of inspection.

The Bidder shall not be entitled to hold any claim against CUGL for non-
compliance due to lack of any kind of pre-requisite information as it is the sole
responsibility of the Bidder to obtain all the necessary information with regard to
site, surrounding, working conditions, weather etc. on its own before submission of
the bid.

BIDDING DOCUMENTS
CONTENT OF BIDDING DOCUMENT

The contents of bidding documents/Tender documents are those stated below and
should be read in conjunction with any addenda/corrigendum issued in accordance
with ITB clause no. 9.0

Section -1 : Invitation for bids (IFB)

Section Il : BEC ( Bid Evaluation Criteria)

Section Il : Instruction to Bidders (ITB)

Section-1V : General conditions of Contract (GCC)
Section-V: Forms & Format

Section -VI: HSE Specification

Section-VII: Price schedule/Schedule of Rates (SOR)

The bidder is expected to examine all instructions, forms, terms, specifications and
drawings in the bidding documents. The Bidding Document together with all its
attachment thereto, shall be considered to be read Understood and accepted by the
bidder. Failure to furnish all information required by the Bid Documents or

-20 -




Submission of a bid not substantially responsive to the Bidding Documents in every
respect will be at bidders risk and may result in the rejection of the Bid.

CLARIFICATION ON BID DOCUMENTS

A prospective bidder requiring any clarification of the Bidding Documents may
notify OWNER in writing or by fax or e-mail at the address indicated in the
Invitation for Bids. OWNER will respond in writing to any request for clarification
of the Bidding documents which it receives not later than 5 days prior to the
deadline for the submission of bids prescribed by OWNER. Written copies of
OWNER response (including an explanation of the query but without
identifying the source of the query) will be sent to all bidders to whom the biding
documents were issued. Any Clarification or information required by the bidder and
not received within the stipulated time period shall be liable to be considered as no
clarification/information required.

In case pre-bid conference is envisaged, all quotations/queries should be referred
to OWNER at least 3 days before scheduled date of pre bid conference. The
questions/queries received by OWNER prior to pre-bid conference will be replied
in the pre-bid conference.

9.0 AMENDMENT OF BID DOCUMENTS

9.1

At any time prior to the deadline for submission of bids, the OWNER may, for any
reason, whether on its own requirement or in response to a clarification requested
by prospective bidders, modify the Bidding Documents by issuing
addenda/corrigendum.

Any addendum thus issued shall be part of the Bidding Documents and shall be
notified in writing by fax/post/email to all the bidders to whom the bidding
documents were issued. Prospective bidders shall promptly acknowledge receipt of
each addendum by fax/post/to the Owner/ Consultant and take the same in the
account all such addendum before submitting their bids.

The OWNER/Consultant may, at its discretion, extend the date of submission of
Bids in order to allow the bidders a reasonable time to furnish their most competitive
bid taking into account the amendments issued.

PREPARATION OF BIDS

LANGUAGE OF BID

The bid prepared by the bidder, all correspondence/drawings and documents
relating to the bid exchanged by the bidder with the OWNER/Consultant shall be
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written in English Language alone provided. Any printed literature furnished by the
bidder may be written in another language so long as accompanied by an English
translation duly authentication by the chamber of commerce of bidders country, in
which case, for the purpose of interpretation of the bid, the English translation shall
govern.

In the event of submission of any document/certificate by the bidder in a language
other than English, the Bidder shall submit the English translation of the same duly
authenticated by Chamber of Commerce of Bidder’s country.

10.0 DOCUMENTS COMPRISING THE BID

11.1 The bid prepared by the bidder shall comprise the following:

11.1.1 Part-1 : TECHNO-COMMERCIAL UN-PRICED BID (PART-1)
Part-1: Techno-commercial/un-priced Bid shall contain the following documents:

'‘Covering Letter' on Bidder's 'Letterhead' clearly specifying the enclosed
contents.

'Bidder's General Information’, as per 'Form F-1".

'Bid Form', as per 'Form F-2'

Copies of documents, as required in 'Form F-3'

As a confirmation that the prices are quoted in requisite format complying with
the requirements copy of Schedule of Rate (SOR) with prices blanked out
mentioning quoted / not quoted (as applicable) written against each item.
‘Letter of Authority’ on the Letter Head, as per 'Form F-5'

'No Deviation Confirmation’, as per 'Form F-6'

‘Bidder's Declaration regarding Bankruptcy’, in '‘Form F-7'

‘Certificate for Non-Involvement of Government of India ' from Bidder, as per
'Form F-8'

'‘Agreed Terms and Conditions', as per 'Form F-10'

Duly attested documents in accordance with the "BID EVALUATION
CRITERIA [BEC]" establishing the qualification.

Undertaking on the Letter head, as per the Form F-12.




Power of Attorney for authorized signatory in non-judicial stamp paper/copy of
Board Resolution, the authorized signatory shall be signing the bid and any
consequence resulting due to such signing shall be binding on the bidder.

Any other information/details required as per Bidding Document

All forms and Formats including Annexures.

EMD /Bid Security

Tender document duly signed by authorized signatory.

All the pages of the Bid must be signed by the "Authorized Signatory™ of the
Bidder.

Further, Bidders are required to upload the scanned copy of EMD/ Bid Security on e-
tender portal within due date & time, the hard copy of same must be received in CUGL
office, in a sealed envelope, superscribing the details of Tender Document (i.e. tender
number & tender for) within 5 days from the Bid Due Date.

Sr. Manager (C&P)

Central UP Gas Ltd,

UPSIDC Complex 7th Floor, A-1/4,
Lakhanpur, Kanpur,

Uttar Pradesh 208024

Bidders are required to submit the EMD in original by Bid Due Date and Time or upload

a scanned copy of the same in the Part-1 of the Bid. If the Bidder is unable to submit EMD
in original by Bid Due Date and Time, the Bidder is required to upload a scanned copy of
the EMD in Part-1 of Bid, provided the original EMD, copy of which has been uploaded,
is received within 5 days from the Bid Due Date, failing which the Bid will be rejected
irrespective of their status/ranking in tendering process and notwithstanding the fact that
a copy of EMD was earlier uploaded by the Bidder.

11.1.2 PART-II : “PRICE BID - NOT TO OPEN WITH TECHNO-COMMERCIAL UN-
PRICED BID”-PART-II

11.1.3 Part-11: PRICE BID

Part-11 of the BID shall contain Price Bid only. The Prices are to be submitted strictly in
the Price Schedule/Schedule of Rate (SOR) format of the Tender Document. CUGL shall
not be responsible for any failure on the part of the bidder to follow the instructions given
in the Note below:

Note

i) Bidders are advised NOT to mention Rebate/Discount separately, either in the SOR
format or anywhere else in the Bid. In case Bidder(s) intend to offer any
Rebate/Discount, they should include the same in the item rate(s) itself under the
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“Price Schedule/Schedule of Rates (SOR)” and indicate the discounted unit rate(s)
only.

if) If any unconditional rebate has been offered in the quoted rate the same shall be
considered in arriving at evaluated price. However, no cognizance shall be taken for
any conditional discount for the purpose of evaluation of the Bid.

iii) In case, it is observed that any of the Bidder(s) has/have offered suo-moto
Discount/Rebate after opening of unpriced bid but before opening of price bid, such
discount/rebate(s) shall not be considered for evaluation. However, in the event of
the Bidder emerging as the lowest evaluated Bidder without considering the
discount/rebate(s), then such discount/rebate(s) offered by the Bidder shall be
considered for Award and the same will be conclusive and binding on the Bidder.

iv) In the event as a result of techno-commercial discussions or pursuant to seeking
clarifications / confirmations from Bidder, while evaluating the un-priced part of
the Bid, any of the bidders offers upward revised prices; such Bidder(s) will be
requested to withdraw the revised prices failing which the bid will not be considered
for further evaluation. In case, any of the bidders offers discount/rebate / downward
revised prices, the same shall not be considered for evaluation and their bid will be
evaluated as per the original price bid. However, in the event of the Bidder emerging
as the lowest evaluated Bidder without considering the discount/rebate(s), then such
discount/rebate(s) offered by the Bidder shall be considered for Award and the same
will be conclusive and binding on the Bidder.

In case any bidder does not quote for any item(s) of “Schedule of Rates” and the
estimated price impact is more than 10% of the quoted price, then the bid will be
rejected. If such price impact of unquoted items is 10% or less of his quoted price,
then the unquoted item(s) shall be loaded highest of the price quoted by the other
bidders . If such bidder happens to be lowest evaluated bidder, price of unquoted
items shall be considered as included in the quoted bid price.

11.1.4 NA

12 BID PRICES

Bidders shall indicate the following in the Price Schedule/SOR format:-

Ex-works Price including packing and forwarding charges (such price to include all
costs as well as duties and taxes paid or payable on components and raw materials
incorporated or to be incorporated in the goods).




GST (CGST & SGST/UTGST or IGST) on the finished goods including inland
transportation (which will be payable on the finished goods, if this Contract is
awarded.

The Bidder shall indicated breakup of the quantum of imports involved for import
of necessary raw materials and components giving CIF value of Import and
included in bid price.

In case of import of raw material and components incorporated or to be incorporated
in the finished goods (clause no. 12.1 (C) refers), the Bidder shall provide
description of such material, quantity, rate, value, Import Duty considered etc. as
per proforma provided in Price Schedule/ SOR.

It shall be the endeavour of the Purchase to arrange transit insurance (if applicable).
For the purpose of arranging transit insurance of the goods dispatched / shipped,
vendors are required to furnish the dispatch / shipping particulars to the Insurance
Company giving complete details of dispatches along with Policy No. etc.

Prices must be filled exactly in the format for “Price Schedule/ Schedule of Rates
(SOR)” enclosed as part of Tender Document. If quoted in separate typed sheets
and any variation in item description, unit, quantity, any conditions of SOR etc., is
noticed, the Bid is liable to be rejected.

The date of receipt of materials shall be considered as date of delivery. Other terms
shall be interpreted as per INCOTERMS®2020 or its latest version.

All duties, taxes and other levies (if any) payable by the Seller under the Contract
or for any other cause, except GST (CGST & SGST/UTGST or IGST) on finished
product & on the incidental services, shall be included in the rates / prices and the
total bid-price submitted by the Bidder. The quoted rate of GST (CGST &
SGST/UTGST or IGST) on finished product & on the incidental services shall be
indicated in F-10 and the bid prices. Bidders are required to quote the prices after
carefully reading the provisions mentioned in tender document including SCC,
GCC, Scope of work, etc.

Prices quoted by the Bidder, shall remain firm and fixed and valid until completion
of the Contract and will not be subject to variation on any account, whatsoever.

The Bidder shall quote the rates in “figures’ & ‘words’, as per Price Schedule /SOR
format provided in the Tender Document. There should not be any discrepancy
between the prices indicated in figures and in words. In case of any discrepancy,
the same shall be dealt as per clause no. 32 of ITB.




Further, Bidder shall also mention the Harmonized System Nomenclature (HSN)/
SAC (Service application code) at the designated place n Price Schedule.

TAXES & DUTIES

Within the contractual delivery period, the statutory variation in applicable GST
(CGST & SGST/UTGST or IGST) on supply and on incidental services, shall be to
CUGL’s account.

Beyond the contractual delivery period, in case CUGL is not entitled for input tax
credit of GST (CGST & SGST/UTGST or IGST), then any increase in the rate of
GST (CGST & SGST/UTGST or IGST) beyond the contractual delivery period
shall be to Supplier’s account whereas any decrease in the rate GST (CGST &
SGST/UTGST or IGST) shall be passed on to the Purchaser.

Beyond the contractual delivery period, in case CUGL is entitled for input tax credit
of GST (CGST & SGST/UTGST or IGST), then statutory variation in applicable
GST (CGST & SGST/UTGST or IGST) on supply and on incidental services, shall
be to CUGL’ account.

The base date for the purpose of applying statutory variation shall be the Bid Due
Date.

In case of statutory variation(s) in the taxes & duties mentioned at clause no. 13.1
above, the Supplier shall submit a copy of the ‘Government Notification’” to
evidence the rate as applicable on the Bid Due Date and on the date of revision.
Claim for payment of Statutory variation should be raised preferably along with the
Invoice. Any claim for arrears on account of statutory variation shall be submitted
to Purchaser within two (02) months from the date of issue of such ‘Government
Notification’, otherwise such claim may not be entertained.

With respect to clause no. 12.1 (C) and 12.2, the statutory variation in Import Duty
(except component (s) for which input tax credit is available) on CIF value
indicated, within contractual delivery period shall be to Purchaser’s account against
submission of the documentary evidence. However, any increase in the rate of
Import Duty beyond the contractual delivery / completion period shall be to
Bidder’s account. In case of wrong classification, no variation including statutory
variation of Import Duty will be payable to Supplier and any penalty due to the
same shall be to Supplier’s account. Any decrease in the rate of Import Duty shall
be passed on to the Purchaser. Statutory variation on account of Import Duty will
be allowed only on component for which input tax credit is not available.

New Taxes & duties: Any new taxes & duties, if imposed by the State/Central Gowt.
of India on the finished goods after the due date of bid submission but before the
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Contractual Delivery/Completion Date, shall be reimbursed to the Supplier on
submission of copy of notification(s) issued from State/Central Govt. Authorities
along with documentary evidence for proof of payment of such taxes & duties, but
only after ascertaining it’s applicability with respect to the Contract.

Deemed Export benefits are not applicable and Bidder should furnish prices without
considering the same.

Supplier shall ensure timely submission of correct invoice(s), as per GST rules/
regulation, with all required supporting document(s) without a period specified in
Contract to enable CUGL to avail input credit of GST (CGST & SGST/UTGST or
IGST). Further, returns and details required to be filled under GST laws & rules
should be timely filed by Supplier of Goods/Services with requisite details.

If input tax credit is not available to CUGL for any reason not attributable to CUGL,
then CUGL shall not be obligated or liable to pay or reimburse GST (CGST &
SGST/UTGST or IGST) claimed in the invoice(s) and shall be entitled to
deduct/setoff /recover such GST (CGST & SGST/UTGST or IGST) together with
all penalties and interest, if any, against any amounts paid or payable by CUGL to
the Suppliers.

The supplier shall mention the particulars of CUGL on the Invoice. Besides, if any

other particulars of CUGL are required to be mentioned, under GST rules/
regulations on the date of dispatch, the same shall also be mentioned on the Invoice.

In case CBEC (Central Board of Excise and Customs)/ any equivalent government
agency brings to the notice of CUGL that the Supplier has not remitted the amount
towards GST (CGST & SGST/UTGST or IGST) collected from CUGL to the
government exchequer, then, that Supplier shall be put under Holiday list of CUGL
for period of six months.

CUGL will prefer to deal with registered supplier of goods/ services under GST.
Therefore, bidders are requested to get themselves registered under GST, it not
registered yet.

However, in case any unregistered bidder is submitting their bid, there prices will
be loaded with applicable GST (CGST & SGST/UTGST or IGST) during
evaluation of bid. Where CUGL is entitled for input credit of GST (CGST &
SGST/UTGST or IGST), the same will be considered for evaluation of bid as per
evaluation methodology of tender document.

In case the GST rating of vendor on the GST portal / Govt. Official website is
negative / black listed, then the bids may be rejected by CUGL. Further, in case
rating of bidder is negative / black listed, after award of work for supply of goods /
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services, then CUGL shall not obligated or liable to pay or reimburse GST (CGST
& SGST/UTGST or IGST) to such vendor and shall also be entitled to deduct /
recover such GST (CGST & SGST/UTGST or IGST) along with all penalties/
interest, if any, incurred by CUGL.

Anti-profiteering clause

As per Clause 171 of GST Act, it is mandatory to pass on the benefit due to
reduction in rate of tax or from input tax credit to the consumer by way of
commensurate reduction in prices. The Service Provider may not the above and
quote their prices accordingly.

13.12 Contractor is required to take U.P. GST registration in accordance to the tender terms

14.0

15.0

& conditions.

BID CURRENCY

Bidders must submit bid in Indian Rupees only.
BID VALIDITY

The bid shall remain valid for acceptance for 4 (four) months from the bid due date.

Owner/Employer shall reject a bid valid for a shorter period for being non-
responsive.

In exceptional circumstance, prior to expiry of the original bid validity period, the
Owner/Employer may request the bidders extend the period of validity for a
specified additional period. The requests and the Responses thereto shall be made
in writing (by fax/ post / e-mail). A bidder may refuse the request without forfeiture
of its bid security. A bidder agreeing to the request will not be required or
permitted to modify his bid, but will be required to extend the validity of its bid
security for the period of the extension and in accordance with ITB clause in all
respects.

EARNEST MONEY

Bids must be accompanied with ‘Earnest Money / Bid Security" in the form of
‘Demand Draft' [in favor of Central UP Gas Limited, payable at Kanpur] or
‘Banker's Cheque’ or '‘Bank Guarantee' as per the format given in Form -4 of
the bidding documents. Bidders shall ensure that 'Bid Security’, having a validity
of at least ' two [02] months' beyond the validity of the bid, must accompany the
Bid in the format(s) made available in the Bidding Document. Bid not accompanied
with 'Bid Security’, or 'Bid Security' not in requisite form shall be liable for
rejection. The Bid Security shall be submitted in Indian Rupees only.
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Beneficiary Central UP Gas Limited

Bank name & Branch Union Bank of India
Lakhanpur, Kanpur

IFSC Code UBIN0563081

Current Account No. 455201011012003

Bidders can also submit MSME certificate for MSEs (Micro & Small Enterprises)
for  exemption from submission of EMD in accordance with the MSME act. This
exemption is not extended to the traders/dealers/Distributors/stockiest
/wholesalers.

In case Bidders registered with NSIC or District Industries Center (DIC) as
small/Micro Category Enterprises are exempted from submission of EMD. The
above exemption is not extended to the traders/dealers/Distributors/stockiest
/wholesalers.

The documentary evidence/certificate in support of being registered with NSIC/DIC
submitted by the bidder shall be duly certified by the statutory auditor of the bidder
or a practicing Chartered Accountant (not being an employee or a director or not
having any interest in the bidder’s company/firm). The certificate should not older
than 3 months from the bid due date and should indicate the Name of bidder,
NSIC/DIC registration Number, Category of Enterprises, CA firm name, CA name
and CA membership Number who is issuing the certificate.

The 'Bid Security' is required to protect CUGL against the risk of Bidder's conduct,
which would warrant the 'Bid Security's' forfeiture, pursuant to provision of ITB.

CUGL shall not be liable to pay any Bank charges, commission or interest etc. on
the amount of 'Bid Security'. In case 'Bid Security' is in the form of a 'Bank
Guarantee', the same shall be from any Indian scheduled Bank or a branch of an
International Bank situated in India and registered with 'Reserve Bank of India' as
Scheduled Foreign Bank. However, in case of 'Bank Guarantee' from Banks other
than the Nationalized Indian Banks, the Bank must be commercial Bank having net
worth in excess of Rs. 100 Crores [Rupees One Hundred Crores] and a declaration
to this effect should be made by such commercial Bank either in the '‘Bank
Guarantee' itself or separately on its letterhead. 'Earnest Money / Bid Security' shall
be valid for ‘two [02] months' beyond the 'Bid Validity Period'

Any Bid not secured in accordance with "ITB Clause 16.1 & 16.3" may be rejected
by CUGL as non-responsive.
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16.5 Unsuccessful Bidder's 'Earnest Money / Bid Security' will be discharged/ returned
as promptly as possible, but not later than 'thirty [30] days' after finalization of
tender.

The successful Bidder's 'Bid Security’ will be discharged upon the Bidder's
acknowledging the 'Award' and signing the 'Agreement’ and furnishing the '‘Contract
Performance Security / Security Deposit' as per the provisions of tender document.

Notwithstanding anything contained herein, the 'Bid Security' may also be forfeited
in any of the following cases:

@ If a Bidder withdraws his Bid during the 'Period of Bid Validity'

(b)  Ifa Bidder has indulged in corrupt/fraudulent /collusive/coercive practice

(c) Ifthe Bidder modifies bids during the period of bid validity (after submission
date).

(d)  Violates any other condition, mentioned elsewhere in the tender document,
which may lead to forfeiture of EMD.

(e)  Inthe case of a successful Bidder, if the Bidder fails to:

(1 to acknowledge receipt the "Notification of Award" / "Fax of Intent [FOI]/
Fax of Acceptance[FOA]",

(i) to furnish "Contract Performance Security / Security Deposit"

(iii)  to accept ‘arithmetical corrections' as per provision of ITB.

Bid Security should be in favor of Central UP Gas Limited and addressed to CUGL.
In case Bid Security is in the form of '‘Bank Guarantee' or ‘Letter of Credit’, the
same must indicate the Bid Document No. and the Work for which the Bidder is

quoting. This is essential to have proper correlation at a later date. The 'Bid Security’
should be in the form provided in tender document.

PRE-BID MEETING
As per IFB.

FORMAT AND SIGNING OF BID

The bidder shall prepare one original of the document comprising the bid as per
clause 11 of ITB marked “original” in addition, the bidder shall submit 1 copy of
the bid clearly marked as “Copy”. In the event of any discrepancy between the
original and the copy, the original will govern.

The original and all copies of the bid shall be typed or written in indelible ink (in
the case of copies, photocopies are also acceptable) and shall be signed by the
person or persons duly authorized to sign on behalf of the bidder.




18.3 The name and position held by each person signing must be typed or printed below
the signature. All pages of the bid except any catalogues/literatures shall be signed
and sealed by the person or persons signing the bid.

The bid shall contain no alterations, omissions or additions, unless the person or
persons signing the bid initial such corrections.

ZERO DEVIATION AND REJECTION CRITERIA

ZERO DEVIATION: Deviation to terms and conditions of "Bidding Documents"
may lead to rejection of bid. CUGL will accept bids based on terms & conditions
of "Bidding Documents” only. Bidder may note CUGL will determine the
substantial responsiveness of each bid to the Bidding Documents pursuant to
provision contained in clause 30 of ITB. For purpose of this, a substantially
responsive bid is one which conforms to all terms and conditions of the Bidding
Documents without deviations or reservations. CUGL's determination of a bid's
responsiveness is based on the content of the bid itself without recourse to extrinsic
evidence. CUGL reserves the right to raise technical and/or commercial query(s), if
required, may be raised on the bidder(s). The response(s) to the same shall be in
writing, and no change in the price(s) or substance of the bids shall be sought,
offered or permitted. The substance of the bid includes but not limited to prices,
completion, scope, technical specifications, etc. Bidders are requested to not to take
any deviation/exception to the terms and conditions laid down in this "Tender
Documents”, and submit all requisite documents as mentioned in this "Tender
Documents”, failing which their offer will be liable for rejection. If a bidder does
not reply to the queries in the permitted time frame then its bid shall be evaluated
based on the documents available in the bid.

REJECTION CRITERIA: Notwithstanding the above, deviation to the following
clauses of Tender document shall lead to summarily rejection of Bid:

BEC

Scope of work

Firm Price

Earnest Money Deposit / Bid Security (exempted for SME enterprises as clause no.
16.1)

Specifications & Scope of Work

Schedule of Rates / Price Schedule / Price Basis

Duration / Period of Contract/ Completion schedule
Period of Validity of Bid

Price Reduction Schedule

Contract Performance Bank Guarantee / Security Deposit
Guarantee / Defect Liability Period




()  Arbitration / Resolution of Dispute/Jurisdiction of Court

(m)  Force Majeure& Applicable Laws

(n)  Not submitting an undertaking that the bidder is not Holiday/ Blacklisted by CUGL
or any other Govt. Dept./PSUs.

(o)  Any other condition specifically mentioned in the tender document elsewhere
that non-compliance of the clause lead to rejection of bid

Note: Further, it is once again reminded not to mention any condition in the Bid which is
contradictory to the terms and conditions of Tender document.

20.0 E-PAYMENTS
NA

21.0 AGENT / CONSULTANT / REPRESEMTATOVE / RETAINERS /
ASSOCIATES

21.0 NA

D. SUBMISSION OF BIDS

22.0 Submission of bid Through Online

22.1 WEB PORTAL FOR Bid Submission online https://etenders.gov.in For More
information please visit our Website and find the attached General Instruction for

online bid submission.

Bid must be submitted through e-tender mode in the manner specified in Tender
Document.

No Manual/ Hard Copy (Original) Bid shall be acceptable.
DEADLINE FOR SUBMISSION OF BID

The Bid must be submitted at the address as specified in clause 22.6 above not later
than the time and date as specified in Section-I, IFB.

The Employer may, in exceptional circumstances and at its discretion,, on giving
reasonable notice by fax or any written communication to all prospective bidders
who have been issued the bidding document, extend the deadline for the submission
of bids. In which case all rights and obligations of the Employer and bidders,
previously subject to the original deadline will thereafter be subject to deadline as
extended.




In case any bid is submitted by bidder who is on Holiday’ by CUGL or
banned/blacklisted by Government department/ Public Sector on due date of
submission of bid, such bid will not be opened /evaluated and such bids shall be
returned to the party immediately

In case of the days specified in IFB happens to be a holiday in CUGL, the next
working day shall be implied.

LATE BIDS

Any Bid received after the Bid Due Date & Time of tenders will be treated as late
bids. However, e-tendering system of CUGL shall close immediately after the
Due Date & Time of Bid submission and no bids can be submitted thereafter.

In case the EMD /physical documents have been received but the Bid is not
submitted by the bidder or submitted incomplete in the e-tender Portal within the
stipulated time, such EMD/ bid security shall be returned and such bid shall not be
considered.

EMD /physical documents received to address other than one specifically stipulated
in the Tender Document will not be considered for evaluation/opening/award if
not received to the specified destination within stipulated date & time.

MODIFICATION AND WITHDRAWL OF BIDS

The bidder may modify or withdraw its bid after the bid submission, but, before the
due date of submission provided that written notice of the modification, including
substitution or Withdrawal of the bid, is received by the Employer prior to the
deadline prescribed for submission of bids.

The bidder’s modification or withdrawal note shall be prepared, sealed, marked and
delivered in accordance with the provisions of clause 22 of ITB with the outer
envelopes additionally marked “modification” or withdrawal as appropriate. A
withdrawal notice may also be sent by fax /post, but followed by signed
confirmation copy, post marked not later than the deadline for submission of bids.

No bid shall be modified/withdrawn after the deadline for submission of bid.

No bid shall be allowed to be withdrawn/modified in the interval between the
deadline for submission of bids and the expiration of the period of bid validity
specified by the bidder on the bid form, Withdrawal/ modification of a bid during
this interval shall result in the bidders forfeiture of its bid security, pursuant to
clause 15 of ITB.




25.5 The latest bid hence submitted shall be considered for evaluation and all other bids
shall be considered unconditionally withdrawn.

26.0 OWNER/EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT
ANY OR ALL BIDS

The Owner/Employer reserves the right to accept or reject any bid, and to annual the
bidding process and reject all bids at any time prior to award of the contract without
thereby incurring any liability to the affected bidder or bidder or any obligations to
inform the affected bidder or bidders of the ground for Owner/Employer action.

D.BID OPENING AND EVALUATION
27.0 BID OPENING
27.1 Unpriced Bid Opening :

CUGL will open bids, in the presence of bidders’ designated representatives who choose
to attend, at date, time and location stipulated in the tender document. The bidders’
representatives, who are present shall sign a bid opening register evidencing their
attendance.

27.2  Priced Bid Opening:

CUGL will open the price bids of those bidders who meet the qualification
requirement and whose bids is determined to be technically and commercially
responsive. Bidders selected for opening of their price bids shall be informed about
the date of price bid opening. Bidders may depute their authorized representative
to attend the bid opening. The bidders’ representatives, who are present shall sign
a register evidencing their attendance and may be required to be present on a short
notice.

The price bids of those bidders who were not found to be techno-commercially
responsive shall be unopened and returned unopened after opening of the price bids
of techno-commercially responsive bidders.

PROCESS TO BE CONFIDENTIAL

Information relating to the examination, clarifications, evaluation and comparison
of bids, and recommendations for the award of a Contract, shall not be disclosed to
bidders or any other person officially concerned with such Process.




Any efforts by a bidder to influence the Owner/Employer in any manner in respect
of Preparation of Bidding document & further evaluation of bids will result in the
rejection of that bid.

CONTACTING THE OWNER/EMPLOYER

From the time of the bid opening to the time of the Contract award, if any bidder
wishes to contact the Owner/Employer for any matter relating to the bid, it should
do so in writing. Any effort by a bidder to influence the Owner/Employer in any
manner in respect of bid evaluation or award will result in the rejection of that
bid.

EXAMINATION OF BIDS AND DETERMINATION OF
RESPONSIVENESS

The owner’s determination of a bid’s responsiveness is based on the content of the
bid only. Prior to the detailed evaluation of Bids, the Employer will determine
whether each Bid:-

(@  Meets the "Bid Evaluation Criteria" of the Bidding Documents;

(b)  Has been properly signed,;

(c) Isaccompanied by the required 'Earnest Money / Bid Security’;

(d) Issubstantially responsive to the requirements of the Bidding Documents;
and

(e)  Provides any clarification and/or substantiation that the Employer may
require to determine responsiveness pursuant to "ITB: Clause-28.2"

A substantially responsive Bid is one which conforms to all the terms, conditions
and specifications of the Bidding Documents without material deviations or
reservations or omissions for this purpose employer defines the foregoing terms
below:-

a) “Deviation” is departure from the requirement specified in the tender
documents.

b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirement in the tender documents.

C) “Omission” is the failure to submit part or all of the information or
documentation required in the tender document.

A material deviation, reservation or omission is one that,

a) If accepted would,
) Affect in any substantial way the scope, quality, or performance of the job
as specified in tender documents.
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Limit, in any substantial way, inconsistent with the Tender Document, the
Employer’s rights or the tenderer’s obligations under the proposed
Contract.

b) If rectified, would unfairly affect the competitive position of other bidders
presenting substantially responsive bids.

The employer shall examine all aspects of the bid to confirm that all requirements
have been met without any material deviation reservation or omission.

If a Bid is not substantially responsive, it may be rejected by the Employer and
may not subsequently be made responsive by correction or withdrawal of the of
material deviation, reservation or omission.

30.6 CUGL reserves the right to seek any clarification from the bidder, if required on

31.0

33.0

the submitted document for evaluating their bid, the same shall be asked.
PRICE BID OPENING

The Owner/Employer will open priced bids of all techno-commercially acceptable
bidders.

ARITHMETIC CORRECTIONS & CORRECTION OF ERRORS

Bids determined to be substantially responsive will be checked by the Employer for
any arithmetic errors. Errors will be corrected by the Employer as follows:

(1)  When there is a difference between the rates in figures and words, the rate
which corresponds to the amount worked out by the contractor (by
multiplying the quantity and rate) shall be taken as correct.

(i) When the rate quoted by the contractor in figures and words tallies but the
amount is incorrect, the rate quoted by the contractor shall be taken as correct
and not the amount and the amount corrected.

(ili))  When it is not possible to ascertain the correct rate, in the manner prescribed
above, the rate as quoted in words shall be adopted and the amount worked
out, for comparison purposes

The amount stated in the bid will be adjusted by the Employer in accordance with
the above procedure for the correction of errors. If the bidder does not accept the
corrected amount of bid, its bid will be rejected, and the bid security shall be
forfeited.

CONVERSION TO SINGLE CURRENCY




34.0

34.1

34.2

All bids to submitted in INR.
EVALUATION AND COMPARISON OF BIDS

The evaluation & comparisons of the bids will be carried out for previously
determined as substantially responsive pursuant to ITB CIl. No.28.

The evaluation & Comparison of all the responsive bids for
supplies/works/services to be arrived at the lowest evaluated offer as Under (i) the
evaluated price of bidders shall include the following:

I. Total price quoted by the bidder (including Taxes & duties).
I1. Technical loading if any as per Technical specification.

34.2.1 In case more than one bidder is tied up at one position based on evaluated price,

then lowest cost bidder shall be shortlisted using following tie breaker criteria in the
order of sequence (i.e. criteria no. 2 will be applied only in case there is still a tie
after criteria no.1):

Criteria No. 1 - The bidders who have got the higher average turnover in any of the
last 03 (three) Financial Year.

Criteria No. 2- The bidders who have got the higher working capital (without taking
into consideration of letter of credit submitted from bank) in the last Financial Year.

In case it is observed that any bidder has not quoted for any item in the Schedule of
Rates (such unquoted item not being in large numbers), the quoted price for the
purpose of evaluation shall be considered as the maximum rate quoted by the
remaining bidders for such items. If after evaluation, such bidder is found to be the
lowest evaluated bidder, the rates for the missing item shall be considered as
included in quoted bid price. If the estimated price impact of the unquoted items is
more that 10% of the bidder’s quoted price, the above provision shall not be
applicable and such bid shall be rejected

POST QUALIFICATION

In the absence of prequalification, the Owner/Employer will determine to its
satisfaction whether the bidder selected as having submitted the lowest evaluated,
responsive bid is qualified to satisfactorily perform the contract.

The determination will take into account the bidders financial, technical and
production capabilities. It will be based upon an examination of the documentary
evidence of the bidders qualifications submitted by the Bidder, pursuant to 1TB
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Clause-10, as well as such other information as the Owner/Employer deems
necessary and appropriate.

An affirmative determination will be a prerequisite for award of the contract to the
bidder. A Negative determination will result in rejection of the bidders bid.

F

AWARD OF CONTRACT
AWARD

The Owner/Employer will award the contract to the successful bidder (S)
whose bid has been determined to be Substantially responsive and/or have
been determined as a lowest on least costto  Owner/Employer and IS
determined to be qualified to satisfactorily perform the Contract.

NOTIFICATION OF AWARD/FAX OF ACCEPTANCE

Prior to the expiration of period of bid validity, Owner/Employer (CUGL) will
notify the successful bidder in writing by Post/Fax/E-mail to be confirmed in
writing, that his bid has been accepted. The notification of award/Fax of Intent will
constitute the formation of the Contract.

The Completion period shall commence from the date of notification of award/Fax
of Acceptance (FOA).

The notification of award will constitute the formation of a Contract.

Upon the successful bidder’s/ Contractor’s CPBG/SD shall promptly discharge his
EMD.

SIGNING OF AGREEMENT

After the successful bidder has been notified for acceptance of his bid, the bidder is
required to execute the Contract Agreement within 21 days of receipt of Fax of
Acceptance in the form provided in the Bidding Documents. The Contract
Agreement is to be executed on the non-judicial paper of appropriate value (the cost
of stamp paper shall be borne by the Contractor/Service Provider).

In the event of failure on the part of the successful bidder to sign the AGREEMENT
within the above stipulated period, the Bid Security shall be forfeited and the
acceptance of the award shall be considered as cancelled.




PERFORMANCE GUARANTEE

Pursuant to clause no. 4 of GCC- works, bidder will provide performance Guarantee
of appropriate value within 21 days of receipt of award from the Owner/Employer.
The Performance Guarantee shall be in form of Bank Guarantee and shall be in the
currency of the Contract.

Failure of the successful bidder to comply with the requirement of this clause shall
constitute a breach of contract, cause for annulment of the award, forfeiture of the
bid security and any such remedy the Employer may take under the Contract
pursuant to Clause as per tender. Owner also reserves the right to debar the bidder
in participating in the tenders for similar work for one year.

CONTRACT EXTENSION

The contract may be extended upto 6 months on same Prices and discounts, if any
and other terms & conditions upon satisfactory performance.

CORRUPT AND FRAUDULENT PRACTICES

The Owner/Employer requires that Bidders/contractors observe the highest
standard of ethics during the execution of Contract. In pursuance of this policy, the
Employer defines, for the purposes of this provision, the terms set forth below as
follows:

a) “Corrupt Practice” means the offering, giving, receiving, or soliciting of anything
of value to influence the action of public official in contract execution, and

b) “Fraudulent Practice” means a misrepresentation of facts in order to secure the
contract or influence the execution of a Contract to the detriment of the
Employer, and includes collusive practice among bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the Employer of the benefits of free and open competition; The

Employer will reject a proposal for award if it determines that the bidder
recommended for award has engaged corrupt or fraudulent practices in competing
for the Contract in question.

41.2 The Owner/Employer will declare a firm ineligible for a period pursuant to clause
as per tender.




42.0

42.1

INCOME TAX & CORPORATE TAX

Income tax deduction shall be made from all payments made to the contractor as
per the rules and regulations in force and in accordance with the Income Tax Act
prevailing from time to time.

Corporate Tax liability, if any, shall be to the contractor’s account.

WAIVER OR TRANSFER OF THE AGREEMENT

The successful bidder shall not waive the Agreement or transfer it to third parties,
whether in part or in whole, nor waive any interest that is included in the Agreement
without the prior written permission of the Owner/Employer.

44.0 In case L-1 bidder denied executing the job, then job will be awarded to the L-2

46.0

bidder subject to the matching of L-1 bidder’s rates.
In case L-2, bidder does not match the L-1 rates, then L-3 and so on bidders
shall be asked to match the L-1 rates until all such options are exhausted.

In case L-1 bidder denies / do not execute the job after placement of LOI, then the
bidder (L-1) will be placed on holiday for the period of 01 year from the date of
issue of letter.

EVALUATION OF PERFORMANCE

Performance of the contract awarded shall be evaluated as per vendors evaluation
policy of CUGL which is available on CUGL website.




GCC

(GENERAL
CONDITIONS OF
CONTRACT)

SECTION-IV




GENERAL CONDITIONS OF CONTRACT

DEFINITIONS

All the initial capitalised terms used in the Agreement shall have the meaning
as described to such terms hereunder:

‘Agreement’ or ‘Contract’” means the agreement entered into between the
OWNER and the Contractor, including all attachments and appendices thereto
and all documents incorporated by reference therein, as modified, reinstated or
amended from time to time.

‘Completion Schedule’ or ‘Delivery Schedule’ means a schedule approved by
the OWNER for completion of all obligations of the Contractor under the
Agreement.

NA

‘Contract Documents’ mean all the documents referred to in the Agreement for
discharging the requisite obligations by respective party.

‘Contract Price’ means the price payable to the Contractor under the Contract
for the full and proper performance of all its contractual obligations.

‘Day’, ‘Month’ or “Year’ means calendar day, calendar month or calendar year.

‘Engineer’ means an authorized representative of the OWNER, if any, to which
the OWNER has entrusted various tasks in relation to the carrying out of his
Project and in particular the implementation of the relevant Agreement. The
Engineer is fully empowered to represent the OWNER. For avoidance of doubt,
Consultant may be an Engineer. In case the Agreement does not specify the
intervention by the Engineer, the rights and obligations are exercised and borne
by the OWNER, mutatis mutandis.

‘Effective Date’ means a date on which Contractor’s obligations will commence
and thereupon Delivery Schedule and/or Completion Schedule will be drawn

up.
‘Goods’ means all of the equipment, machinery, and/or other materials which
the Contractor is required to supply to the OWNER under the Agreement.

‘GCC’ means the GENERAL CONDITIONS OF CONTRACT contained in this
section.

‘Inspector’ means any person or outside Agency nominated by OWNER to
inspect equipment, stage wise as well as final, before despatch, at Contractor’s
works and/or on receipt at Site as per terms of the Agreement.

‘Notification of Award’ means date which is earlier of either a Fax of Intent
(FOI) or Letter of Intent (LOI) or Letter of Award (LOA) issued to a successful
bidder for award of the work pursuant to bidding process.
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‘The OWNER/PURCHASER/CUGL mean CENTRAL UP GAS LIMITED, an
undertaking registered under The Indian Co. Act, 1956 having its Registered &
Corporate office at 7TH Floor UPSIDC complex, A-1/4 lakhanpur Kanpur-
208024 and includes its successors and assigns.

‘Services’ or ‘Ancillary Services’ means those services ancillary to the supply
of the Goods, such as transportation and insurance, and any other incidental
services, such as installation, commissioning, provision of technical assistance,
training and other such obligations of the Contractor covered under the scope of
the Agreement.

‘Site’ or "TOWNER’s stores’ means the place or places named in tender
document.

‘SCC’ means the SPECIAL CONDITIONS OF CONTRACT forming a part of
the Contract Documents.

‘Supplier’ or ‘Seller’ or ‘Contractor’ means the individual person or firm or
body corporate supplying the Goods and Ancillary Services under the
Agreement.

‘Bid’ or “Tender’ shall have the same meaning.

INTERPRETATION OF CONTRACT DOCUMENT

Notwithstanding the sub-division of the documents into these separate sections
and volumes every part of each shall be deemed to be supplementary to and

complementary of every other part and shall be read with and into the
CONTRACT so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, unless a
different intention appears the provisions of the Special Conditions of Contract
shall be deemed to over-ride the provisions of the General Conditions of
Contract and shall to the extent of such repugnancy, or variations, prevail.

Wherever it is mentioned in the specifications that the CONTRACTOR shall
perform certain WORK or provide certain facilities, it is understood that the
CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall
be deemed to have included cost of such performance and provisions, so
mentioned.

The materials, design and workmanship shall satisfy the relevant INDIAN
STANDARDS, the JOB SPECIFICATIONS contained herein and CODES
referred to. Where the job specification stipulate requirements in addition to
those contained in the standard codes and specifications, these additional
requirements shall also be satisfied.

CONFIDENTIALITY




The Contractor cannot, without agreement of the OWNER, disclose nor enable
third parties to benefit from the documents drawn up in the course of his
obligations under the Agreement or information received from the OWNER /
Consultant / Engineer/ Inspector.

Further, Contractor is not allowed to publish copy or transmit to third parties the
documents that are transmitted to him by OWNER/ Consultant/ Engineer/
Inspector. The OWNER/ Consultant retains the right to claim damages from the
Contractor in the case where these documents have been used without such
written consent.

However, these obligations do not apply to documents for which it can be
demonstrated that

» Such documents were already public before these were communicated to the
other party, or have become public since without any fault or negligence of
the party concerned, or

Such documents were already in its possession without having obtained them
directly or indirectly from the other party, or

Such documents were obtained from an independent source that had neither
direct nor indirect secrecy commitment to the other party.

Regarding the application of this clause, the experts appointed by the OWNER/
Engineer are not considered as third parties, and for this reason they have to
respect, towards the Contractor, the same obligations as the OWNER in these
matters.

Any document, other than the Agreement itself, enumerated in GCC shall
remain the property of the OWNER and shall be returned (all copies) to the
OWNER on completion of the Contractor’s obligations under the Agreement, if
so required by the OWNER.

Contract PERFORMANCE bank guarantee

Within twenty one (21) days of the receipt of the notification of award/ Letter
of Intent, the successful bidder shall furnish the performance guarantee in
accordance with General Conditions of Contract in the form provided in the Bid
documents.

The Contract Performance Bank Guarantee shall be taken @ 5% of the total
order value (exclusive of taxes) & remaining 5% to be recovered from RA
Bills. The Contract Performance Bank Guarantee shall be valid up to 90 days
beyond the expiry of defect liability period.

In the event that completion of work is delayed beyond the scheduled
completion date for any reason whatsoever, the contractor shall have the validity
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of the Contract Performance Bank Guarantee suitably extended to cover the
period of delay.

The proceeds of the Contract Performance Bank Guarantee shall be payable to
the OWNER as compensation for any loss or damage resulting from the
Contractor’s failure to complete its obligations under the Agreement.

The Contract Performance Bank Guarantee shall be denominated in the currency
of the Agreement and shall be in the following form:

a) A bank guarantee issued by a scheduled / nationalized bank is acceptable to
the OWNER, in the form provided in the bid documents. The Contract
Performance Bank Guarantee will be discharged by the OWNER and
returned to the Contractor not later than Ninety days (90) days following the
date of completion of all the Contractor’s performance obligations under the
Contract, including any warranty obligations.

The contractor shall submit a written request for release of Contract performance
Bank Guarantee, on successful completion of defect liability period.

INSPECTIONS AND TESTS

Refer SOW.
TRANSPORTATION

Transportation of all items covered in the scope of contractor, will be arranged
by contractor at his own cost including insurance and storage. Contractor will
also be responsible for taking delivery of free issue material from OWNER’s
store and Transportation to place of work including its coverage for transit
insurance.

GUARANTEE/ WARRANTY!/ Defect liability period

The Contractor warrants that the work carried out under the Agreement are
meeting the requirement of the Bid document and will rectify/ repair any
defective work on receipt of instructions from OWNER/ Consultant.

The OWNER shall promptly notify the Contractor in writing of any claims
arising under this warranty.

Upon receipt of such notice, the Contractor shall, within a reasonable period,
repair or replace the defective Goods or parts thereof, free of cost to the
OWNER. The Contractor may take over the replaced parts/ Goods at the time
of their replacement. No claim whatsoever shall lie on the OWNER for the
replaced parts/ goods thereafter. In the event of any correction of defects or
replacement of defective material during the warranty period, the warranty for
the corrected / replaced Goods or item or material shall be extended to a further
period of twelve (12) Months from the date of such repair/replacement if put to
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use immediately or eighteen (18) Months. Defect liability period shall be 12
months from the date of handing over of the system to OWNER.

If the Contractor, having been notified, fails to remedy the defect(s) within a
reasonable period, the OWNER may proceed to take such remedial action as
may be necessary, at the Contractor’s risk and expense and without prejudice to
any other rights which the OWNER may have against the Contractor under the
Agreement.

PRICES

Prices charged by the Contractor for Goods delivered and all Services performed
under the Agreement shall be on firm price basis and not vary from the prices
quoted by the Contractor in its bid, with the exception of any price adjustments
authorized as per tender document.

TAXES, DUTIES, ETC.

The Contractor agrees to and does hereby accept full and exclusive liability for
the payment of any and all taxes including BOCW tax, duties, etc. now or
hereafter imposed, increased, modified, from time to time in respect of Works
and materials and all contributions and taxes for unemployment compensation,
insurance and old age pensions or annuities now or hereafter imposed by any
Central or State Government authorities which are imposed with respect to or

covered by the wages, salaries, or other compensations paid to the persons
employed by the Contractor and the Contractor shall be responsible for the
compliance with all applicable Central, State, Municipal and local laws and
regulations, and requirement of any Central, State or local Government agency
or authority.

Contractor further agrees to defend, indemnify and hold OWNER harmless from
any liability or penalty, which may be imposed by the Central, State or Local
authorities by reason or any violation by Contractor or Sub-Contractor of such
laws, suits or proceedings that may be brought against the OWNER arising
under, growing out of, or by reason of the work provided for by this Contract,
by third parties, or by Central or State Government authority or any
administrative sub-division thereof.

Tax deductions will be made as per the rules and regulations in force in
accordance with acts prevailing from time to time.

STATUTORY VARIATION

All statutory variations, change in law or imposition of any new taxes/ duties/
levies by any Central Government/ State Government/ Civil Agencies/Local
Bodies shall be to Contractor’s account except for statutory variations in Service
Tax, which shall be reimbursed by OWNER against documentary evidence
submitted by the Contractor.




With respect to service tax rules, at the time of execution of works / processing
of invoices, all GST rules will apply as applicable.
PAYMENT

Vendors shall submit their bills to the respective Engineer-In-Charge of
OWNER, attaching all the required documentary proof confirming there upon
that all statutory obligations as per Government rules and Tender Conditions are
being observed. Un-disputed payment shall be released against Bills, duly
certified by respective OWNER’s Engineer-In-Charge within 30 (Thirty days,
if found in order. For payment terms, refer of SCC.

Payment shall be released after applicable tax deductions at source as per rules
& acts enforced during the tenancy of the contract.

SUB-CONTRACTING

The Contractor shall notify the OWNER in writing of all subcontracts awarded
under this Agreement if not already notified in the Contractor’s bid and
incorporated in the Agreement. Such notification and incorporation shall not
relieve the Contractor from any liability or obligation under the Agreement.
Such sub-contract shall be limited to certain bought-out items and sub-
assemblies, which are not in line of Contractor’s manufacturing or proposed
manufacturing unit of authorized Contractor.

Such purchased and subcontracted items shall have to be necessarily in full
compliance with the terms and conditions of the Agreement and do not relieve
the Contractor of any of his contractual obligations. The Contractor shall be
solely responsible for any action, deficiency or negligence of his sub contractors.

For any subcontract, the OWNER is entitled to demand from the Contractor, for
approval of the list of sub-contractors, the Contractor intends to involve and of
the orders he may entrust to them. Approval by the OWNER cannot give rise to
any legal bond between the OWNER and the sub contractors and leaves full
responsibility only to the Contractor.

In the event where the warranty agreed between the Contractor and his sub-
Contractors exceeds in scope or in period those required under the Agreement,
the Contractor undertakes to make the OWNER the full and direct beneficiary
of such warranty.

DELAYS IN THE CONTRACTOR’S PERFORMANCE

Delivery of the Goods and performance of Services shall be made by the
Contractor in accordance with the time schedule prescribed by the OWNER in
the Completion Schedule.




If the CONTRACTOR refuses or fails to execute the WORK or any separate
part thereof with such diligence as will ensure its completion within the time
specified in the CONTRACT or extension thereof or fails to perform any of his
obligation under the CONTRACT or in any manner commits a breach of any
of the provisions of the CONTRACT it shall be open to the OWNER at its option
by written notice to the CONTRACTOR:

TO DETERMINE THE CONTRACT in which event the CONTRACT shall
stand terminated and shall cease to be in force and effect on and from the date
appointed by the OWNER on that behalf, whereupon the CONTRACTOR shall
stop forthwith any of the CONTRACTOR's work then in progress, except such
WORK as the OWNER may, in writing, require to be done to safeguard any
property or WORK, or installations from damage, and the OWNER, for its part,
may take over the work remaining unfinished by the CONTRACTOR and
complete the same through a fresh contractor or by other means, at the risk and
cost of the CONTRACTOR, and any of his sureties if any, shall be liable to the
OWNER for any excess cost occasioned by such work having to be so taken
over and completed by the OWNER over and above the cost at the rates
specified in the schedule of quantities and rate/prices.

WITHOUT DETERMINING THE CONTRACT to take over the work of the
CONTRACTOR or any part thereof and complete the same through a fresh
contractor or by other means at the risk and cost of the CONTRACTOR. The
CONTRACTOR and any of his surefrties are liable to the OWNER for any
excess cost over and above the cost at the rates specified in the Schedule of
Quantities/ rates, occasioned by such works having been taken over and
completed by the OWNER.

In such events of above sub-clauses:

The whole or part of the Contract Performance Security furnished by the
CONTRACTOR s liable to be forfeited without prejudice to the right of the
OWNER to recover from the CONTRACTOR the excess cost referred to in the
sub clause aforesaid, the OWNER shall also have the right of taking possession
and utilising in completing the works or any part thereof, such as materials
equipment and plants available at work site belonging to the CONTRACTOR
as may be necessary and the CONTRACTOR shall not be entitled for any
compensation for use or damage to such materials, equipment and plant.

The amount that may have become due to the CONTRACTOR on account of
work already executed by him shall not be payable to him until after the expiry
of Six (6) calendar months reckoned from the date of termination of
CONTRACT or from the taking over of the WORK or part thereof by the
OWNER as the case may be, during which period the responsibility for faulty
materials or workmanship in respect of such work shall, under the CONTRACT,
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rest exclusively with the CONTRACTOR. This amount shall be subject to
deduction of any amounts due from the CONTRACT to the OWNER under the
terms of the CONTRACT authorised or required to be reserved or retained by
the OWNER.

Before determining the CONTRACT provided in the judgement of the
OWNER, the default or defaults committed by the CONTRACTOR is/are
curable and can be cured by the CONTRACTOR if an opportunity given to him,
then the OWNER may issue Notice in writing calling the CONTRACTOR to
cure the default within such time specified in the Notice.

The OWNER shall also have the right to proceed or take action above, in the
event that the CONTRACTOR becomes bankrupt, insolvent, compounds with
his creditors, assigns the CONTRACT in favour of his creditors or any other
person or persons, or being a company or a corporation goes into voluntary
liquidation, provided that in the said events it shall not be necessary for the
OWNER to give any prior notice to the CONTRACTOR.

Termination of the CONTRACT as provided above shall not prejudice or affect
their rights of the OWNER which may have accrued upto the date of such
termination.

Except as provided under GCC or for the reasons solely attributable to the
OWNER, a delay by the Contractor in the performance of its delivery

obligations shall render the Contractor liable to the imposition of liquidated
damages pursuant to GCC, unless an extension of time is agreed upon without
the application of liquidated damages.

Contractor remains liable to pay compensation if action not taken under
clause 13

In any case in which become exercisable and the same had not been exercised,
the non-exercise thereof shall not constitute a waiver of any of the conditions
hereof and such powers shall notwithstanding be exercisable in the event of any
further case of default by the CONTRACTOR for which by any clause or
clauses hereof he is declared any of the powers conferred upon the OWNER BY
CLAUSE 13 thereof shall have liable to pay compensation amounting to the
whole of his Contract Performance Security, and the liability of the
CONTRACTOR for past and future compensation shall remain unaffected. In
the event of the OWNER putting in force the power under above sub-clause
vested in him under the preceding clause he may, if he so desired, take
possession of all or any tools, and plants, materials and stores in or upon the
works or the site thereof belonging to the CONTRACTOR or procured by him
and intended to be used for the execution of the WORK or any part thereof
paying or allowing for the same in account at the CONTRACT rates or in case
of these not being applicable at current market rates to be certified by the
ENGINEER-IN-CHARGE whose certificate thereof shall be final, otherwise the
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ENGINEER-IN-CHARGE may give notice in writing to the CONTRACTOR
or his clerk of the works, foreman or other authorised agent, requiring him to
remove such tools, plant, materials or stores from the premises (within a time to
be specified in such notice), and in the event of the CONTRACTOR failing to
comply with any such requisition, the ENGINEER-IN-CHARGE may remove
them at the Contractor’s expense or sell them by auction or private sale on
account of the CONTRACTOR and at his risk in all respects without any further
notice as to the date, time or place of sale and the certificate of the
ENGINEER-IN-CHARGE as to the expenses of any such removal and the
amount of the proceeds and expenses of any such sale shall be final and
conclusive against the CONTRACTOR.

TERMINATION FOR DEFAULT

Save for the cases provided for in Clause, if the Contractor fails to fulfil any of
his obligations, the OWNER reserves the right, after simple summons to comply
and without prejudice to any other measures provided for in the Contract
Documents, to offset the Contractor’s deficiency by substituting Contractor by
another third party to the Contractor for the purpose of carrying out those
obligations, at the Contractor’s expense, risk and peril, or to terminate the
Agreement without prejudice to the OWNER’s rights of receiving reparation for
the resulting damage.

The OWNER may terminate the Agreement when the Contractor’s situation at
any time after Notification of the Award is found to have become so precarious
that there is every indication that he will not be able to fulfil his obligations.
Such indications may be, for example, the Contractor’s filing for bankruptcy or
composition, or going into receivership or liquidation, or any similar procedures
under applicable legislation.

Change in constitution

Where the CONTRACTOR is a partnership firm, the prior approval of the
OWNER shall be obtained in writing, before any change is made in the
constitution of the firm. Where the CONTRACTOR is an individual or a Hindu
undivided family business concern, such approval as aforesaid shall, likewise be
obtained before such CONTRACTOR enters into any agreement with other
parties, where under, the reconstituted firm would have the right to carry out the
work hereby undertaken by the CONTRACTOR. In either case if prior approval
as aforesaid is not obtained, the CONTRACT shall be deemed to have been
allotted in contravention of clause 12 hereof and the same action may be taken
and the same consequence shall ensure as provided in the said clause.

Members of the OWNER not individually liable

No Director, or official or employee of the OWNER/ CONSULTANT shall in
any way be personally bound or liable for the acts or obligations of the OWNER
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under the CONTRACT or answerable for any default or omission in the
observance or performance of any of the acts, matters or things, which are herein
contained

Contractor's office at site

The CONTRACTOR shall provide and maintain an office at the site for the
accommodation of his Engineer and staff and such office shall be open at all
reasonable hours to receive instructions, notice or other communications.

Contractor to Indemnify the OWNER

The contractor shall indemnify the OWNER and every member, officer and
employee of the OWNER, also Engineer-In-Charge and his staff against all
action, proceedings, claims, demands, costs and expenses whatsoever arising
out of all action, proceedings, claims, demands, costs and expenses which may
be made against the OWNER for or in respect of or arising out of any failure by
the contractor in the performance of his obligations under the contract. The
OWNER shall not be liable for or in respect of consequence of any accident or
injury to any workmen or other person in the employment of the contractor or
his sub-contractor and contractor shall indemnify and keep the OWNER
indemnified against all such damages and compensations and against all claims,
proceedings, claims, demands, costs and expenses whatsoever in respect thereof
or in relation thereof.

If any action is brought before a Court, Tribunal or any other Authority against
the OWNER or an officer or agent of the OWNER, for the failure, omission or
neglect on the part of the CONTRACTOR to perform any acts, matters,
covenants or things under the CONTRACT, or damage or injury caused by the
alleged omission or negligence on the part of the CONTRACTOR, his agents,
representatives or his SUB-CONTRACTOR's, or in connection with any claim
based on lawful demands of SUB-CONTRACTOR's workmen, Contractors or
employees, the CONTRACTOR, shall in such cases indemnify and keep the
OWNER and/or their representatives harmless from all losses, damages,
expenses or decrees arising out of such action.

If OWNER have to pay any money in respect of such claims or demands as
aforesaid the amount so paid and the costs incurred by the OWNER shall be
charged to and paid by the Contractor and the Contractor shall not be at liberty
to dispute or question the right of the OWNER to make such payments
notwithstanding the same may have been made without the consent or authority
or in law or otherwise to the contrary.

Safety regulations

In respect of all labour, directly or indirectly employed in the WORK for the
performance of CONTRACTOR's part of this agreement, the CONTRACTOR
shall at his own expense arrange for all the safety provisions as per safety codes
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and abide by all labour laws, fire and statutory regulations and keep the OWNER
indemnified in respect thereof.

Other agencies at site

The CONTRACTOR shall have to execute the WORK in such place and
conditions where other agencies will also be engaged for other works. No claim
shall be entertained due to WORK being executed in the above circumstances

Liens

The OWNER shall have lien on all materials, equipments including those
brought by the CONTRACTOR for the purpose of erection, testing and
commissioning of the WORK.

If, at any time there should be evidence or any lien or claim for which the
OWNER might have become liable and which is chargeable to the
CONTRACTOR, the OWNER shall have the right to retain out of any payment
then due or thereafter to become due an amount sufficient to completely
indemnify the OWNER against such lien or claim and if such lien or claim be
valid, the OWNER may pay and discharge the same and deduct the amount so
paid from any money which may be or may become due and payable to the
CONTRACTOR. If any lien or claim remain unsettled after all payments are
made, the CONTRACTOR shall refund or pay to the OWNER all money that

the latter may be compelled to pay in discharging such lien or claim including
all costs and reasonable expenses. OWNER reserves the right to do the same

TERMINATION FOR OWNER’s cONVENIENCE

The OWNER, by written notice sent to the Contractor, may terminate the
Agreement, in whole or in part, at any time for its convenience. The notice of
termination shall specify that termination is for the OWNER’s convenience, the
extent to which performance of the Contractor under the Agreement is
terminated, and the date upon which such termination becomes effective.

The Goods that are complete and ready for shipment/ dispatch as on the date of
Contractor’s receipt of notice of termination shall be accepted by the OWNER
on the terms and prices mutually agreed at that time.

For the remaining Goods, the OWNER may elect:

(a) To have any portion completed and delivered at the Agreement terms and
prices and / or

(b) To cancel the remainder and pay to the Contractor an agreed amount for
partially completed Goods and Services and for materials and parts
previously procured by the Contractor; and/or

(c) To pay any reasonable and demonstrable otherwise non recoverable
expenses incurred by the Contractor.
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Payment if the contract is terminated

If the CONTRACT shall be terminated as per Bid pursuant to Clause no. 15 of
GCC, the CONTRACTOR shall be paid by the OWNER in so far as such
amounts or items shall not have already been covered by payments of amounts
made to the CONTRACTOR for the WORK executed and accepted by
ENGINEER-IN-CHARGE prior to the date of termination at the rates and prices
provided for in the CONTRACT and in addition to the following:

a) The amount payable in respect of any preliminary items, so far as the Work
or service comprised therein has been carried out or performed and an
appropriate portion as certified by ENGINEER-IN-CHARGE of any such
items or service comprised in which has been partially carried out or
performed.

Any other expenses which the CONTRACTOR has spent for performing the
WORK under the CONTRACT subject to being duly recommended by
ENGINEER-IN-CHARGE and approved by OWNER for payment, based on
documentary evidence of his having incurred such expenses.

The CONTRACTOR will be further required to transfer the title and provide the
following in the manner and as directed by the OWNER.

a) Any and all completed works.

Such partially completed WORK including drawings, information and
CONTRACT rights as the CONTRACTOR has specially performed,
produced or acquired for the performance of the CONTRACTOR.

No waiver of rights

Neither the inspection by the OWNER or any of their officials, employees, or
agents nor any order by the OWNER for payment of money or any payment for
or acceptance of the whole or any part of the Work by the OWNER nor any
extension of time, nor any possession taken by OWNER shall operate as a
waiver of any provision of the CONTRACT, or of any power herein reserved to
the OWNER, or any right to damages herein provided, nor shall any waiver of
any breach in the CONTRACT be held to be a waiver of any other subsequent
breach.

PLANNING
Unless otherwise stated in the Agreement, the Contractor shall furnish to

OWNER not later than fifteen (15) Days from date of Notification of Award the
following:

A bar chart, or similar, including the network of activities if required on account
of the complexity of the Agreement, showing the time-scale of the main steps in
the carrying out of his obligations, and showing at least :
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The dates at which the Contractor has to supply the information’s and
documents stipulated by the award,

The dates at which the main orders for materials and equipment (bought out
items) must normally be placed, and the required Completion dates for these,

The method by which the Goods and /or Services are carried out outside the
Site so that the contractual time-limits can be met,

The organizational chart, with names, of the team in control of the studies and
the carrying out of the work. The Contractor describes the liaisons between said
team and his existing structure. Contractor will state the skills and experience of
the personnel involved regarding similar projects. This organizational chart also
shows the links with his sub contractors.

This planning does not relieve the Contractor of any of its obligations including
Completion Schedule.

PROGRESS

The planning (bar chart or similar physical progress forecast and quantities of
manpower) established as per Clause 26 shall be used as a reference to regularly
monitor the progress of the Contractor's obligations. In particular, the latter
requires furnishing to the OWNER in principle monthly, the actual physical
progress computed by the method referred to in GCC Clause 26.

The planning is to be updated regularly by the Contractor, and is reviewed when
the OWNER so requests, any time particular circumstances significantly affect
the elements that were taken into account when the planning was established.

If the work progress rate is deemed insufficient to meet the prescribed time-
limits, the OWNER will notify this to the Contractor and will demand that
Contractor defines, in writing and within fifteen (15) Days, the measures he
intends to take in order to improve the rate of progress, which measures have to
receive the prior approval of the OWNER.

The OWNER and/or Consultant reserve the right to have the progress of studies,
procurement, work or any other contractual services monitored by any person
of their choice, without this right in any way diluting the Contractor’s
obligations.

Work in monsoon and dewatering

Unless otherwise specified elsewhere in the tender, the execution of the WORK
may entail working in the monsoon. The CONTRACTOR must maintain a
minimum labour force as may be required for the job and plan and execute the
construction and erection according to the prescribed schedule. No extra rate
will be considered for such work in monsoon.




During monsoon and other period, it shall be the responsibility of the
CONTRACTOR to keep the construction work site free from water logging at
his own cost.

Work on Sundays and Holidays

For carrying out Work on Sundays, and Holidays, the CONTRACTOR will
approach the ENGINEER-IN-CHARGE or his representative at least two days
in advance and obtain permission in writing. The CONTRACTOR shall observe
all labour laws and other statutory rules and regulations in force. In case of any
violations of such laws, rules and regulations, consequence if any, including the
cost thereto shall be exclusively borne by the CONTRACTOR and the OWNER
shall have no liability whatsoever on this account.

SETTLEMENT OF DISPUTES

The rules of procedure for arbitration proceedings shall be as per Indian
Avrbitration and Conciliation Act 1996 or as amended.

If any dispute or difference arising between the Parties in respect of or
concerning or connected with the interpretation or implementation of this
Agreement or otherwise arising out of this Agreement, the parties hereto shall
promptly and in good faith negotiate with a view to bring out and amicable
resolution and settlement.

If, after thirty (30) days, the parties have failed to resolve their dispute or
difference by such mutual consultation, then either the OWNER or the Supplier
may give notice to the other party of its intention to commence arbitration, as
hereinafter provided, as to the matter in dispute, and no arbitration in respect of
this matter may be commenced unless such notice is given.

In the event, no amicable resolution or settlement is reached within a period of
30 days from the date on which such dispute or difference arose, such dispute
or difference shall be referred for adjudication by sole Arbitrator to be appointed
by the Managing Director (MD) of OWNER, in accordance with the Arbitration
and Conciliation Act, 1996 and rules made there under or any statutory
modification in case the Arbitrator so appointed is related to OWNER in any
manner whatsoever.

The Arbitration proceedings shall be held in Uttar Pradesh and shall be
conducted in English Language. The decision of such arbitration shall be
binding and conclusive upon the Parties. The Parties to the arbitration shall
equally share the costs and expenses of any such arbitration.

It is hereby clarified that the Courts at Uttar Pradesh alone shall have jurisdiction
to try and entertain any and all suits or other proceedings in respect of, relating
to or otherwise arising out of this Agreement.




Notwithstanding any reference to arbitration herein, the parties shall continue to
perform their respective obligations under the Agreement unless they otherwise
agree.

NA
LIMITATION OF LIABILITY

Except in cases of wilful negligence or wilful misconduct, and in the case of
infringement, the Contractor shall not be liable to the OWNER, whether in
contract, tort, or otherwise, for any indirect or consequential loss or damage, loss
of use, loss of production, or loss of profits provided that this exclusion shall not
apply to any obligation of the Contractor to pay PRS to the OWNER and the
aggregate liability of the Contractor to the OWNER, whether under the Contract,
in tort or otherwise, shall not exceed the total Contract Price, provided that this
limitation shall not apply to the cost of repairing or replacing defective
equipment.

GOVERNING LANGUAGE

The Agreement shall be written in English language unless specified otherwise
in the SCC. AIll correspondence and other documents pertaining to the
Agreement which are exchanged by the parties shall be written in the same
language. In case, any document/brochure etc. is written in any other language
then its English translation shall govern.

APPLICABLE LAW
The Contract shall be governed and interpreted in accordance with the

applicable laws of India and Courts at Uttar Pradesh shall have exclusive
jurisdiction.

NOTICES

Any notice given by one party to the other pursuant to this Agreement shall be
sent to the other party in writing by registered mail or facsimile and confirmed
in writing to the other party’s address specified in the Agreement.

A notice shall be effective when delivered or on the notice’s effective date,
whichever is later.

Insurance

GENERAL

CONTRACTOR shall at his own expense arrange secure and maintain insurance
with reputable insurance companies to the satisfaction of the OWNER as
follows:




CONTRACTOR at his cost shall arrange, secure and maintain insurance as may
be necessary and to its full value for all such amounts to protect the WORKS in
progress from time to time and the interest of OWNER against all risks as
detailed herein. The form and the limit of such insurance, as defined here in
together with the under works thereof in each case should be as acceptable to
the OWNER. However, irrespective of work acceptance the responsibility to
maintain adequate insurance coverage at all times during the period of
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR’s failure
in this regard shall not relieve him of any of his responsibilities and obligations
under CONTRACT.

Any loss or damage to the work/ material, during transportation, storage,
erection and completion of work till such time the WORK is taken over by
OWNER, shall be to the account of CONTRACTOR. CONTRACTOR shall be
responsible for preferring of all claims and make good for the damage or loss by
way of repairs and/or replacement of the parts of the Work damaged or lost.
CONTRACTOR shall provide the OWNER with a copy of all insurance policies
and documents taken out by him in pursuance of the CONTRACT. Such copies
of document shall be submitted to the OWNER immediately upon the
CONTRACTOR having taken such insurance coverage. CONTRACTOR shall
also inform the OWNER at least thirty days in advance regarding the expiry
cancellation and/or changes in any of such documents and ensure
revalidation/renewal etc., as may be necessary well in time.

All costs on account of insurance liabilities covered under CONTRACT will be
to CONTRACTOR's account and will be included in VALUE OF CONTRACT.
However, the OWNER may from time to time, during the currency of the
CONTRACT, ask the CONTRACTOR in writing to limit the insurance
coverage risk and in such a case, the parties to the CONTRACT will agree for a
mutual settlement, for reduction in VALUE OF CONTRACT to the extent of
reduced premium amounts.

CONTRACTOR as far as possible shall cover insurance with Indian Insurance
Companies.

i) EMPLOYEES STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full and exclusive
liability for the compliance with all obligations imposed by the Employee State
Insurance Act 1948 and the CONTRACTOR further agrees to defend,
indemnify and hold OWNER harmless for any liability or penalty which may be
imposed by the Central, State or Local authority by reason of any asserted
violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State
Insurance Act, 1948, and also from all claims, suits or proceeding that may be
brought against the OWNER arising under, growing out of or by reasons of the
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work provided for by this CONTRACTOR, by third parties or by Central or
State Government authority or any political sub- division thereof.

The CONTRACTOR agrees to fill in with the Employee’s State Insurance
Corporation, the Declaration Forms, and all forms which may be required in
respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who
are employed in the WORK provided for or those covered by ESI from time to
time under the Agreement. The CONTRACTOR shall deduct and secure the
agreement of the SUB- CONTRACTOR to deduct the employee’s contribution
as per the first schedule of the Employee’s State Insurance Act from wages and
affix the Employee’s Contribution Card at wages payment intervals. The
CONTRACTOR shall remit and secure the agreement of SUB-CONTRACTOR
to remit to the State Bank of India, Employee's State Insurance Corporation
Account, the Employee's contribution as required by the Act. The
CONTRACTOR agrees to maintain all cards and Records as required under the
Act in respect of employees and payments and the CONTRACTOR shall secure
the agreement of the SUB-CONTRACTOR to maintain such records. Any
expenses incurred for the contributions, making contributions or maintaining
records shall be to the CONTRACTOR’s or SUB-CONTRACTOR's account.

The OWNER shall retain such sum as may be necessary from the total VALUE
OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof that
all contributions as required by the Employees State Insurance Act, 1948, have
been paid. This will be pending on the CONTRACTOR when the ESI Act is
extended to the place of work.

i) WORKMEN COMPENSATION AND OWNER'S LIABILITY
INSURANCE:

Workmen Compensation and OWNER’s Liability Insurance shall be taken by
the CONTRACTOR at its own cost covering all its employees who are engaged
in the performance of this CONTRACT. If any of the work is sublet, the
CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's
Compensation and OWNER’s liability insurance for the latter’s employees if
such employees are not covered under the CONTRACTOR’s Insurance.

The policy shall indicate:
. Contract No./ Work Order no.
. Complete scope of work

. Details of workmen to be insured

1
2
3. Site/ location details
4
5

. Validity period of the insurance coverage
iii) TRANSIT INSURANCE




Open transit policy of all items to be transported by the CONTRACTOR to the
SITE of WORK, shall be taken by the CONTRACTOR and monthly declaration
of the materials to be transported or transported to be declared to the insurance
agency. This will include the materials to be supplied by the CONTRACTOR
to OWNER site and or any free issue materials issued by OWNER, to be
transported to site for execution of work. The cost of transit insurance should be
borne by the CONTRACTOR and the quoted price shall be inclusive of this
cost.

iv) CONTRACTOR’S ALL RISK INSURANCE POLICY (CAR)

The contractor shall take all risk insurance policy at its own cost to cover
physical loss or damage to the works at the site occurring prior to acceptance of
work or part thereof taken over by the OWNER at its sole discretion with an
extended maintenance coverage for the contractor’s liability including Third
Party Liability in respect of any loss or damage during the warranty period.
Endorsements to the policy shall include coverage for faulty workmanship and
materials.

Contractor will be required to take insurance coverage of minimum 1.5 times
the order value to cover the cost of free issue material/items issued by the
OWNER and the cost of materials being procured by the CONTRACTOR.

The policy shall indicate:
. Contract No./ Work Order no.
. Complete scope of work

. Type of risks covered

1
2
3. Site/ location details
4
5

. Validity period of the insurance coverage

The contractor shall take all risk insurance policy at its own cost to cover
physical loss or damage to the works at the site occurring prior to acceptance of
work or part thereof taken over by the OWNER at its sole discretion with an
extended maintenance coverage for the contractor’s liability in respect of any
loss or damage during the warranty period. Endorsements to the policy shall
include coverage for faulty workmanship and materials.

The policy shall indicate complete scope of work, site, location details of work,
type of risks covered and validity of the insurance

v) ANY OTHER INSURANCE REQUIRED UNDER LAW OR
REGULATIONS OR BY OWNER:

CONTRACTOR shall also carry and maintain any and all other insurance(s),
which he may be required under any law or regulation from time to time without
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any extra cost to OWNER. He shall also carry and maintain any other insurance
which may be required by the OWNER

Damage to Property or to any Person or any Third Party

CONTRACTOR shall be responsible for making good to the satisfaction of the
OWNER any loss or any damage to structures and properties belonging to the
OWNER or being executed or procured or being procured by the OWNER or of
other agencies within in the premises of all the work of the OWNER, if such
loss or damage is due to fault and/or the negligence or wilful acts or omission
of the CONTRACTOR, his employees, agents, representatives or
SUB-CONTRACTORS.

The CONTRACTOR shall take sufficient care in moving his plants, equipments
and materials from one place to another so that they do not cause any damage to
any person or to the property of the OWNER or any third party including
overhead and underground cables and in the event of any damage resulting to
the property of the OWNER or of a third party during the movement of the
aforesaid plant, equipment or materials the cost of such damages including
eventual loss of production, operation or services in any plant or establishment
as estimated by the OWNER or ascertained or demanded by the third party shall
be borne by the CONTRACTOR. Third party liability risk shall be Rupees One
lakh for single accident and limited to Rupees Ten lakhs.

The CONTRACTOR shall indemnify and keeps the OWNER harmless of all
claims for damages to property other than OWNER's property arising under or
by reason of this agreement, if such claims result from the fault and/or
negligence or wilful acts or omission of the CONTRACTOR, his employees,
agents, representative of SUB-CONTRACTOR.

DATE OF COMING INTO EFFECT

The date of coming into effect shall be the date of Notification of Award unless
otherwise specified in SCC.

Execution of work

The CONTRACTOR shall be responsible for ensuring that works throughout
are executed in the most substantial, proper and workmanlike manner with the
quality of material and workmanship in strict accordance with the
SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-
CHARGE. The CONTRACTOR shall provide all necessary materials
equipment labour etc. for execution and maintenance of WORK till completion
unless otherwise mentioned in the CONTRACT.

NA

Construction aids, equipments, tools & tackles




CONTRACTOR shall be solely responsible for making available for executing
the WORK, all requisitt CONSTRUCTION EQUIPMENTS, Special Aids,
Barges, Cranes and the like, all Tools, Tackles and Testing Equipment and
Appliances, including imports of such equipment etc. as required. In case of
import of the same the rates applicable for levying of Custom Duty on such
Equipment, Tools, & Tackles and the duty drawback applicable thereon shall be
ascertained by the CONTRACTOR from the concerned authorities of
Government of India. It shall be clearly understood that OWNER shall not in
any way be responsible for arranging to obtain Custom Clearance and/or
payment of any duties and/or duty draw backs etc. for such equipments so
imported by the CONTRACTOR and the CONTRACTOR shall be fully
responsible for all taxes, duties and documentation with regard to the same.
Bidder in his own interest may contact, for any clarifications in the matter,
concerned agencies/Dept./Ministries of Govt. of India. All clarifications so
obtained and interpretations thereof shall be solely the responsibility of the
CONTRACTOR.

Care of works

From the commencement to completion of the WORK, the CONTRACTOR
shall take full responsibility for the care for all works including all temporary
works and in case any damages, loss or injury shall happen to the WORK or to
any part thereof or to any temporary works from any cause whatsoever, shall at
his own cost repair and make good the same so that at completion the WORK
shall be in good order and in conformity in every respects with the requirement
of the CONTRACT and the ENGINEER-IN- CHARGE's instructions.

Alterations in specifications, design and extra works -PRESENT

The WORK covered under this CONTRACT having to be executed by the
CONTRACTOR on a lump sum firm price. The OWNER will not accept any
proposals for changes in VALUE OF CONTRACT or extension in time on
account of any such changes which may arise to the CONTRACTOR's scope of
WORK as a result of detailed Engineering and thereafter during the execution
of WORK. The only exception to this will be a case where the OWNER requests
in writing to the CONTRACTOR to upgrade the SPECIFICATIONS or the size
of any major pieces of equipments, plant or machinery beyond what is normally
required to meet the scope of WORK as defined in the CONTRACT
DOCUMENT.

In such cases, a change order will be initialled by the CONTRACTOR at the
appropriate time for the OWNER's prior approval giving the full back-up data
for their review and for final settlement of any impact on price within 30 (thirty)
days thereafter.

OWNER may do part of work




Upon failure of the CONTRACTOR to comply with any instructions given in
accordance with the provisions of this CONTRACT the OWNER has the
alternative right, instead of assuming charge of entire WORK, to place
additional labour force, tools, equipments and materials on such parts of the
WORK, as the OWNER may designate or also engage another CONTRACTOR
to carry out the WORK. In such cases, the OWNER shall deduct from the
amount which otherwise might become due to the CONTRACTOR, the cost of
such work and material with ten percent (10%) added to cover all departmental
charges and should the total amount thereof exceed the amount due to the
CONTRACTOR, the CONTRACTOR shall pay the difference to the OWNER.

Possession prior to completion

The ENGINEER-IN-CHARGE shall have the right to take possession of or use
any completed or partially completed WORK or part of the WORK. Such
possession or use shall not be deemed to be an acceptance of any work
completed in accordance with the CONTRACT agreement. If such prior
possession or use by the ENGINEER-IN- CHARGE delays the progress of
WORK, equitable adjustment in the time of completion will be made and the
CONTRACT agreement shall be deemed to be modified accordingly.

Suspension of works

Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR
shall, if ordered in writing by the ENGINEER-IN-CHARGE, or his
representative, temporarily suspend the WORKS or any part thereof for such
written order, proceed with the WORK therein ordered to be suspended until, he
shall have received a written order to proceed therewith. The CONTRACTOR
shall not be entitled to claim compensation for any loss or damage sustained by
him by reason of temporary suspension of the WORKS aforesaid. An extension
of time for completion, corresponding with the delay caused by any such
suspension of the WORKS as aforesaid will be granted to the CONTRACTOR
should he apply for the same provided that the suspension was not consequent
to any default or failure on the part of the CONTRACTOR

In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-
CHARGE, for a period of more than two months, the CONTRACTOR shall
have the option to terminate the CONTRACT

Care of works

Defects prior to taking over:
If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE

a) Decide that any works done or materials used by the CONTRACTOR or by
any SUB-CONTRACTOR is defective or not in accordance with the
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CONTRACT, or that the works or any portion thereof are defective, or do
not fulfil the requirements of CONTRACT (all such matters being
hereinafter, called "Defects' in this clause), and

As soon as reasonably practicable, gives to the CONTRACTOR notice in
writing of the said decision, specifying particulars of the defects alleged to
exist or to have occurred, then the CONTRACTOR shall at his own expenses
and with all speed make good the defects so specified.

In case CONTRACTOR shall fail to do so, the OWNER may take, at the cost
of the CONTRACTOR, such steps as may in all circumstances, be reasonable
to make good such defects. The expenditure so incurred by the OWNER will be
recovered from the amount due to the CONTRACTOR. The decision of the
ENGINEER-IN-CHARGE with regard to the amount to be recovered from the
CONTRACTOR will be final and binding on the CONTRACTOR. As soon as
the WORK has been completed in accordance with the CONTRACT (except in
minor respects that do not affect their use for the purpose for which they are
intended and except for maintenance there of provided in tender document and
have passed the tests on completion, the ENGINEER-IN-CHARGE shall issue
a certificate (hereinafter called Completion Certificate) in which he shall certify
the date on which the WORK have been so completed and have passed the said
tests and the OWNER shall be deemed to have taken over the WORK on the
date so certified. If the WORK has been divided into various groups in the
CONTRACT, the OWNER shall be entitled to take over any group or groups
before the other or others and there upon the ENGINEER-IN-CHARGE shall
issue a Completion Certificate which will, however, be for such group or groups
so taken over only. In such an event if the group /section/ part so taken over is
related, to the integrated system of the work, not withstanding date of grant of
Completion Certificate for group/ section/ part. The period of liability in respect
of such group/ section/ part shall extend 12 (twelve) months from the date of
completion of WORK.

Defects after taking over:

In order that the CONTRACTOR could obtain a COMPLETION
CERTIFICATE he shall make good, with all possible speed, any defect arising
from the defective materials supplied by the CONTRACTOR or workmanship
or any act or omission of the CONTRACT or that may have been noticed or
developed, after the works or groups of the works has been taken over, the period
allowed for carrying out such WORK will be normally one month. If any defect
be not remedied within a reasonable time, the OWNER may proceed to do the
WORK at CONTRACTOR's risk and expense and deduct from the final bill
such amount as may be decided by the OWNER.

If by reason of any default on the part of the CONTRACTOR a COMPLETION
CERTIFICATE has not been issued in respect of any portion of the WORK
within one month after the date fixed by the CONTRACT for the completion of
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the WORK, the OWNER shall be at liberty to use the WORK or any portion
thereof in respect of which a completion certificate has not been issued, provided
that the WORK or the portion thereof so used as aforesaid shall be afforded
reasonable opportunity for completing these works for the issue of Completion
Certificate.

Replacement of defective parts and materials

If during the progress of the WORK, OWNER shall decide and inform in writing
to the CONTRACTOR, that the CONTRACTOR has manufactured any plant
or part of the plant unsound or imperfect or has furnished plant inferior to the
quality specified, the CONTRACTOR on receiving details of such defects or
deficiencies shall at his own expenses within 7 (seven) days of his receiving the
notice, or otherwise within such time as may be reasonably necessary for making
it good, proceed to alter, re-construct or remove such work and furnish fresh
equipments upto the standards of the specifications. In case the CONTRACTOR
fails to do so, OWNER may on giving the CONTRACTOR 7 (seven) day's
notice in writing of his intentions to do so, proceed to remove the portion of the
WORK so complained of and at the cost of CONTRACTOR's, perform all such
works or furnish all such equipments provided that nothing in the clause shall
be deemed to deprive the OWNER of or affect any rights under the
CONTRACT, the OWNER may otherwise have in respect of such defects and
deficiencies.

The CONTRACTOR's full and extreme liability under this clause shall be
satisfied by the payments to the OWNER of the extra cost, of such replacements
procured including erection/installation as provided for in the CONTRACT;
such extra cost being the ascertained difference between the price paid by the
OWNER for such replacements and the CONTRACT price portion for such
defective plants and repayments of any sum paid by the OWNER to the
CONTRACTOR in respect of such defective plant. Should the OWNER not so
replace the defective plant the CONTRACTOR's extreme liability under this
clause shall be limited to the repayment of all such sums paid by the OWNER
under the CONTRACT for such defective plant.

defence of suits

If any action is brought before a Court, Tribunal or any other Authority against
the OWNER or an officer or agent of the OWNER, for the failure, omission or
neglect on the part of the CONTRACTOR to perform any acts, matters,
covenants or things under the CONTRACT, or damage or injury caused by the
alleged omission or negligence on the part of the CONTRACTOR, his agents,
representatives or his SUB-CONTRACTOR's, or in connection with any claim
based on lawful demands of SUB-CONTRACTOR's workmen or employees,
the CONTRACTOR, shall in such cases indemnify and keep the OWNER
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and/or their representatives harmless from all losses, damages, expenses or
decrees arising out of such action.

Deductions from the contract price

All costs, damages or expenses which OWNER may have paid or incurred,
which under the provisions of the CONTRACT, the CONTRACTOR is
liable/will be liable, will be claimed by the OWNER. All such claims shall be
billed by the OWNER to the CONTRACTOR regularly as and when they fall
due. Such claims shall be paid by the CONTRACTOR within 15 (fifteen) days
of the receipt of the corresponding bills and if not paid by the CONTRACTOR
within the said period, the OWNER may, then, deduct the amount from any
moneys due i.e.,, Contract Performance Security or becoming due to the
CONTRACTOR under the CONTRACT or may be recovered by actions of law
or otherwise, if the CONTRACTOR fails to satisfy the OWNER of such claims

Completion certificate

Application for completion certificate:

When the CONTRACTOR fulfils his obligation under Clause 47.1 he shall be
eligible to apply for COMPLETION CERTIFICATE.

The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the
COMPLETION CERTIFICATE within one month after receiving any
application therefore from the CONTRACTOR after verifying from the
completion documents and satisfying himself that the WORK has been
completed in accordance with and as set out in the construction and erection
drawings, and the CONTRACT DOCUMENTS.

The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is
eligible to present the final bill for the WORK executed by him under the terms
of CONTRACT.

Completion certificate:

Within one month of the completion of the WORK in all respects, the
CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-
CHARGE of such completion, but no certificate shall be given nor shall the
WORK be deemed to have been executed until all scaffolding, surplus materials
and rubbish is cleared off the SITE completely nor until the WORK shall have
been measured by the ENGINEER-IN-CHARGE whose measurement shall be
binding and conclusive. The WORKS will not be considered as complete and
taken over by the OWNER, until all the temporary works, labour and staff
colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE.

If the CONTRACTOR fails to comply with the requirements of this clause on
or before the date fixed for the completion of the WORK, the ENGINEER-IN-
CHARGE may at the expense of the CONTRACTOR remove such scaffolding,
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surplus materials and rubbish and dispose off the same as he thinks fit and clean
off such dirt as aforesaid, and the CONTRACTOR shall forthwith pay the
amount of all expenses so incurred and shall have no claim in respect of any
such scaffolding or surplus materials as aforesaid except for any sum actually
realised by the sale thereof.

COMPLETION CERTIFICATE DOCUMENTS:

For the purpose of Clause 51.2 the following documents will be deemed to form
the completion documents:

i) The technical documents according to which the WORK was carried out.

i1) Four (4) sets of construction drawings showing therein the modification and
correction made during the course of execution and signed by the
ENGINEER-IN-CHARGE.

iii) COMPLETION CERTIFICATE for "embedded' and "covered' up work.
iv) Certificates of final levels as set out for various works.
v) Certificates of tests performed for various WORKS.

vi) Material appropriation, Statement for the materials issued by the OWNER
for the WORK and list of surplus materials returned to the OWNER's store
duly supported by necessary documents.

Final decision and final certificate

Upon expiry of the period of liability and subject to the ENGINEER-IN-
CHARGE being satisfied that the WORKS have been duly completed by the
CONTRACTOR and that the CONTRACTOR has in all respect duly made-up
any subsidence and performed all his obligations under the CONTRACT, the
ENGINEER-IN-CHARGE shall (without prejudice to the rights of the OWNER
to retain the provisions of relevant Clause hereof) otherwise give a certificate
herein referred to as the FINAL CERTIFICATE to that effect and the
CONTRACTOR shall not be considered to have fulfilled the whole of his
obligations under CONTRACT until FINAL CERTIFICATE shall have been
given by the ENGINEER-IN- CHARGE notwithstanding any previous entry
upon the WORK and taking possession, working or using of the same or any
part thereof by the OWNER.

Certificate and payments on evidence of completion

Except the FINAL CERTIFICATE, no other certificates or payments against a
certificate or on general account shall be taken to be an admission by the
OWNER of the due performance of the CONTRACT or any part thereof or of
occupancy or validity of any claim by the CONTRACTOR.

CONTRACTOR’S RESPONSIBILITY




The contractor shall depute his supervisor for supervision of the services, as per
the scope of services mentioned and to receive instructions from Engineer-In-
Charge or his representative.

Contractor shall make the salary payment to his personnel on or before 7th of
every month and provide acknowledgement of salary slip by his personnel to
the OWNER. In case of default by the contractor, OWNER will hold the release
of contractor’s payment till the contractor makes the payment of salary to his
personnel or OWNER may take suitable action at the risk & cost of Contractor.

Accommodation/ Transportation/ Conveyance/ Medical: The Contractor shall
make his own arrangement for the accommodation & medical assistance to his
personnel at respective locations and subsequent transportation / conveyance
arrangement for them from their place of residence to work place or any other
place as required and OWNER shall have no obligation in this respect. The
OWNER shall not be responsible for providing any medical assistance to the
contractor personnel.

Discipline: The Contractor shall be responsible for the discipline and good
behaviour of all his personnel deployed in the services and should any complaint
be received against any of his employee, he shall arrange to replace such
person(s) within 24 hours of notice issued by the Engineer-in-Charge at his own
cost. The decision of the Engineer-in-Charge in this matter shall be final and
binding on the Contractor.

Gate pass/ Identity Card/ Uniform: The Contractor shall arrange for the gate
pass, uniforms & requirement of supply/ renewal of identity cards to his
workforce as per design to be approved by OWNER at his own cost, if so
required by OWNER for security or for any other reasons. Contractor’s
personnel shall be required to carry their respective Identity Cards while on duty
and produce on demand.

Modification In Contract

All modifications leading to changes in the Contract with respect to technical
and/or commercial aspects shall be considered valid only when accepted in
writing by OWNER by issuing amendment to the Contract. Issuance of
acceptance or otherwise in such cases, shall not be any ground for extension of
agreed completion date and also shall not affect the performance of contract in
any manner except to the extent mutually agreed through a modification of
Contract.

OWNER shall not be bound by any printed conditions or provisions in the
Contractor’s Bid Forms or acknowledgment of Contract, invoices, packing list
or any other documents, which imposes any conditions at variance with or
supplemental to Contract.




RIGHT TO GET SERVICES CARRIED OUT THROUGH OTHER
AGENCIES

Nothing contained herein shall restrict OWNER from accepting similar services
from other agencies at its sole discretion and at the risk and cost of the
contractor, if the contractor fails to provide the said services any time not up to
the satisfaction of Engineer-in-Charge.

SUB-LETTING OF CONTRACT

No part of this contract, nor any share or interest therein, in any manner or
extent, will be transferred or assigned or sub-let, directly or indirectly, to any
person / firm or organisation by the contractor without written consent of
OWNER.

EMPLOYMENT LIABILITY OF CONTRACTOR

The Contractor shall indemnify OWNER & shall be solely and exclusively
responsible for any liability arising due to any difference or dispute between him
and his employee / Third Party for the execution of this contract at any time
during / after the contract period is over. All workmen engaged by the contractor
shall be on his roll and be paid by him and OWNER shall have no responsibility
towards them.

The Contractor shall be directly responsible and indemnify the OWNER against
all charges, claims, dues, etc. arising out of disputes relating to the dues and
employment of personnel deployed by him.

The Contractor shall indemnify the OWNER against all losses or damages
caused to it on account of acts of the personnel deployed by the contractor.

The Contractor shall ensure regular and effective supervision of the personnel
deployed by him.

COMPLIANCE OF LAWS

The contractor deploying contract labour shall obtain license from appropriate
licensing authority as per prevailing rules & regulation and as modified from
time to time during contract period.

The contractor (which shall include the contracting firm / company) shall be
solely liable to obtain and to abide by all necessary licenses from the concerned
authorities as provided under the various Labour Laws / legislations including
labour license from the competent authority under the Contract Labour
(“Regulation & Abolition”) Act 1970 and Acts made thereafter.

The Contractor shall also be bound to discharge obligations as provided under
various statutory enactments including the Employees Provident Fund and
Miscellaneous Provisions Act 1952, ESI Act 1948, Contract Labour
(“Regulation & Abolition”) Act 1970, Minimum Wages Act 1948, payment of
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wages Act 1936, Workmen’s Compensation Act 1923 and other relevant Acts,
Rules & Regulations in force from time to time.

The Contractor shall be responsible for necessary contributions towards PF,
Family Pension, ESIC or any other statutory payments to Government Agencies
as applicable under the laws in respect of the contract and of personnel deployed
by the contractor for rendering services to OWNER and shall deposit the
required amount with the concerned statutory authorities on or before due dates.
The contractor shall obtain a separate PF number from the concerned Regional
Provident Fund Commissioner and submit necessary proof of having deposited
the employees as well as the OWNER’s contribution to the Provident Fund. The
contractor shall also be responsible for payment of any administration /
inspection charges thereof, wherever applicable, in respect of personnel
deployed by him relating to the work of OWNER.

The Contractor shall not engage / deploy any person of less than 18 years under
this contract, and the person(s) to be deployed should be physically and mentally
fit.

The installations where job is to be carried out are live and have hydrocarbon
environment. Contractor shall comply with all safety and security rules and

regulations and other rules laid down by OWNER for its operation. Contractor
shall follow best Engineering practice and relevant international safety

standards. It shall be duty / responsibility of the Contractor to ensure the
compliance of fire safety, security and other operational rules and regulations
by his personnel. Disregard to these rules by the Contractor’s personnel will lead
to the termination of the Contract in all respects and shall face penal / legal
consequences.

Personnel protective items like safety helmets, safety shoes, hand gloves, eye
protection, cotton working overalls / dresses (not synthetic materials) and other
required materials for the safety of the contractor’s personnel shall be arranged
by the contractor himself. However fire fighting equipments shall be arranged
by OWNER.

The Contractor shall arrange for life insurance for all his personnel deployed on
the job as per the relevant Acts, rules and regulations, etc. In case by virtue of
provisions of Workers Compensation Act, 1923 or any other law in force,
OWNER has to pay compensation for a workman employed by the Contractor
due to any cause whatsoever, the amount so paid shall be recovered from the
dues payable to the Contractor and/or security deposit with OWNER. General
third party insurance for CNG Station shall be arranged by OWNER.

THE ENGINEER-IN-CHARGE

Issue the contractor from time to time during the running of the Contract such
further instructions as shall be necessary for the purpose of proper and adequate
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execution of the Contract and the Contractor shall carry out and bound by the
same.

During the currency of this Contract, OWNER can increase and / or decrease
the number of the services required & quantity of work /services shown in from
the Schedule of Rates.

Order the Contractor to remove or replace any workmen whom the OWNER
considers incompetent or unsuitable and opinion of the OWNER representative
as to the competence of any workman engaged by the contractor shall be final
and binding on the Contractor. Key personnel can be deployed at site only after
getting approval from the OWNER.

REPATRIATION AND TERMINATION

OWNER shall reserve the right, at any time during the currency of the contract
without assigning any reason thereof to terminate it by giving 30 days notice to
contractor, and upon expiry of such notice period the contractor shall vacate the
site / office provided to him by OWNER immediately.

Goods procured by the Contractor, but not utilised till date of termination will
be the responsibility of the Contractor and no claim will be entertained by the
OWNER for the same.

Also OWNER will not be responsible for any cost incurred by the Contractor
including but not limited to repatriation of the workers, lease amount deposit for
accommodation provided to the workers, etc. In case OWNER has to incur
expenses due to the same, the same shall be recovered from the dues payable to
the contractor and / or security deposit held with OWNER.

INDEMNITY

Contractor shall exclusively be liable for non-compliance of the provisions of
any act, laws rules and regulations having bearing over engagement of workers
directly or indirectly for execution of Contract and the Contractor hereby
undertake to indemnify the OWNER against all actions, suits, proceedings,
claims, damages demands, losses, etc. which may arise under Minimum Wages
Act 1948, payment of wages Act 1936, Workmen’s Compensation Act 1923,
Personnel Injury (Compensation Insurance) Act, ESI Act, Fatal accident Act,
Industrial Dispute Act, Shops and Establishment Act, Employees Provident
Fund Act, Family Pension and deposit Linked Insurance schemes or any other
act or statutes not herein specifically mentioned but having direct or indirect
application for the persons engaged under this contract.

Contractor’s sub-ordinate staff and their conduct

Contractor, on or after award of the Contract shall Name and Depute a qualified
engineer having sufficient experience in carrying out work of similar nature, to
whom the equipments, materials, if any, shall be issued and instructions for
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works given. The Contractor shall also provide to the satisfaction of the
Engineer-In-Charge. sufficient and qualified staff to superintend the execution
of the Contract, foremen and leading hands including those specially qualified
by previous experience to supervise the types of works comprised in the
Contract in such manner as will ensure work of the best quality, expeditious
working. Whenever in the opinion of the Engineer-In-Charge additional
properly qualified supervisory staff is considered necessary, they shall be
employed by the Contractor without additional charge on accounts thereof.

If and whenever any of the Contractor's assistants, foremen, or other employees
shall in the opinion of Engineer -in- Charge be guilty of any misconduct or be
incompetent or insufficiently qualified or negligent in the performance of their
duties of that in the opinion of the OWNER or the Engineer-In-Charge, it is
undesirable for administrative or any other reason for such person or persons to
be employed in the works, the Contractor, is so directed by the
Engineer-In-Charge, shall at once remove such person or persons from
employment thereon. Any person or persons so removed from the works shall
not again be employed in connection with the Contract without the written
permission of the Engineer-In-Charge. Any person so removed from the
Contract shall be immediately re-placed at the expense of the Contractor by a
qualified and competent substitute. Should the Contractor be requested to
repatriate any person removed from the works he shall do so and shall bear all
costs in connection herewith.

The Contractor shall be responsible for the proper behaviour of all the staff,
foremen, workmen, and others, and shall exercise a proper degree of control
over them and in particular and without prejudice to the said generality, the
Contractor shall be bound to prohibit and prevent any employees from
trespassing or acting in any way detrimental or prejudicial to the interest of the
community or of the properties or occupiers of land and properties in the
neighbourhood and in the event of such employee so trespassing, the Contractor
shall be responsible therefore and relieve the OWNER of all consequent claims
or actions for damages or injury or any other grounds whatsoever. The decision
of the Engineer-In-Charge upon any matter arising under this clause shall be
final. The Contractor shall be liable for any liability to OWNER on account of
deployment of Contractor's staff etc. or incidental or arising out of the execution
of Contract.

The Contractor shall be liable for all acts or omissions on the part of his
personnel, staff, foremen and workmen / labour and others in his employment,
including misfeasance or negligence of whatever kind in the course of their work
or during their employment, which are connected directly or indirectly with the
Contract.

JURISDICTION




The CONTRACT shall be governed by and constructed according to the laws in
force in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the
Courts situated at KANPUR for the purposes of disputes, actions and
proceedings arising out the CONTRACT, the courts at KANPUR only will have
the jurisdiction to hear and decide such disputes, actions and proceedings.

FORCE MAJEURE

In the event of either party being rendered unable by Force Majeure to perform
any obligation required to be performed by it under this agreement, the relative
obligation of the party affected by such Force Majeure shall, after notice under
this article be suspended for the period during which such cause lasts.

The term Force Majeure as employed herein shall mean act of god,
war/hostilities, riot/civil commotion, earthquake, Tsunami, fire, flood, tempest,
lightening or other natural disaster, restriction imposed by the government or
other statutory bodies, acts and regulations or any of its authorised agencies.

Upon such occurrence, contractor shall immediately inform the OWNER and
only in case OWNER decides, contractor shall interrupt the CNG re-fuelling. In
case of any emergency, contractor shall activate Emergency Response Plan
(ERP) as per OWNER’s approved procedures.

Upon the occurrence of such cause and upon its termination, the party alleging

that it has been rendered unable as aforesaid thereby, shall notify the other party
in writing within forty eight (48) hours of the alleged beginning and ending
thereof giving full particulars and satisfactory evidence in support of its claim.

Time for performance of the relative obligation suspended by the Force Majeure
shall then stand extended for the period for which such cause lasts.

66.0 The bidder is expected to quote rate for each item after careful analysis of cost
involved for the performance of the complete item considering all specifications
and Conditions of Contract. In case it is noticed that the rate quoted by the bidder
of individual items rates are higher or lower by more than 50% of the estimated
rates then such items shall be considered abnormally high or low rated items i.e.
AHR /ALR items.

Abnormal High Rate (AHR) items

The quantity of high rate items shall be restricted to the SOR quantities Execution
of AHR items beyond the SOR quantities shall be made at the least of the
following rates:

A) Average rates of the item of all the qualified bidders
B) The rate estimated at the time of tendering.




In case the overall quote of the qualified L-1 bidder is less than the overall estimate, then
the rate of contractor arrived after applying the same percentage of difference by which
his overall quote was lower than the overall estimate.

67. In case, vendor fail to complete the work within the stipulated period, then unless
such failure is due to force majeure as defined in the bid document, total contract
price shall be reduced @ 0.5% per week of delay or part thereof subject to a
maximum of 5% of the total contract price. The decision of the Engineer-In-Charge
in regard to applicability of PRS shall be final and binding on the Vendor.

In case of delay on the part of the Vendor the invoice shall be submitted after
applicable price reduction.

68.0 Limitation of Liability

Notwithstanding anything contrary contained herein the aggregate total liability of
Supplier under the Agreement or otherwise shall be limited to 100% of Agreement /
Order price. However, neither party shall be liable to the other party for any indirect
and consequential damages, loss of profits or loss of production.

69. TERMINATION FOR OWNER’s CONVENIENCE

The OWNER, by written notice sent to the Contractor, may terminate the Agreement, in
whole or in part, at any time for its convenience. The notice of termination shall specify
that termination is for the OWNER’s convenience, the extent to which performance of the
Contractor under the Agreement is terminated, and the date upon which such termination
becomes effective.

The Goods that are complete and ready for shipment/ dispatch as on the date of Contractor’s
receipt of notice of termination shall be accepted by the OWNER on the terms and prices
mutually agreed at that time.

For the remaining Goods, the OWNER may elect:

(@  To have any portion completed and delivered at the Agreement terms and
prices and / or

(b)  To cancel the remainder and pay to the Contractor an agreed amount for
partially completed Goods and Services and for materials and parts previously
procured by the Contractor; and/or

To pay any reasonable and demonstrable otherwise non recoverable expenses incurred
by the Contractor.
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BIDDER'S GENERAL INFORMATION

To,

Central UP Gas Limited,
7" floor, UPSIDC complex
A-1/4, Lakhanpur
Kanpur-208024

India

Bid Document No: CUGL/C&P/TEN2526/53

SUB : Engaging Contractors for PNG Industrial & Commercial connectivity works in
Kanpur, Unnao, Bareilly & Jhansi for City Gas Distribution Project of M/s. Central U. P.
Gas Limited, for the period of 01 year

1 | Bidder Name

2 | Status of Firm Proprietorship Firm/Partnership firm/
Limited/Others

If Others Specify:
[Enclose certificate of Registration]

Name of
Proprietor/Partners/Directors of the
firm/company

Whether supplier/ manufacturer
/ Dealer/ Trader/ Contractor

Number of Years in Operation

Address of Registered Office:

*In case of Partnership firm, enclose | City:
District:

letter mentioning current address of
State:

the firm and the full names and [ p|N/ZIP:

current addresses of all the partners

of the firm.

Operation Address
(if different from above) City:

District;
State:




PIN/ZIP:

Telephone Number

(Country Code)  (Area Code)
(Telephone No.)

E-mail address

Website

Fax Number:

(Country Code)  (Area Code)
(Telephone No.)

ISO Certification, if any

{If yes, please furnish details}

Bid Currency

Banker’s Name

Branch

Bank account number

[Enclose copy of cancelled cheque]

PAN No.

[Enclose copy of PAN Card]

EPF Registration No.

[Enclose copy of EPF Registration Certificate

ESI code No.

[Enclose copy of relevant document]




[Signature of Authorized Signatory of Bidder]
Name:

Designation:

Seal:




E-2
BID FORM

To,

Central UP Gas Limited,

7" floor, UPSIDC complex

A-1/4, Lakhanpur

Kanpur-208024

India

Bid Document No: CUGL/C&P/TEN2526/53

SUB : Engaging Contractors for PNG Industrial & Commercial connectivity works in
Kanpur, Unnao, Bareilly & Jhansi for City Gas Distribution Project of M/s. Central U. P.
Gas Limited, for the period of 01 year

Dear Sir,
After examining / reviewing the Bidding Documents for the tender of
“ including
"Specifications & Scope of Work™, "General Conditions of Contract [GCC]", "Special Conditions
of Contract [SCC]" and "Schedule of Rates [SOR]", etc. the receipt of which is hereby duly
acknowledged, we, the undersigned, are pleased to offer to execute the whole part of the job and
in conformity with the said Bid Documents, including Addenda / Corrigenda Nos.

We confirm that this Bid is valid for a period of "Four [04] months" from the date of opening of
"Techno-Commercial / Un-priced Bid", and it shall remain binding upon us and may be accepted
by any time before the expiry of that period.

If our Bid is accepted, we will provide the "Contract Performance Security / Security Deposit"
equal to ™ of the Contract Price” or as mentioned in Tender Document for the due
performance within "twenty One [21] days" of such Award.

Until a final Agreement/Letter of Award is prepared and executed, the tender document (including
addenda/ corrigenda) together with the "Notification of Award" shall constitute a binding
Agreement between us.

We understand that Bidding Document is not exhaustive and any action and activity not mentioned
in Bidding Documents but may be inferred to be included to meet the intend of the Bidding
Documents shall be deemed to be mentioned in Bidding Documents unless otherwise specifically
excluded and we confirm to perform for fulfillment of Agreement and completeness of the Work
in all respects within the time frame and agreed price.

We understand that you are not bound to accept the lowest priced or any Bid that you may receive.
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
Duly authorized to sign Bid for and on behalf of
[Signature of Witness]
Name of Witness:
Address:




E-3
LIST OF ENCLOSURES

To,

Central UP Gas Limited,
7" floor, UPSIDC complex
A-1/4, Lakhanpur
Kanpur-208024

India

Bid Document No: CUGL/C&P/TEN2526/53

SUB : Engaging Contractors for PNG Industrial & Commercial connectivity works in
Kanpur, Unnao, Bareilly & Jhansi for City Gas Distribution Project of M/s. Central U. P.
Gas Limited, for the period of 01 year.

Dear Sir,
We are enclosing the following documents as part of the bid:
. Power of Attorney of the signatory to the Bidding Document.

. Document showing annual turnover for the last three years such as annual reports, profit
and loss account, net worth etc. along with information as sought in enclosed format F-16
. Document showing Financial Situation Information as sought in enclosed format F-16

. Copy of Bidding Documents along with addendum/corrigendum duly signed and sealed
on each page, in token of confirmation that Bid Documents are considered in full while
preparing the bid and in case of award, work will be executed in accordance with the
provisions detailed in Bid Documents.

5. Documentary Evidences showing the Bidder’s claim of meeting Technical Criteria as
mentioned in Clause 4 of ITB.

6. Bid Security/EMD*

7. Power of Attorney*

8. Duly certified document from chartered engineer and or chartered accountant.

Note: * In case of e-bidding the bidder has the option to submit specified documents in
physical form on/before the bid due date or within seven days from the bid opening date.
However, scanned copy of these (same) documents must be submitted on-line as part of
e-bid before the bid due date/time.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:




FORMAT F-4
PROFORMA OF "BANK GUARANTEE'" FOR "EARNEST MONEY /BID
SECURITY™
(To be stamped in accordance with the Stamp Act)

Central UP Gas Limited,

7" floor, UPSIDC complex

A-1/4, Lakhanpur

Kanpur-208024

India

Bid Document No: CUGL/C&P/TEN2526/53

SUB : Engaging Contractors for PNG Industrial & Commercial connectivity works in
Kanpur, Unnao, Bareilly & Jhansi for City Gas Distribution Project of M/s. Central U. P.
Gas Limited, for the period of 01 year.

Dear Sir(s),

In accordance with Letter Inviting Tender under your reference No M/s.

having their Registered / Head Office at (hereinafter called the Tenderer), wish
to participate in the
said tender for

As an irrevocable Bank Guarantee against Earnest Money for the amount of
Is required to be submitted by the Tenderer as a condition precedent for
participation in the said tender which amount is liable to be forfeited on the happening of any
contingencies mentioned in the Tender Document.

We, the Bank at
having our Head Office
(Local Address)
guarantee and undertake to pay immediately on demand without any recourse to the tenderers
by Central UP Gas Limited, the amount
without any reservation, protest, demur and recourse. Any such demand made by CUGL,
shall be conclusive and binding on us irrespective of any dispute or difference raised by the
Tenderer.

This guarantee shall be irrevocable and shall remain valid up to [this date
should be two (02) months beyond the validity of the bid].If any further extension of this
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guarantee is required, the same shall be extended to such required period on receiving
instructions from M/s. whose
behalf this guarantee is issued.

In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this
day of 20 at

WITNESS:

(SIGNATURE) (SIGNATURE)
(NAME) (NAME)
Designation with Bank Stamp

(OFFICIAL ADDRESS) Attorney as per
Power of Attorney No.

INSTRUCTIONS FOR FURNISHING "BID SECURITY / EARNEST MONEY™"
BY "BANK GUARANTEE"

1. The Bank Guarantee by Bidders will be given on non-judicial stamp paper as per
"Stamp Duty" applicable. The non-judicial stamp paper should be in the name of the
issuing Bank. In case of foreign Bank, the said Bank's Guarantee to be issued by its
correspondent Bank in India on requisite non-judicial stamp paper
The expiry date should be arrived at in accordance with "ITB: Clause-15.1".
The Bank Guarantee by bidders will be given from Bank as specified in "ITB".
A letter from the issuing Bank of the requisite Bank Guarantee confirming that said
Bank Guarantee / all future communication relating to the Bank Guarantee shall be
forwarded to the Employer at its address as mentioned at "ITB".
Bidders must indicate the full postal address of the Bank along with the Bank's E-
mail / Fax / Phone from where the Earnest Money Bond has been issued.
If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer
confirming its net worth is more than Rs. 1,000,000,000.00 [Rupees One
Hundred Crores] or equivalent alongwith documentary evidence.




E-5
LETTER OF AUTHORITY
[Pro forma for Letter of Authority for Attending Subsequent ‘Negotiations' / 'Pre-Bid
Meetings' /'Un-priced Bid Opening' / 'Price Bid Opening’]

Ref: Date:
To,
Central UP Gas Limited,
7" floor, UPSIDC complex
A-1/4, Lakhanpur
Kanpur-208024
India
Bid Document No: CUGL/C&P/TEN2526/53
SUB : Engaging Contractors for PNG Industrial & Commercial connectivity works in
Kanpur, Unnao, Bareilly & Jhansi for City Gas Distribution Project of M/s. Central U. P.
Gas Limited, for the period of 01 year.
Dear Sir,
I/We, hereby authorize the following
representative(s) for attending any 'Negotiations' / 'Meetings [Pre-Bid Meeting]’, 'Un-
priced Bid Opening', 'Price Bid Opening' and for any subsequent correspondence /
communication against the above Bidding Documents:
[1] Name & Designation Signature
Phone/Cell:
Fax:
E-mail: oo @ e
[1] Name & Designation Signature
Phone/Cell:
Fax:
E-mail: oo @ e
[2] Name & Designation Signature
Phone/Cell:
Fax:
E-mail: oo @ e

We confirm that we shall be bound by all commitments made by aforementioned
authorised representative(s).
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
Note: This "Letter of Authority" should be on the "letterhead" of the Firm / Bidder and should
be signed by a person competent and having the 'Power of Attorney’ to bind the Bidder. Not more
than ‘two [02] persons per Bidder' are permitted to attend "Techno-commercial / Un-priced” &
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"Price Bid" Openings. Bidders authorized representative is required to carry a copy of this
authority letter while attending the un-priced and priced bid opening, the same shall be submitted
to CUGL.




E-6
"NO DEVIATION" CONFIRMATION

To,

Central UP Gas Limited,
7" floor, UPSIDC complex
A-1/4, Lakhanpur
Kanpur-208024

India

Bid Document No: CUGL/C&P/TEN2526/53

SUB : Engaging Contractors for PNG Industrial & Commercial connectivity works in
Kanpur, Unnao, Bareilly & Jhansi for City Gas Distribution Project of M/s. Central U. P.
Gas Limited, for the period of 01 year.

Dear Sir,

We understand that any 'deviation / exception' in any form may result in rejection of Bid.
We, therefore, certify that we have not taken any ‘exception / deviation' anywhere in the Bid
and we agree that if any 'deviation / exception' is mentioned or noticed, our Bid may be
rejected.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:




F-7

DECLARATION REGARDING HOLIDAY/BANNING AND LIQUIDATION,
COURT RECEIVERSHIP

To,

Central UP Gas Limited,
7" floor, UPSIDC complex
A-1/4, Lakhanpur
Kanpur-208024

India

Dear Sir,

We hereby confirm that we are not on ‘Holiday’ by CUGL or banned by Government
department/ Public Sector on due date of submission of bid.

We also confirm that we are not under any liquidation, court receivrship or similar
proceedings or ‘bankruptcy'.

In case it comes to the notice of CUGL that the bidder has given wrong declaration in this
regard, the same shall be dealt as “fraudulent practices’ and action shall be initiated as per
provision of tender document.

Further, we also confirm that in case there is any change in status of the declaration prior
to award of contract, the same will be promptly informed to CUGL by us.

Place: [Signature of Authorized Signatory of Bidder] Date:
Name:
Designation:
Seal:




E-8
CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA

To,

Central UP Gas Limited,
7" floor, UPSIDC complex
A-1/4, Lakhanpur
Kanpur-208024

India

Bid Document No: CUGL/C&P/TEN2526/53

SUB : Engaging Contractors for PNG Industrial & Commercial connectivity works in
Kanpur, Unnao, Bareilly & Jhansi for City Gas Distribution Project of M/s. Central U. P.
Gas Limited, for the period of 01 year.

Dear Sir,
If we become a successful Bidder and pursuant to the provisions of the Bidding

Documents, award is given to us for the tender for
the following

Certificate shall be automatically enforceable:

"We agree and acknowledge that the Employer is entering into the Agreement solely on
its own behalf and not on behalf of any other person or entity. In particular, it is expressly
understood & agreed that the Government of India is not a party to the Agreement and has
no liabilities, obligations or rights thereunder. It is expressly understood and agreed that
the Employer is authorized to enter into Agreement, solely on its own behalf under the
applicable laws of India. We expressly agree, acknowledge and understand that the
Employer is not an agent, representative or delegate of the Government of India. It is
further understood and agreed that the Government of India is not and shall not be liable
for any acts, omissions, commissions, breaches or other wrongs arising out of the
Agreement. Accordingly, we hereby expressly waive, release and forego any and all
actions or claims, including cross claims, VIP claims or counter claims against the
Government of India arising out of the Agreement and covenants not to sue to Government
of India as to any manner, claim, cause of action or things whatsoever arising of or under
the Agreement.”

Place: [Signature of Authorized Signatory of Bidder] Date:
Name:
Designation:
Seal:




E-9
PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT PERFORMANCE
SECURITY /SECURITY DEPOSIT"
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

To,

Central UP Gas Limited,

7" floor, UPSIDC complex

A-1/4, Lakhanpur

Kanpur-208024

India

PERFORMANCE GUARANTEE No.

Dear Sir(s),

M/s.
having registered office at (herein after called the “contractor”
which expression shall wherever the context so require include its successors and assignees)
have been awarded the work of
vide LOA /FOA No.
dated for Central U.P. Gas Limited, Kanpur

The Contract conditions provide that the CONTRACTOR shall pay a sum of Rs.
(Rupees ) as
full Contract Performance Guarantee in the form therein mentioned. The form of payment of
Contract Performance Guarantee includes guarantee executed by Nationalized Bank,
undertaking full responsibility to indemnify CUGL, in case of default.

The said has approached us and
at their request and in consideration of the premises we having our office at
have agreed to give such guarantee as hereinafter

mentioned.

1. We

hereby undertake to give the irrevocable & unconditional guarantee to you that if
default shall be made by Mf/s. in
performing any of the terms and conditions of the tender or in payment of any money
payable to Central U.P. Gas Limited we shall on first demand pay without demur,
contest, protest and/ or without any recourse to the contractor to you in such manner
as you may direct the said amount of Rupees




only or such portion thereof not exceeding the said sum as you may require from time
to time.

You will have the full liberty without reference to us and without affecting this
guarantee, postpone for any time or from time to time the exercise of any of the powers
and rights conferred on you under the contract with the said

and to enforce or to forbear from
endorsing any powers or rights or by reason of time being given to the said
and such postponement forbearance would not have
the effect of releasing the bank from its obligation under this debt.

Your right to recover the said sum of Rs.

(Rupees
) from us in manner aforesaid will
not be affected or suspended by reason of the fact that any dispute or disputes have
been raised by the said M/s. and/or that any dispute
or disputes are pending before any officer, tribunal or court and any demand made by
you in the bank shall be conclusive and binding. The bank shall not be released of its
obligations under these presents by any exercise by you of its liberty with reference to
matter aforesaid or any of their or by reason or any other act of omission our
commission on your part or any other indulgence shown by you or by any other matter
or changed what so ever which under law would, but for this provision, have the effect
of releasing the bank.

The guarantee herein contained shall not be determined or affected by the liquidation
or winding up dissolution or changes of constitution or insolvency of the said
contractor but shall in all respects and for all purposes be binding and operative until
payment of all money due to you in respect of such liabilities is paid.

This guarantee shall be irrevocable and shall remain valid upto
(this date should be 90 days after the expiry of defect liability
period) . The bank undertakes not to revoke this guarantee during
its currency without your previous consent and further agrees that the guarantee.
However, if for any reason, the contractor is unable to complete the work within the
period stipulated in the contract and in case of extension of the date of completion
resulting extension of defect liability period of the contractor fails to perform the work
fully, the bank hereby agrees to further extend this guarantee at the instance of the
contractor till such time as may be determined by the owner. If any further extension
of this guarantee is required, the same shall be extended to such required period on
receiving instruction from M/s.




(contractor) on

whose behalf this guarantee is issued.

The Bank Guarantee's payment of an amount is payable on demand and in any case
within 2 working days of the presentation of the letter of invocation of Bank
Guarantee. Any dispute arising out of or in relation to the said Bank Guarantee shall
be subject to the jurisdiction of KANPUR Courts.

Therefore, we hereby affirm that we are guarantors and responsible to you on behalf
of the Contractor up to a total amount of (amount of guarantees in
words and figures) and we undertake to pay you, upon your first written demand
declaring the Contractor to be in default under the contract and without caveat or
argument, any sum or sums within the limits of (amounts of guarantee) as aforesaid,
without your needing to prove or show grounds or reasons for your demand or the
sum specified therein.

We have power to issue this guarantee in your favor under Memorandum and Articles

of Association and the undersigned has full power to do under the Power of Attorney,
dated granted to him by the Bank.

Yours faithfully,

Bank by its Constituted Attorney

Signature of a person duly
Authorized to sign on behalf of the
Bank

INSTRUCTIONS FOR FURNISHING
"CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT" BY "BANK
GUARANTEE"

The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp
paper as per 'stamp duty' applicable. The non-judicial stamp paper should be in
name of the issuing bank. In case of foreign bank, the said Bank Guarantee to be
issued by its correspondent bank in India on requisite non-judicial stamp paper and
place of Bid to be considered as Delhi.

The Bank Guarantee by Bidders will be given from bank as specified in Tender.

A letter from the issuing bank of the requisite Bank Guarantee confirming that said
Bank Guarantee and all future communication relating to the Bank Guarantee shall
be forwarded to Employer.

If a Bank Guarantee is issued by a commercial bank, then a letter to Employer and
copy to Consultant (if applicable) confirming its net worth is more than Rs.

-89 -




100,00,00,000.00 [Rupees One Hundred Crores] or its equivalent in foreign
currency alongwith documentary evidence.




F-10
AGREED TERMS & CONDITIONS

To,

Central UP Gas Limited,
7" floor, UPSIDC complex
A-1/4, Lakhanpur
Kanpur-208024

India

Bid Document No: CUGL/C&P/TEN2526/53

SUB : Engaging Contractors for PNG Industrial & Commercial connectivity works in
Kanpur, Unnao, Bareilly & Jhansi for City Gas Distribution Project of M/s. Central
U. P. Gas Limited, for the period of 01 year.

This Questionnaire duly filled in, signed & stamped must form part of Bidder’s Bid and
should be returned along with Un-priced Bid. Clauses confirmed hereunder need not be
repeated in the Bid.

Sl. No. | DESCRIPTION BIDDER'S
CONFIRMATION

Bidder's name and address

Please confirm the currency of quoted prices is
in Indian Rupees.

Confirm quoted prices will remain firm and
fixed till complete execution of the order.

Rate of applicable Goods & Service Tax thereon

Total %

i) Confirm acceptance of relevant Terms of
Payment specified in the Bid Document.
In case of delay, the bills shall be submitted after
deducting the price reduction due to delay.
Confirm that Contract Performance Bank
Guarantee will be furnished as per Bid
Document.
Confirm that Contract Performance Bank
Guarantee shall be from any Indian scheduled
bank or a branch of an International bank
situated in India and registered with Reserve
bank of India as scheduled foreign bank.
However, in case of bank guarantees from banks
other than the Nationalised Indian banks, the
bank must be a commercial bank having net
worth in excess of Rs 100 crores and a




declaration to this effect shall be made by such
commercial bank either in the Bank Guarantee
itself or separately on its letterhead.

Confirm compliance to Completion Schedule as
specified in Bid document. Confirm contract
period shall be reckoned from the date of Fax of
Acceptance.

Confirm acceptance of Price Reduction
Schedule for delay in completion schedule
specified in Bid document.

a) Confirm acceptance of all terms and

conditions of Bid Document (all sections).
Confirm that printed terms and conditions of
bidder are not applicable.

Confirm your offer is valid for 4 months from
Final/Extended due date of opening of Techno-
commercial Bids.

Please furnish EMD/Bid Security details :
a) EMD/ Bid Security No. & date

b) Value

Validity

Confirm acceptance to all provisions of ITB

Copy of cancelled cheque

Confirm that Annual Reports for the last three
financial years are furnished alongwith the Un-
priced Bid.

Confirm that, in case of contradiction between
the confirmations provided in this format and
terms & conditions mentioned elsewhere in the
offer, the confirmations given in this format shall
prevail.

Confirm the none of Directors of bidder is a
relative of any Director of Owner or the bidder
is a firm in which any Director of Owner/ CUGL
or his relative is a partner.

All correspondence must be in ENGLISH
language only.

Owner reserves the right to make any change in
the terms &  conditions of  the




TENDER/BIDDING DOCUMENT and to reject
any or all bids.
Confirm that all Bank charges associated with
Bidder’s Bank shall be borne by Bidder.
[Signature of Authorized Signatory of Bidder]
Name:
Designation:
Seal:




F-11
ACKNOWLEDGEMENT CUM CONSENT LETTER

(On receipt of tender document/information regarding the tender, Bidder shall
acknowledge the receipt and confirm his intention to bid or reason for non-
participation against the enquiry /tender through e-mail/fax to concerned executive
in CUGL issued the tender, by filling up the Format)

To,

Central UP Gas Limited,
7" floor, UPSIDC complex
A-1/4, Lakhanpur
Kanpur-208024

India

Bid Document No: CUGL/C&P/TEN2526/53

SUB : Engaging Contractors for PNG Industrial & Commercial connectivity works in
Kanpur, Unnao, Bareilly & Jhansi for City Gas Distribution Project of M/s. Central U. P.
Gas Limited, for the period of 01 year.

Dear Sir,

We hereby acknowledge receipt of a complete set of bidding document along with
enclosures for subject item/job and/or the information regarding the subject tender.

We intend to bid as requested for the subject item/job and furnish following details with
respect to our quoting office:

Postal Address with Pin Code

Telephone Number

Fax Number

Contact Person

E-mail Address

Mobile No.

Date

Seal/Stamp :

We are unable to bid for the reason given below:
Reasons for non-submission of b|d

Agency’s Name

Signature

Name

Designation

Date

Seal/Stamp




F-12
UNDERTAKING ON LETTERHEAD

To,

Central UP Gas Limited,
7" floor, UPSIDC complex
A-1/4, Lakhanpur
Kanpur-208024

India

Bid Document No: CUGL/C&P/TEN2526/53

SUB : Engaging Contractors for PNG Industrial & Commercial connectivity works in
Kanpur, Unnao, Bareilly & Jhansi for City Gas Distribution Project of M/s. Central U. P.
Gas Limited, for the period of 01 year.

Dear Sir

We hereby confirm that “The contents of this Tender Document No.
have not been modified or altered by M/s. ................(Name
of the bidder with complete address). In case, it is found that the tender document has been
modified / altered by the bidder, the bid submitted by M/s (Name of the bidder)

shall be liable for rejection”.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:




F-13
BIDDER’S EXPERIENCE

To,

Central UP Gas Limited,

7" floor, UPSIDC complex

A-1/4, Lakhanpur

Kanpur-208024

India

Bid Document No: CUGL/C&P/TEN2526/53

SUB : Engaging Contractors for PNG Industrial & Commercial connectivity works in
Kanpur, Unnao, Bareilly & Jhansi for City Gas Distribution Project of M/s. Central U. P.
Gas Limited, for the period of 01 year.

Sl. [ Descrip | LOA Full Postal | Value Date of | Scheduled | Date of [ Reasons
No | tion /WO Address & | of Commen | Completio | Actual | for delay
of the | No. phone nos. of | Contrac | cement of | n Comple | in
Service | and Client. Name, | t/Order | Services | Time (Mo | tion executio
S date designation (Specify nths) n, if any
and address of | Currenc
Engineer/ y
Officer-in- Amount
Charge (for|)
cases  other
than
purchase)

©)

[Signature of Authorized Signatory of Bidder]
Name:

Designation:

Seal:




F-14
CHECK LIST

Bidders are requested to duly fill in the checklist. This checklist gives only certain
important items to facilitate the bidder to make sure that the necessary data/information as
called for in the bid document has been submitted by them along with their offer. This,
however, does not relieve the bidder of his responsibilities to make sure that his offer is

otherwise complete in all respects.

Please ensure compliance and tick (V) against following points:

DESCRIPTION CHECK | REFERENCE
BOX PAGE NO. OF
THE BID
SUBMITTED

on each sheet of offer, original bidding
document including SCC, ITB, GCC ,SOR
drawings, addendum (if any)

Confirm that the following details have been
submitted in the Un-priced
part of the bid

Covering Letter, Letter of Submission

Bid Security

Signed and stamped original copy of bidding
document

(if any)

Power of Attorney in the name of person
signing the bid.

Copies of documents defining constitution or
legal status, place of
registration and principal place of business of
the company

Bidders declaration that regarding, Holiday/
Banning, liquidation court
receivership or similar proceedings




Details and documentary proof required against
qualification criteria
along with complete documents establishing
ownership of
equipment as per SCC are enclosed

Confirm submission of document alongwith
techno-commercial bid
as per bid requirement.

Confirm that all forms duly filled in are
enclosed with the bid duly
signed by authorised person(s)

Confirm that the price part as per Price
Schedule format submitted with Bidding
Document.

Confirm that annual reports for last three
financial years & duly
filled in Form 16 are enclosed in the offer for
financial assessment (where financial criteria of
BEC is applicable).

[Signature of Authorized Signatory of Bidder]
Name:

Designation:

Seal:




(TO BE INCLUDED ONLY WHERE FINANICAL CRITERIA OF BEC IS
APPLICABLE)
F-15
FORMAT FOR CERTIFICATE FROM BANK
IF BIDDER’S WORKING CAPITAL IS INADEQUATE
(To be provided on Bank’s letter head)
Date:
To,
Central UP Gas Limited,
7w floor, UPSIDC complex
A-1/4, Lakhanpur
Kanpur-208024
India

Dear Sir,

This is to certify that M/s (name of the bidder with
address) (hereinafter referred to as Customer) is an existing customer of our Bank.

The Customer has informed that they wish to bid for CUGL’s RFQ/Tender no.

the supply/work/services/consultancy) and as per the terms of the said RFQ/Tender they
have to furnish a certificate from their Bank confirming the availability of line of credit.

Accordingly M/s (name of the Bank with address) confirms
availability of line of credit to M/s (name of the bidder) for at least
an amount of Rs.

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or
Equivalent USD) and the undersigned is authorized to issue this certificate.
Yours truly,

(Name & address of Bank)

(Authorized signatory)
Name of the signatory :
Designation :

Stamp




F-16
Form F-16 should be dully certified by Chartered Accountant
FORMAT FOR FINANCIAL CAPABILITY OF THE BIDDER

Bidder Name :

A.  ANNUAL TURNOVER OF LAST 3 YEARS:
Year Amount (Currency)

Year 1:
Year 2:
Year 3:

FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR:

Description Year
Amount (Currency)

1. Current Assets

2. Current Liabilities

3. Working Capital (Current
Assets-Current liabilities)

4. Net Worth (Paid up share
capital and Free Reserves &
Surplus)

Place: [Signature of Authorized Signatory]
Name:
Date: Designation:
Seal:
Instructions:
The financial year would be the same as one normally followed by the bidder for its Annual
Report.
The bidder shall provide the audited annual financial statements as required for this Tender
document. Failure to do so would result in the Proposal being considered as non responsive.
For the purpose of this Tender document, (i) Annual Turnover shall be “Sale value/
Operating Income” (ii) Working Capital shall be “Current Assets less Current liabilities”
and (iii) Net Worth shall be “Paid up share capital and Free Reserves & Surplus”
Form F-16 should be dully certified by Chartered Accountant




F-17
BIDDER'S QUERIES FOR PRE BID MEETING

To,

Central UP Gas Limited,
7" floor, UPSIDC complex
A-1/4, Lakhanpur
Kanpur-208024

India

Bid Document No: CUGL/C&P/TEN2526/53
SUB : Engaging Contractors for PNG Industrial & Commercial connectivity works in Kanpur, Unnao,

Bareilly & Jhansi for City Gas Distribution Project of M/s. Central U. P. Gas Limited, for the period of
01 year.

SL REFERENCE OF BIDDING BIDDER'S QUERY CUGL'S REPLY
DOCUMENT

N -
o. | SEC. Page | Clause Sulzjec
NO. No. No.

NOTE: The Pre-Bid Queries may be sent by fax and also by e-mail before due date for receipt
of Bidder's queries.

SIGNATURE OF BIDDER:

NAME OF BIDDER




CA CERTIFICATE FORMAT FOR MSE

TO WHOMSOEVER IT MAY CONCERN

This is to Certify that M/s (Company Name) having its
registered office at ( Address) is registered under
MSMED Act 2006 . Entrepreneur Memorandum No. (Part-I1)

Category: (' Whether Micro or Small).

Further verified from the Books of Accounts that the investment of the company as per
last Audited Balance Sheet is as follows:

Investment in Plant and Machinery Rs. ( Lakhs)

The above Investment of Rs. Lacs is within permissible limit of Rs.

Lacs for (Micro or Small) Category under MSMED Act, 2006. Also, M/s
(Company Name) have not exceeded the monetary limit criteria

mentioned in the NSIC Certificate.

The above format shall be printed on CA’s letter head, filled, signed and stamped by a
practicing Chartered Accountant (not being an employee or a Director or not having any
interest in the bidder’s company/firm) where audited accounts are not mandatory as per
law. The certificate should not older than 03 months from the bid due date.




AGREEMENT
Contract agreement for the work/hiring services of 2026 (Two
Thousand Twenty Six) between M/s in the town of
hereinafter called the “CONTRACTOR (which term shall unless excluded by or repugnant to the subject or context
include its successors and permitted assignees) of the one part and the CUGL hereinafter called the “Owner” (which terms shall
unless excluded by or repugnant to the subject or context include its successors and assignees) of the other part.
WHEREAS

a) The OWNER being desirous of having provided and executed certain mentioned, enumerated or referred to in the Bidding
Document including Invitation for Bids, General Conditions of contract, Special conditions of Contract, Specifications, Drawing,
Plans, time schedule of completion of jobs, Schedule of rates, agreed variations, other documents has called for Tender.

The CONTRACTOR has inspected the SITE and surrounding s of WORK specified in the Bidding Documents and has satisfied
himself by careful examination before submitting his bid as to the nature of the surface strata, soil, sub-soil and ground, the form
and nature of SITE and local conditions, the quantities, nature and magnitude of the work, the availability of labor and materials
necessary for the execution of WORK, the means of access to SITE, the supply of power and water there to and the
accommodation he may require and has made local and independent enquiries and obtained complete information as to the
matters and things referred to, or implied in the Bidding Document or having any connection therewith, and has considered the
nature and extent of all probable and possible situations, delays hindrances or interferences to or with the execution and
completion of WORK to be carried under contract and has examined and considered all other matters, conditions and things and
probable and possible contingencies, and generally all matters incidental thereto and auxiliary thereof affecting the execution and
completion of WORK and which might have influenced him in making his bid.

The bidding Documents including the Invitation for Bids, General Conditions of Contract, Special Conditions of Contract,
Schedule of Rates, General Obligations, Specification, drawings, Plans, Time Schedule of Completion of jobs, Letter of
Acceptance of Tender and any statement of agreed variations with its enclosures copies of which are here to annexed form part
of this CONTRACT thought separately set out herein and are included in the expression ‘CONTRACT” wherever herein used.
AND WHEREAS

The OWNER accepted the Bid of CONTRACTOR for the provision and the execution of the said WORK at the rates stated in
the schedule of quantities if work and finally approved by OWNER (hereinafter called the “Schedule of Rates) upon the terms
and subject to the conditions of CONTRACT.

NOW THIS AGREEMENT WITNESSED & IT IS HEREBY AGREED AND DECLARED AS
FOLLOWS:

In consideration of the payment to be made to CONTRACTOR for the WORK/HIRING SERVICES to be executed by him, the
CONTRACTOR hereby covenants with OWNER that the CONTRACTOR shall and will duly provide, execute and complete
the said WORK and shall do and perform all other acts and things in the CONTRACT, mentioned or described or which are to
be implied there from or may be reasonably necessary for completion of the said WORK and at the times and in the manner and
subject to the terms and conditions or stipulations mentioned in the CONTRACT.

In consideration of the due provision, execution and completion of the said WORK/HIRING SERVICES, the OWNER does

hereby agree with the CONTRACTOR that the OWNER will pay to the CONTRACTOR the respective amounts for the WORK

actually done by him and approved by the OWNER at the Schedule of Rates and such other sum payable to the CONTRACTOR

under provision of CONTRACT, such payment to be made at such time and in such manner as provided for in the CONTRACT.
AND

In consideration of the due provision, execution and completion of the said WORK/HIRING SERVICES, the CONTRACTOR
does hereby agree to pay such sums as may be due to OWNER for the services rendered by the OWNER to the CONTRACTOR,
such as power supply, water supply and other as set for in the said CONTRACT and such other sums as may become payable to
the OWNER towards the controlled items of consumable materials or towards loss, damage to the payments to be made at such
time and in such manner as is provided in CONTRACT.




It is specifically and distinctly understood and agreed between the OWNER and the CONTRACTOR that the CONTRACTOR
shall have no right, title or interest in the SITE made available by the OWNER for execution of the works or in the building,
structures or work executed on the said SITE by the CONTRACTOR or in the goods, articles, materials etc. brought on the said
SITE (unless the same specifically belongs to the CONTRACTOR) and the CONTRACTOR shall not have or deemed to have
any lien whatsoever charge for unpaid bills will not be entitled to assume or retain possession or control of the SITE or structures
and the OWNER shall have an absolute and unfettered right to take full possession of SITE and to remove the CONTRACTOR,
their servants, agents and materials belonging to the CONTRACTOR and lying on the SITE.

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK/HIRING SERVICES only as a licensee
simplicities and shall not have any claim, right, title or interest in the SITE or the structures erected thereon and the OWNER
shall be entitled to terminate such license at any time without assigning any reasons.

The materials including sand, gravel, stone, loose, earth, rook etc. dug up or excavated from the said SITE shall, unless otherwise
expressly agreed under this CONTRACTOR, exclusively belong to the OWNER and the CONTRACTOR shall have no right to
claim over the same and such excavation and materials should be disposed off on account of the OWNER according to the
Instruction in writing issued from time to time by the ENGINEER-IN-CHARGE.

In WITNESS WHEREOF the parties have executed these presents in the day and the year first above written.

Signed and Delivered for Signed and Delivered for

and on behalf of and on behalf of
OWNER CONTRACTOR

(CENTRAL UP GAS LIMITED)
DATE

PLACE

IN PRESENCE OF TWO WITNESSES




INDEMNITY BOND
PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY OWNER
(To be executed on non-judicial stamped paper of appropriate value)

WHEREAS Central UP Gas Limited. (hereinafter referred to as OWNER) which expression shall unless repugnant to the

context includes their legal representatives, successors and assigns having their registered office at
has entered into an Contract with (hereinafter referred to as the

Contractor which expression shall unless repugnant to the context include their legal representatives, successors and assigns)

for on the terms and conditions as set out, inter-alia, in the Contract No Dated

various documents forming part thereof hereinafter collectively referred to as the **Contract™ which expression shall include all

amendments, modifications and/or variations thereto.

AND WHEREAS

The Owner ship of the material supplied by the Contractor has transferred to OWNER as per the provisions of Incoterms 2000
and/or Ownership already held by OWNER but Contractor’s obligations require the said material to be under the possession
of the Contractor and/or its sub-supplier/sub-vendor. OWNER agrees to hand over the material to the Contractor or its sub-
supplier/sub-vendor for the purpose of execution of the said Contract by the Contractor (hereinafter for the sake of brevity
referred to as the *'said materials') and pending execution by the Contractor of the Contract the said materials shall be under
the custody and charge of the Contractor and shall be kept, stored, altered, worked upon and/or fabricated at the sole risk and
expense of the Contractor.

As a pre-condition to the supply of the said materials by OWNER to the Contractor, OWNER has required the Contractor to
furnish to OWNER an Indemnity Bond in the manner and upon terms and conditions hereinafter indicated.

NOW, THEREFORE, in consideration of the premises aforesaid the Contractor hereby irrevocably and unconditionally
undertakes to indemnify and keep indemnified OWNER from and against all loss, damage and destruction (including but not
limited to any or all loss or damage or destruction to or of the said materials or any item or part thereof by theft, pilferage, fire,
flood, storm, tempest, lightning, explosion, storage, chemical or physical action or reaction, binding, warping, exposure, rusting,
faulty workmanship, faulty fabrication, or faulty method or technique of fabrication, strike, riot, civil commaotion, or other act
or omission or commission whatsoever within or beyond the control of the Contractor, misuse and misappropriation (including
but not limited to the misuse or misappropriation by the Contractor and the Contractor’s Sub-supplier/sub-vendor) whatsoever
to, or of in the said materials or any part of them thereof from the date that the same or relative part of item thereof was supplied
to the Contractor up to and until the date of return to OWNER of the said materials or relative part of item thereof or completed
fabricated works(s) incorporating the said material and undertake to pay to OWNER forthwith on demand in writing without
protest or demur the value as specified by OWNER of the said material or item or part thereof, lost, damaged, destroyed,
misused and/or misappropriated, as the case may be or, together with OWNER'S costs and expenses (inclusive of but not limited
to handling, transportation, cartage, insurance, freight, packing and inspection costs/or expenses up to) and aggregate limit of

( ) {the
currency to be currency of bid}.

AND THE Contractor hereby agrees with OWNER that:

i)This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall remain valid and irrevocable for all
claims of OWNER arising hereunder up to and until the midnight of . However, if the Contract for which




this Indemnity/Undertaking is given is not completed by this date, the Contractor hereby agrees to extend the
Indemnity/Undertaking till such time as is required to fulfil the Contract.

ii)  This Indemnity/Undertaking shall not be determined by any change in constitution or upon insolvency of the Contractor
but shall be in all respects and for all purposes be binding and operative until payment of all moneys payable to OWNER
in terms of hereof.

iii) The mere statement of allegation made by or on behalf of OWNER in any notice or demand or other writing addressed
to the Contractor as to any of the said material or item or part thereof having been lost, damaged, destroyed, misused or
misappropriated while in the custody of the Contractor and/or prior to completion of the completed fabricated work(s)
and delivery to job site thereof incorporating the said materials shall be conclusive of the factor of the said material or item
or part thereof having been supplied to the Contractor and/or the loss, damage, destruction, misuse or misappropriation
thereof, as the case may be, while in the custody of the Contractor and/or prior to the completion of the completed
fabricated work(s) and delivery to job site thereof incorporating the said materials without necessity on the part of OWNER
to produce any documentary proof or other evidence whatsoever in support of this.

iv) The amount stated in any notice of demand addressed by OWNER to the Contractor as to the value of such said
materials lost, damaged, destroyed, misused or misappropriated, inclusive relative to the costs and expenses incurred by
OWNER in connection therewith shall be conclusive of the value of such said materials and the said cost and expenses as
also of the amount liable to be paid to OWNER to produce any voucher, bill or other documentation or evidence whatsoever
in support thereof and such amount shall be paid without any demur and on demand and no dispute shall be raised
concerning the same.

The undersigned has full power to execute this Indemnity Bond on behalf of the Contractor under the Power of Attorney
dated .

(SIGNED BY COMPETENT AUTHORITY)

Official seal of the Contractor.




Undertaking

Proprietor / Partner / Director of do hereby declare and undertake as

That in the capacity of independent contractor by M/s. Central UP Gas Limited, Kanpur, | have complied with the provisions of
Contract Labour (Regulation and Abolition) Act, 1970 in holding a valid licence under the Act and the Rules thereto. | have
paid the wages for the period from to during contract works to all employees
as per the minimum wages and no dues are payable to any employee.

That | have covered all the eligible employees under Employees Provident Fund and Miscellaneous Provisions Act and the
Employees State Insurance Act and deposited the contributions under our code numbers for the period and as such no amount
whatsoever is payable.

| further declare and undertake that in case any liability pertaining to my employees is to be discharged by the principal employer
for any lapse, | undertake to reimburse the same from my dues as payable.

Stamp, Name & Signature of the Contractor




SPECIAL CONDITIONS OF
CONTRACTS (SCC)

SECTION-VI




SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract shall supplement the General Conditions of Contract.
Whenever there is a conflict, the provisions herein shall prevail over those in the General Conditions of the
Contract. The corresponding clause number of the GCC is indicated in parentheses.

1.0 DEFINITIONS
GCC 1.1(c) : The Consultant is: Resonance Energy Pvt. Ltd

Bid Documents: shall mean documents issued to the bidder pursuant to IFB Clause 7 and
listed in ITB.

GCC 1.1 (h): Effective Date: shall mean the date on which Contractor's obligations will
commence and that will be the date of First Notification of Award / Fax of Intent.

2.0 INTERPRETATIONS

2.1 Where any portion of the GCC is repugnant to or at variance with any provisions of the
SCC then, unless a different intention appears, the provisions of the SCC shall be deemed
to govern the provisions of the GCC and SCC provisions shall prevail to the extent of such
repugnancy, or variations exist.

In Contract Documents unless otherwise stated specifically, the singular shall include the
plural and vice versa wherever the context so requires.

Notwithstanding the sub-division of the Contract Documents into separate sections and
volumes every part of each shall be deemed to be supplementary to and complementary
of every other part and shall be read with and into the Agreement so far as it may be
practicable to do so.

All headings, subtitles and marginal notes to the clauses of the GCC, SCC or to the
Specifications or to any other part of Bid Document are solely for the purpose of giving a
concise indication and not a summary of the contents thereof, and they shall never be
deemed to be part thereof or be used in the interpretation or construction thereof.

The terms fully capitalized and/or initial capitalized shall be interchangeable and shall
have the meaning as assigned to fully capitalized term or initial capitalised term.

3.0 INSPECTIONS AND TESTS

3.1  During execution of work, the works shall be inspected by the Owner or its authorised
representative for acceptance of the same.

3.2 For contractor's Supplied items, Third Party Inspection report shall be submitted by the
contractor.

The Owner/ Consultant or its representative shall have the right to inspect and/ or to test
the material to confirm their conformity to the specifications




3.4 If any inspected or tested material fail to conform the specifications, the Owner/
Consultant may reject them and the Contractor shall either replace the rejected materials
or make all the alterations necessary to meet the specifications, free of cost to the Owner/
Consultant.

4.0 STATUTORY VARIATIONS IN TAXES

4.1 The entire work covered under this contract shall be treated as works contract services.
Bidder shall be required to quote only the percentage (Plus (+) (increase), minus (-)
(decrease) or zero (0) (at par)) up to two decimal places and will not vary more than +10%
or
-10%.for overall rates for all the SOR items inclusive of freight, Insurance including transit
Insurance as defined in the tender document but excluding GST.

Any statutory variation in the GST during the scheduled completion period only shall be
considered by the owner against documentary evidence.

5.0 PAYMENT TERMS AND MODE OF PAYMENT

5.1  1st running bill (RA bill) shall be processed only after submission of statuary documents
like Workmen Compensation (WC) policy, Insurance policies (Open transit policy),
labour license, BOCW registration, Contractor All Risk (CAR) policy, GST registrations
of UP. Running bill shall be processed only after submission of RPFC/ESI challans of
previous month.

Payment shall be made for actual MDPE Laying.

The Payment terms for Execution of Work shall be as follows:

The contractor shall submit material reconciliation statement. Contractor will raise the RA
bill on monthly basis and payment shall be made on certification of bill by Engineer- in-
Charge as follows:

5.3.1 PE and Related Work (Method: Open Cut & Trenchless i.e. HDD, with or without
casing) where gas is available.

45% on completion of laying work in continuous stretches of minimum 500 mtrs.
Including jointing of pipeline, backfilling and compaction for the complete stretch
as per scope of work and on submission of DPR/WPR, graphs and free issued
material booking statement.

25% on testing of completed network and submission of “As Built, As Graph
Drawings” subject to installation of permanent markers in the network area.

20% on commissioning (gas charging) of the network subject to installation of
valve chambers and network area handover to owner.

Balance 10% on purchase / work order closure and submission of all documents as
per contract for the work executed till final bill submission and reconciliation of free
issued material.




Jointing, Testing, Commissioning and documentations of already laid pipeline.
i)  90% on testing Commissioning and submission of As Built, As Graph Drawing

i)  Balance 10% on purchase / work order closure and submission of all documents as
per contract for the work executed till final bill submission and reconciliation of free
issued material.

Site Survey & Liasoning with Land Owning Agencies for Permissions

10% After Submission and approval of Survey Drawing.

80% After Commissioning with 100% utilization of the network and restoration of
the site.

Balance 10% on purchase / work order closure and submission of all documents as
per contract for the work executed till final bill submission and reconciliation of free
issued material.

GI/ Copper And Related Work

i) 55% after installation and testing

i) 35% After submissions of JMR including RFC Documents

iii)  Balance 10% on purchase / work order closure and submission of all documents
as per contract for the work executed till final bill submission and reconciliation
of free issued material.

Restoration Of Excavated Works

i) 55% after Submission of all Reports.

i) 35% After Receipt the NOC & BG from land owing agency

iii)  Balance 10% on purchase / work order closure and submission of all documents
as per contract for the work executed till final bill submission and reconciliation
of free issued material.

Civil & other Works (Not Covered Above)

i) 90% progressively on completion of individual item work as certified in monthly
progress bill.

i) 10% Balance on completion of all works in all respects and acceptance thereof
by Engineer-in-Charge and closure of purchase / work order.

The Payment shall be released through RTGS only.

Contractor to note that they can raise RA bills up to 90% of total awarded value of
individual Purchase/ Work Order, balance amount will be paid on closure of Purchase /
Work Order.




6.0 PAYMENT METHODOLOGY

6.1  The contractor shall raise invoices on monthly basis for works carried out duly certified
by Engineer-in- Charge in triplicate. The contractor to ensure that the invoices of
completed work should be raised & duly certified by Engineer-in-charge within one month
to avoid any statutory penalties on delay in paying taxes.

6.2  The payment shall be released within 30 days from the date of receipt of invoice, if found
to be in order and duly certified by PMC.

6.3  Owner will release payment as per SCC clause 5.

7.0 COMPENSATION FOR IDLE TIME

7.1 The Owner shall make every reasonable effort to have free issue materials and right - of -
use (ROU) available so as not to delay laying activities. No Idle time claim shall be
entertained under any circumstances.

8.0 HEALTH SAFETY AND ENVIRONMENT (HSE)

8.1  The Contractor will strictly adhere to Health Safety and Environment policy of this Bid
document.

8.2  All the safety rules and regulations prevailing and applicable from time to time at the
installations as directed by OWNER will be strictly adhered to by the Contractor.

8.3  Contractor has to ensure the safety of man and machine all the times. Damages to
equipment due to bad workmanship/negligence will be recovered as per the decision of
Engineer-in-Charge, which will be final and binding upon the contractor.

The contractor shall supply all the protective safety equipment like helmets / hard head
hats, gumboots / safety shoes, hand gloves, safety belts, eye protection, ear protection etc.
to his workmen at his own cost as required by operations.

Carrying / striking of matches, open flames, lighters or smoking or other such acts, which
may cause fire hazards at the work site / in the terminals / installations, is strictly
prohibited.

Tobacco/ Ghutka chewing or other such acts, are strictly prohibited at the site.

Contractor shall follow CUG$ Safety Manual. Contractor may refer the Safety Manual
which is available at CUG's web site and s per Section-V1 of tender documents.

9.0 PROVIDENT FUND

9.1  The Contractor shall strictly comply with the provisions of Employees Provident Fund Act
applicable in India and register them with Regional Provident Fund Commission (RPFC)
before commencing the work. The Contractor shall deposit employees and Owners
contributions to the RPFC every month. The Contractor shall furnish along with each
running bill, the challan / receipt for payment made to the RPFC for the preceding months.

In case the RPFC’s challan / receipt, as above, is not furnished, Owner shall deduct 5%
(Five percent) of the payable amount from Contractor’s running bill and retain the same as a




10.1

deposit such retained amount shall be refunded to Contractor on production of RPFC
Challan /receipt for the period covered by the related running bill.

In case it is observed that contractor fails to submit requisite RPFC Challans along with
bills more than once during the tenancy of the contract and submits subsequently a token
penalty per instance may be imposed by owner as per clause 24.

POWER AND WATER CONNECTION

The Owner/ Consultant will not provide any power and water during construction period.
Contractor shall apply and obtain necessary power and water connection from relevant
authority and will pay its uses charges or arrange the same from the other sources.

11.0 CONSTRUCTION AIDS, EQUIPMENTS, TOOLS & TACKLES

111

CONTRACTOR shall be solely responsible for making available for executing the
WORK, all requisitt CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes
and the like, all Tools, Tackles and Testing Equipment and Appliances, including Customs
of such equipment etc. as required. In case of Customs of the same the rates applicable for
levying of Custom Duty on such Equipment, Tools, & Tackles and the duty drawback
applicable thereon shall be ascertained by the CONTRACTOR from the concerned
authorities of Government of India. It shall be clearly understood that OWNER shall not
in any way be responsible for arranging to obtain Custom Clearance and/or payment of
any duties and/or duty draw backs etc. for such equipment so imported by the
CONTRACTOR and the CONTRACTOR shall be fully responsible for all taxes, duties
and documentation with regard to the same.

12.0 CONDITIONS FOR ISSUE OF MATERIALS

12.1

12.2

Whenever any material is issued by Owner, following conditions in addition to other
conditions as specified in the contract shall be applicable.

Necessary indents will have to be raised by the Contractor as per procedure laid down by
the Engineer in- charge from time to time, when he requires the above material for
incorporation in permanent works.

Materials will be issued only for permanent works and not for temporary works, enabling
works etc. unless specifically approved by the Engineer-in-charge and the same shall not
be taken into account for the purpose of materials reconciliation.

The contractor shall bear all other cost including lifting, carting from issue points to work.
Site/ contractor's store, custody and handling etc. and return of surplus/ serviceable scrap
materials to Owner's storage points to be designated by the Engineer-in-charge etc. No
separate payment for such expenditure will be made.

No material shall be allowed to be taken outside the plant without a gate pass.

The contractor shall be responsible for proper storage, preservation and watch & ward of
the materials.




All free issue material shall be issued to contractor against submission of indemnity bond
against each WO for 100% value of respective WO value.

In case manufacturing defect found in free issue material, same shall be communicated to
Engineer-In-Charge within one month from the date of issue of material and material shall
be return to CUGL store within 45 days from the date of issue of material. In case
contractor fail to return the defective materials to CUGL store, penalty equal to twice of
landed cost of defective materials shall be imposed by Engineer in Charge & his decision
will be final & binding on the contractor.

Contractor to ensure that all free issue material shall be installed within a maximum period of
30 days from the date of issue.

Unconsumed free issue material value at any point of time against any WO should not
exceed 20% of the maximum WO Value.

FIM will be issued to contractor against WO only after receipt of CPBG & Indemnity bond.
BUILDING AND OTHER CONSTRUCTION WORKERS (BOCW), ACT 1996

Applicability — the said act is applicable to every establishment which employs or had
employed on any day often preceding twelve months, 10 or more building workers in
‘Building or other construction work’ (Building or other construction work means the
any

construction, repairs, maintenance or demolition of or in relation to building , streets,
roads, railways, tramways, airfields, drainages, embankment, transmission and
distribution of power, water works, oil and gas installations, pipeline etc.( refer section
2(d) of the act). It does not include any building and other construction work to which the
factory act 1948 and the mines act 1952 is applicable).

NON COMPLIANCE RATIONALIZATION

In case of non-availability of required material to be provided by the contractor and the
material being available with CUGL, it can be issued to the contractor on chargeable basis.
The charges payable by the contractor shall be in advance and at the last WO rate plus
15% overhead charges. However, any delay on account of non-availability of material
shall be to contractor's account for applicability of Penalty clause.

CONTRACTOR’S OBLIGATION AT SITE

Contractor shall establish site office in the respective areas, allotted to them with adequate
facilities like three tables, six chairs, telephone, computer with mailing (internet), printer
(including consumables), file rack, AC etc. for effective communication and
documentation.

In addition to above, contractor shall provide separate space with facilities like two tables,
six chairs, two telephones, two computers with mailing (internet), printer with
consumables, file racks, AC etc. and one office boy within the site office for CUGL &
CONSULTANT for effective monitoring & documentation of the project.

Contractor shall provide transport for their technical staff and operatives to move from site




to site, and to move tools and equipment from site to site, this vehicle will also be fitted
with a tow bar suitable for the towing of a mobile air compressor or pipe trailer.

Contractors shall make appropriate arrangements to ensure that their supervisor(s) are
adequately mobile and can attend sites or meetings with CUGL, other authorities or
customers as required, without any undue delay.

Contractors shall provide cell phones to their supervisors for day-to-day communication
with CUGL and site representatives of CUGL.

Contractor shall employ a Project Manager / Coordinator, Billing engineer and two site
engineers on company roll. Contractor shall submit Electronic Challan cum Return (ECR)
of PF deposit of all employees deployed on CUGL site as proof that employees are on
company pay role. The Project Manager / Coordinator must have qualification of BE Mech
/ Diploma in Mech Engineering with min. 3-5 years, Billing engineer must be Graduate
with minimum 3 years experience & Site Engineers must have minimum Diploma in
Mechanical Engineering with 3 years of work experience in gas pipe line job. The
contractor shall submit CV of Project manager/Coordinator to CUGL and shall take prior
approval from CUGL before deployment at the site.

Project Manager/ Coordinator shall be single point of contact for all the works and must
represent company in the meetings. However, for all monthly review meetings, Owner of
the contractor company shall have to be present as and when called by CUGL/Consultant.

Any change in key persons working at site shall be informed to the Owner promptly

Owner will not allow switching/swapping of key personnel of any contractor working at
site from one contractor to another during the continuity of the contract.

Contractor shall deploy Equipment, Tools & tackles etc., at site as defined in tender
documents.

1 No. commercial vehicle (four wheeler with driver) at disposal of site in-charge of CUGL.
It shall be well equipped with tools and tackles for attending online connections, VIP
cases/ urgent installation and on-going execution work. In case of not providing vehicle
within 30 days from date of FOI, contractor shall be liable for penalty of Rs. 2000/- per
day. For emergency commute, vehicle should be available for CUGL Officer/PMC/TPIA.

Contractor shall complete all the activities defined in clause no. 16.1 & 16.2 above within
30 days from the date of FOI. On failure to fulfil the requirement, contractor shall be liable
for a penalty of Rs. 2000 per day.

ITRELATED RESOURCES:

Contractor is required to arrange for Smartphones/Tablets for its teams/supervisor which
would be required to capture the connection details through filed mobility software
provided by CUGL. The tentative requirement for smartphone shall be as follows:

o} 4GB RAM.
0 5.3 inch Screen (minimum).
o) 2G/3G/ 4G (2300 MHz) Connectivity (4G for video uploads).




GPS Chip (for Location Tracking) with A-GPS (for accuracy during absence

of internet).

GHz Quad Core Processor.

8MP+ Back Camera.

5MP+ Front Camera.

3,500+ mAh Battery Size.

Android Version 6.0 and above.
Contractor shall arrange a high speed scanner at his office to ensure scanning and
uploading of documents prepared on site as per CUGL requirement.

Contractor shall arrange to provide the optical code scanner with option for connectivity
with smartphone to ensure automatic scanning and meter serial no. capturing in the
smartphone application.

RECONCILIATION OF OWNER SUPPLIED MATERIALS

The Contractor is responsible for completing the “Material Used” section of the worksheet for

each job completed. This record will be used for the reconciliation of material at the end
of the job or contract.

It is mandatory that the contractor is required to undertake and submit inventory details of
free issue and purchased materials on monthly basis to Owner/ Owner’s representative as

per the approved format of the owner. The inventory details shall be in correlation with
the Daily progress chart and material reconciliation sheet. Material reconciliation
statement of all free issue materials shall be carried out on every three months &
reconciliation statement shall be submitted to CUGL.

After the final reconciliation is carried out, the variances in materials issued against materials used and
returned, will be assessed. All unused, scrap materials and salvageable materials shall be the property
of the Owner and shall be returned by the Contractor category-wise at his cost to the Owner’s
designated store yard (s). In case the Contractor fails to do so or exceeds the limits of allowances
specified below for scrap/ serviceable materials, then recovery for such quantities not returned as well
as returned in excess of permitted limit by the Contractor will be done at the penal rate i.e. 200%
(Double of landed cost) at the time of final bill/ closing of contract by Engineer-in-charge shall be
effected from the Contractor's bill

(s) or from any other dues of the Contractor to the Purchaser. Contractor shall be
responsible for the adjustment and measurement of the surplus materials to be returned to
the store. Contractor shall also be responsible for suitable segregation of returned materials
into separate stacks of serviceable and scrap materials. Wherever certain material is
covered under Contractor's scope of supply whether part or in full for any item of work
covered under SOR, no allowance towards wastage/ scrap etc. shall be accounted for
during execution stage.

Item Scrap Unaccountable

MDPE Pipes 2% (Less than 10 meter) 2%

Service Regulator 0% 0%

Material consumption will be recorded on area wise basis. Material issued from the CUGL stores shall




be consumed, recorded and returned using the same CUGL item code.
Any payments due to the Contractor may be with held to cover these charges.

All waste materials, part lengths of pipe and other partly used items are the property of CUGL and
must be returned to the stores with the appropriate documentation so that they can be considered as
part of the material reconciliation.

18.0 COMPLIANCE WITH LAW

19.0

18.1

Contractor shall abide by all prevailing Laws of India including but not limited to:

a) Apprentices Act.
b) Contract labour (Regulation & Abolition) Act.
c) Employers Liability Act.
d) Environment Protection Act.
e) Factory Act.
f) Industrial Dispute Act.
g) Minimum Wages Act.
h) Payment of Wages Act.
i) Workman Compensation Act.

i)  Building and Other Construction Workers (Regulation of Employment and Condition of service)
Act, 1996
k) Any other Statute, Act, Law as applicable

STATUTORY APPROVALS

19.1

General permissions shall be obtained by the Purchaser. However, working approval from any
authority required as per statutory rules and regulation of Central/ State Government/

Local Bodies shall be the Contractor's responsibility unless otherwise specified in the bid
document. The application on behalf of the Purchaser for submission to relevant
authorities along with copies of required certificates complete in all respects shall be
prepared and submitted by the Contractor well ahead of time so that the actual
construction/ commissioning of the work is not delayed for want of the approval/
inspection by concerned authorities.

The Contractor shall be responsible for arranging the inspection of the work by the authorities and

necessary co-ordination and liaison work. However, Owner will reimburse the statutory fees paid by
the contractor at actual on production of documentary evidence.

Any change/ addition required to be made to meet the requirements of the statutory authorities shall be
carried out by the Contractor without additional cost to Owner. The inspection and acceptance of the
work by statutory authorities shall however, not absolve the Contractor from any of his responsibilities
under this Contract.

SITE CLEANING

Contractor shall clean and keep clean (Housekeeping and cleanliness) the work site always to the
satisfaction of the Engineer—in-charge for easy access to work site and to ensure safe passage,
movement and working.

The Contractor shall dispose of the unserviceable materials, debris etc. to any area, as decided by the




Engineer—In—Charge.
20.3  No extra payment shall be paid on this account.

21.0 WORKMANSHIP

21.1  Regarding work completion, the decision of the Engineer-in-Charge will be final and binding.
The work executed and material supplied shall be to the satisfaction of Engineer-in-Charge and contract price shall include
for any incidental and contingent work although not specifically mentioned in the contract but is necessary for its
completion in an efficient and workman like manner.

The Engineer-in-Charge or his authorized representative shall approve the quality of all the materials
used by contractor from time to time.

PENALTIES

CUGL shall have right to levy following penalties on the Contractor and deduct applicable
amount from the Contractor's Running Bills:

Penalties in respect of violation of CUGL HSE Policy shall be applicable as per Section VI.
The PNG Target shall be equally divided in No. of months offered in the WO.

The penalty pertaining to monthly targets shall be held from RA Bills and would only be released in
Final Closure of WO, after successfully achieving the targets.

The penalty shall be deducted for shortfall in target.

The contractors have to achieve the WO wise targets and there shall not be any waiver from penalty.

The waiver from the penalty could only be granted for reasons not attributable to the contractor and
based on the recommendation of PMC. The decision of EIC shall be final in such cases.

In case of non-submission of material reconciliation statement on monthly basis & along with each RA
bill, Rs 10,000 per instance of delay shall be levied from the running bill.

In case of delay in submission of Monthly Progress Report by contractors @ Rs. 5000 per instance.
(MPR to be submitted by contractor by 07" of every month)

In case of usage of contractor's supplied-material procured from vendor other than CUGL
approved list or without inspection and prior approval EIC/sited in charge, Rs. 50,000/- per instance
shall be levied to the contractor from running bill.

In case of non-compliance of statutory provisions penalty will be imposed by the owner as detailed
below:

a.  Contractor’s failure to submit EPF/ ESI challans of previous month along with the bills during
the validity of the contract, Owner shall deduct 5% (Five percent) of payable
amount from the contractor's running bill and retain the same as a deposit. Such
retained amount shall be refunded to contractor on production of EPF challan/ receipt
in immediate subsequent month after deducting penalty. In case of non-submission
of challans for a particular month, a penalty of Rs. 5000/- per month of delay shall
be imposed for that particular month. This penalty will be applicable even if
contractor has deposited dues with applicable interest and penalties.

Delay of more than 21 days from the date of work order in obtaining / submitting WC cover or




23.0

taken for shorter duration will result into penalty of Rs. 5000/- per week of delay or part thereof
and maximum upto INR 40,000/-.
c. Delay of more than 21 days from the date of work order in obtaining / submitting the required
insurance policies as specified in the tender document will result into a penalty of Rs. 5000/- per
week or part thereof and maximum upto INR 40,000/-.

d. The contractor must obtain labour licence or suitable undertaking as per the state law at the start of
work for allotted site. Delay of more than 30 days from the date of work order in submitting the labour
licence or suitable undertaking as per the state law shall attract a penalty of Rs. 5000/- per week or part
thereof.

e. Contractor has to submit CPBG as per terms of contract within 21 days from the date of FOI. For
any delay beyond 21 days in submitting CPBG of requisite amount as well as timely extension of value
and / or time period shall attract a penalty of Rs. 5000/- per week for delay.

In case required numbers of equipment, Tools & Tackles as per the lists enclosed with the Technical
Specifications for laying of PE Pipelines and technical Specification for Laying of MDPE pipes and
associated works, could not be provided by the contractor at the time of need, a notice shall be issued
to the contractor by CUGL Site- In-charge and Rs 1000.00 per day shall be levied as penalty till such
time the equipment, Tools & Tackles are available for completion of the work.

The Contractor shall use portable generator for any site works. In case, if contractor uses electricity
from societies/individual residents then the same shall be settled by the contractor and CUGL shall not
be responsible for any such claims.

In case contractor fails to start execution of MDPE Laying & associated works allocated work within
30 days, CUGL shall with-held 5% of amount of such allocated work from

contractor's RA bill if reasons are attributable to contractor. If contractor fails to start such
work within 45 days, CUGL reserves the right to offload the allocated work, if delay is
attributable to contractor and another 5% amount shall be with-held.

Such with-held amount may be released after penalty analyses recommendation from PMC as per SCC
Clause 22. The Penalty in such case (wherein work has been offloaded) shall be calculated from the
31% day of allocation of work till the offloading date based on recommendation of CUGL Site In-
charge/PMC.

MONTHLY TARGETS AND PENALTIES FOR SHORTFALL OF ACHIEVING
TARGETS

23.1 The site will be handed over to empanelled Vendor after having sufficient number/ Critical mass of
registered Domestic Customers.

23.2  The target and time frame to achieve the same shall be decided by EIC and would be stipulated
in the WO.

23.3  Monthly target shall be considered completed after submission of Laying of MDPE Pipeline duly
certified by PMC.

Final closure with final billing along with all necessary documentation must be completed within 90
days of the expiry of work order. In case of failure penalty will be imposed at rate of 7000/- per week
and maximum upto 2 lakhs.

23.5 The PNG Target shall be equally divided in No. of months offered in the WO. The penalty pertaining to
monthly targets shall be held from RA Bills and would only be released in Final Closure of WO, after
successfully achieving the targets. The penalty shall be deducted for shortfall in target.




23.6The contractors have to achieve the WO wise targets and there shall not be any waiver from penalty. The
waiver from the penalty could only be granted for reasons not attributable to the contractor and based on
the recommendation of PMC. The decision of EIC shall be final in the cases.

23.7  Penalty for non - achievement of targets is proposed as:

For each non achieved target Rs. 1000 for each non achieved target.

23.8In case contractor fails to complete the work/ services within stipulated period as defined in Contract then
unless such failure is due to force majeure as defined in Bid document, there will be deduction of all above
subject penalties up to maximum ceiling of 5% of order value.

COMPLETION DOCUMENT

Contractor in three sets shall submit the following documents in hard binder, as a part of completion
documents:

a) Copies of the Inspection reports, Approved construction drawing, As-built drawing,
Pneumatic testing, commissioning reports and other Test reports.

b)  Consumption statements of free issue materials certified by Owner’s Site Engineer.

c)  Material Reconciliation.

d)  All other requirements as specified in the respective specifications. €)
Completion Certificate issued by Owner’s Site Engineer,

f) No claim and No dues certificate by the Contractor.

g)  Recovery statement, if any.
Statement for reconciliation of all the payments and recoveries made in the progress bills.
Copies of deviation statement and order of extension of time, if granted.

Copies of all documents related to statutory requirements like Labour License, CAR Policy,
WCP, EPF, ESI challans etc.

Any other contractual documents required on completion.
250 TIME LIMIT FOR CLAIMS

25.1  Under no circumstances whatsoever, shall the contractor be entitled to any compensation from Owner
on any account unless the contractor shall have submitted claim pertaining to the contract in writing to
the Engineer-in-Charge within 30 days of cause of such a claim occurring. Contractor shall be deemed
to have waived off is writes to claim the same, if the claim is not raised within this period.

MATERIAL TO BE SUPPLIED BY THE CONTRACTOR

Contractor will place timely orders on Owner's specified manufacturers/agencies so as to

receive the material in accordance with the execution of project activities. The orders to
be placed by the contractor shall incorporate certain clauses with respect to delivery
schedule, guarantee/warranty, inspection and despatch clearance by Owner. The items and




quantities shall be in accordance with the work to be executed and shall be verified by
Owner for its appropriations.

All material will be manufactured as per approved Quality Assurance Plan (QAP) only to be specified

by Owner. Material will be inspected by owner’s appointed third party inspection
(TPIA), the charges of which shall be in owner scope.

After approval of QAP, Contractor will submit a schedule production plan mentioning qgty’s of
production along with inspection call at-least one week in advance from the date of
commencement of production.

Contractor will submit a written request to Owner for dispatch clearance of material. For this purpose,
he will be required to submit detailed material test inspection report and release note issued by the
TPIA. On getting the dispatch clearance, the contractor will arrange material dispatch to the designated
project site(s).

Contractor shall arrange for proper storage of his material distinctly separate from free- issued material.
Contractor shall require appraising Owner regarding cover area, lock & key arrangement of its safe
custody, resources marked safe and proper receiving, stocking, issuing, and maintaining all verifying
records on regular basis.

Contract shall invariably submit copies of order placed by them on various agencies for sourcing
material and shall ensure submission of invoices, challans/packing lists, LR Copy, material inspection
report and guarantee/warranty certificate for each lot of material received at Owner’s site.

All material should be covered under warranty for satisfactory performance for maximum period of
defect liability of executed work. Any defect noticed during defect liability period shall be promptly
attended as faulty material must be contractor’s responsibility to take-up the matter with material
supplier. Any delay on account of non-availability of ordered material or replacement of faulty
material shall not be waived by the reason of material

having ordered to and inspected by Owner's recommended agencies. Faulty material must

be contractor's responsibility to take_yp the matter with material supplier. Any delay on
account of non-availability of ordered material or replacement of faulty material shall not
be waived by the reason of material havingrdered to and inspected by Owner's
recommended agencies.

Before award of works order/ starting of work at allotted site, contractor shall provide details of stores
and site office established by him for the intended work. Failing which the allocation of work may be
deferred by Owner. Also, the contractors shall submit details of tools& tackles under his procession
required for execution of the work. Owner shall verify all these aspects before allocating work to the
contractor.

26.9  Contractor will not transfer any free issue as well as his supplied material to any other site/ any other
contractor without prior written approval of the Engineer- In-charge.

270 CONTRACT PERFORMANCE BANK GUARANTEE
In Continuation to GCC Clause No.4 bidder to adhere followings:

27.1  Within twenty-one (21) days of the receipt of the notification of award/ Letter of Intent, the successful
bidder shall furnish the performance guarantee in accordance with General Conditions

of Contract in the form provided in the Bid documents.

Failure of the successful bidder to comply with the requirement of this clause shall constitute a breach
of contract, cause for annulment of the award, forfeiture of the bid security and any such remedy the




Owner may take under the Contract. Owner also reserves the right to debar the bidder in participating
in the tenders for similar work for one year.

The Contract Performance Bank Guarantee should be kept valid for 90 days beyond the completion of
contract performance period of one year from the date of completion of work in all respect. i.e. initial
period of CPBG shall be “Completion Period of Respective Work
Order + Contract Performance Period of 12 months+ 90 days”

In the event, if contract period is extended, the contractor shall have to extend the validity of the
Contract Performance Bank Guarantee suitably to cover the extended period




SCOPE OF WORKS
(SOW)

SECTION-VII




1.0 SCOPE OF WORK

Generally the following shall constitute the Contractor’s scope of work but not limited to:

Above ground installation work of GI/MS of 27, %7, 1”, 1.5” and 2", as per requirement and
testing and commissioning of the same.

Plan and prepare a schedule for execution and work implementation as per QA/QC plans to be
issued by Owner / Owner’s representative. Contractor has to submit the
Construction/Execution procedures before commencement of work to Owner / Owner’s
representative for approval.

Contractor shall liaison with Industrial and Commercial entity owner.

Contractor shall submit the 1TP/procedure/drawing etc. of all the material to be procured by
him for approval before procuring the items. If, ITP/procedure/drawing etc are not approved
from client/consultant then owner has the authority to refuse /reject the material.

Receipt of Regulators, Meters, and Isolation Valve as a free issue items from Owner’s stores,
loading, transportation, unloading at project site. Proper storing, stacking, identification,
providing security and insurance during and before installation and commissioning of
pipelines. Obtaining the approval for optimum route and permission for work from the
concerned authority and EIC.

Contractor shall procure all material except free issue items for installation at the outlet of PE/
Gl transition fitting up to the commercial customers “Appliance /stove / oven for satisfactory

completion to the owner/owner’s representative.

Supply and Installation of 34 to 2.0” Welded Riser, GI/MS, from Transition Fittings for
installation of Meters and Regulators. Assessment of material requirement for
installation of riser & header at site, Procurement of GI Pipes (heavy duty) as per IS-
1239 Part-1 duly powder coated & wrought steel fittings (forged fittings) conforming to
1S-1239 Part-11 from any of the approved vendors of CUGL.

Scheduling, Planning of material & forwarding inspection call, Getting Dispatch clearance
from CUGL/PMC, Handling, loading, transportation and unloading of these materials at
contractor’s store / site.

Preparation and approval of sketches, schedules, execution procedures & WPS as per technical
specification. All consumables e.g. electrodes, flux etc. for welding pipes and fittings are under
contractor's scope. Finalizing optimum route in consent to CUGL representative from
transition fitting with isolation valve is to be installed.

Erection, Fabrication, Socket Welding, Testing & Installation of welded Gl Pipes & Fittings
etc., including NPT threading as per technical specification.

Supply & fixing of MS angle clamps, Ceiling clamps & dowel plugs with screws, grout
material, suitable thread sealant i.e. Teflon Tape / lock tight, Supply and fixing of studs & bolts
of various sizes ranging from 1/2" to 1", Jointing of transition fittings to above ground Gl
pipes, purging, testing and commissioning of the complete installation.




Pneumatic testing shall be carried out for entire riser length after installation of riser as per
technical specification. All the safety equipment, tools and tackles required for satisfactory
execution of welding/installation work are under contractor's scope.

Any other material & activities not mentioned/covered above, but otherwise required for
satisfactory completion/safety of work as defined in tender has to be supplied / done by
contractor within specified schedule at no extra cost to owner.

Supply and Installation of Powder Coated Gl pipes of ¥2” dia. from welded riser tapping TEE
(Isolation Valve) to customer’s kitchen appliances including NPT threading of Gl pipes,
supply of proper seal outs for threads to join fittings such as elbows, tees, connectors,
regulators, meters, appliance & isolation valves etc., as per laid procedures and specification
including clamping and sealing etc. The Powder Coated Gl pipe shall be finally touched up
(painted) where the powder coating vanished and fitting joints after the testing of the Gl
installation.

Supply & Installation of MS Pipe including supply of fittings such as elbows, tees, connectors,
meters, valves etc., complete as per procedures and specifications including clamping and
sealing etc.

Supply & Installation of Copper pipes including supply of solder wire and flux to join fittings
such as elbows, tees, connectors, meters, valves etc., complete as per procedures and
specifications including clamping and sealing etc.

Supply of clamps for fixing pipes, Meters wherever required, painting of pipes and fittings.
Providing consumables grout material, repair/restoration of walls/floors changes for the pipes
including the materials required for conversions and tools and tackles etc. shall be completed
as per specification.

Cleaning, flushing, pneumatic testing and commissioning to the GI/MS pipe & fittings, meters,
valves etc as per specification and hand over the same to Owner/Customer to the entire
satisfaction of EIC/CONSULTANT.

To demonstrate the Customer regarding use, safety and maintenance related aspects of NG
based appliances and installations.

Dismantling of scaffolding/temporary structures and cleaning of site & restore the site as per
its original condition.

Restoration of walls, flooring and other damages while executing the above ground
installation.

Preparation and submission of above ground installation card for each commercial/industrial
connection, indicating the laid GI/MS pipe including fittings.

Any other activities not mentioned/covered explicitly above, but otherwise required for
satisfactory completion/operation/safety/statutory/maintenance of the works shall also be
covered under the Scope of work and has to be completed by the Contractor within specified
schedule at no extra cost to Owner.
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1.18

Following activities are also in Contractor’s Scope:

Carry out joint technical feasibility survey for requests received.
Attend and resolve customer complaints.

Maintain and update the request and complaint status in CUGL’s.
Maintain new connection list.

Providing adequate manpower for carrying out laying for PNG installation for emergency
cases as and when required.

2.0 MATERIAL, MANPOWER, EQUIPMENT AND MACHINERY

2.1

Material to be supplied as a free issue material

Commercial Regulators, Meters and Isolation valves shall be supplied as a free issue material
to the contractor. The contractor shall not use any other material from any other source of
supply other than owner’s supplied material without any written approval from EIC.

Material / Equipment & machinery to be supplied by contractor
Contractor shall procure / purchase GI/MS Pipe & fittings, Wrought Steel Fittings (Forged
Fittings), Brass fittings, Cu pipe & fittings, with other material which is required for satisfactory
completion / safety / statutory of the works as per tender at no extra cost to Owner. The
contractor shall take approval from owner / owner representative on the material to be procured
by contractor before placement of order.

The Contractor shall provide labour, tools (such as Hammer Drill, Piston Drill, Pipe Cutters,
Dies for threading, Pipe wrenches, spanners, conversion kits, solder torch, copper tube Cutters,
tube benders, lacquering, thinner etc.) in specified numbers, all types of clamps, Plant and
equipment necessary for the proper execution of the work. This will include but not limited
to list of specialised tools and tackles indicated in Annexure # 1.

Special tools shall be required at site for carrying out drilling work in walls other than Brick
or RCC (Ex. Granite, Marble, Wooden, Glass Cutting etc.)

The contractor has to ensure the availability of DG sets for continuous power supply. In case
the power supply is availed at the site from societies, individual residents, contractor shall
settle the claims raised by the electricity providers without any cost implication to OWNER.
In case contractor doesn’t settle the claims for using the electricity from societies/individual
residents, on demand by the providers, OWNER will settle the claims and the same will be
deducted from the contractor’s bills. The progress of work shall not hamper due to non-
availability of power supply.

The contractor has to submit the valid calibration certificate for Pressure gauges.

Contractor shall submit the manufacturer test certificate / lab test certificate for all items
procured by him for approval before commencing the execution.

No hiring of equipments, tools and tackles by the contractors is allowed at the site. In case,
any contractor is found not in possession of enlisted required tools and tackles, penalty will be
levied as per SCC which shall be deducted from the running bill.
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Plant and Equipment

All vehicular type machinery shall be in good working condition and shall not cause spillage
of oil or grease. To avoid damage to paved surfaces, the contractor will provide pads of
timber or thick rubber under the hydraulic feet or outriggers of machinery.

Sealant, Grout

The contractor shall be responsible to arrange the supply of any consumable sealant or ready
mix grout material required for restoration of holes. The sealant/grout supplied by the
contractor shall be compatible with the area to be restored / rectified. No separate payment
for the supply of sealant and grout shall be made to the contractor.

Clamps, Rawal Plugs, Screws and Nozzles etc.

The Clamps, Brackets for meter, Rawal Plugs, Screws, Nozzles, etc. shall be approved lot
wise by EIC prior to installation. Re-drilling of existing appliance (burners) nozzles is
strictly not permitted. The quality of materials procured will be approved by
Owner/Owner’s representative or as directed by EIC.

The indicative sketch of the Brackets for Meter, Regulator Boxes and GIl/Copper Pipe
Clamps is enclosed with the tender. No separate payment for the supply of Meter Brackets
and GI/Copper clamps shall be made to the contractor.

Consumables Items

Consumables such as Electrodes, Teflon Tapes, solder wire, flux, lacquer, thinner shall be
supplied by the contractor and are included in installation rates.

These consumables shall be of reputed make companies and required grades/class.

Pressure Gauges/ Liquid field Pressure Gauge (As per instruction by Enginerr In-charge) of
Range 0 — 1 Bar / as per site requirement shall be provided by contractor.

Metallic Cage to be provided by Contractor for safety of Installations i.e. Meters and
Regulators.

Tata Blue Sheet to safeguard the installations from rain.

2.25 Other Materials

The contractor shall supply the following items wherever required:

" All materials required for work, NPT threading, copper pipe jointing, testing etc.
" All signs, barricades, lights and protective equipment.
. All material required for working at height (i.e., scaffolding, Ladder, Safety Belts.
" Self-Locking Safety Harness Belts like PETZL or equivalent as mentioned in safety procedure
are mandatory.).
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Special consumable, all paints for painting of GI Pipes, Regulator Boxes, Consumables such as
Teflon Tapes, Solder-wire, Flux, Lacquer, Thinner, Petrol, Diesel, Fuels and Oils required
are to be supplied by the contractor and are included within the rates.

All minor items not expressly mentioned in the contract but which are necessary for the satisfactory
completion and performance of the work under this contract

The Scope of Work would include following:

1. Supply and Installation of GI/MS Pipe of sizes of %, 17, 1.5” and 2” Dia.

2. Supply and Installation of Vent/Pressure Gauges/Protection cage (Fencing) for Installations.
Installation of Meter/Regulator/VValves (Free Issue items).

e Bidders which are Barred/Blacklisted by any City Gas Distribution Entity in India, shall not be
considered for this tender.

e The rates shall be quoted by vendors

The above ground works would include Installation, Testing and Commissioning of riser (after Transition
Fitting) and Meter/Regulator up to the outlet of Meter.

Contract Period/Completion Period:
The period of contract shall be 1 year from the date of the empanelment.

Work Order completion shall be 08 months from the date of LOI.
Mobilization period

The mobilization period shall be 15 days from the date of award of work. (Excl. of work completion
period).

Payment terms
Payment Terms shall be as follows: -

1) The payment shall be made on the basis of the actual installed MS/GI.

i) 90% progressively on completion of individual item work as certified in monthly progress
bill.

iii) Balance 10% on completion of all works in all respects and acceptance thereof by Engineer-
in-Charge and closure of contract.

For other related Payment terms, please refer the Sr. No-05 of SCC (Special Conditions of contracts).

Penalty for non - achievement of targets is as below:

For each non achieved Rs. 1000 to be deducted from RA Bills for each non
target achieved target.
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HEALTH, SAFETY AND ENVIRONMENT [HSE] SPECIFICATIONS

SCOPE

These specifications establish the 'Health, Safety and Environment [HSE] Management' requirement to
be complied with by the Contractors during executing their Job. Requirements stipulated in these
specifications shall supplement the requirements of 'HSE Management' given in relevant act(s) /
legislation(s).

REQUIREMENTS OF 'HEALTH, SAFETY AND ENVIRONMENT [HSE] MANAGEMENT
SYSTEM'TO BE COMPLIED BY BIDDERS

Preferably, the Contractor should have a documented 'HSE Policy' to cover commitment of their
organization to ensure health, safety and environment aspects in their line of operations or they must
follow the “HSE policy’ of CUGL for safe execution of work.

The Contractor shall ensure that the CUGL's 'Health, Safety and Environment [HSE]' requirements are
clearly understood and faithfully implemented at all level, at sites.

Contractor shall promote & develop consciousness for Health, Safety & Environment among all
personnel working for the Contractor. Regular work-site meetings (Tool box talk) shall be arranged as
'HSE' activities to cover hazards involved in various operations during executing their jobs, location of
First Aid Box, trained personnel to give First Aid, Assembly Points, and fire protection measures such
as water and fire extinguishers etc.

Non-conformance of 'HSE' policy and directives as per CUGL by Contractor [including their sub-
Contractors] as brought out during review/audit by CUGL / external agency authorized by CUGL, shall
be complied by Contractor and its report to be submitted to CUGL.

Contractor shall adhere consistently to all provisions of 'HSE' requirements. In case of non-compliance
of continuous failure in implementation of any of the '"HSE' provisions, CUGL may impose penalty and
subsequent stoppage of work for non-compliance. The decision of imposing monitory penalty & work-
stoppage shall be taken by EIC with consultation with Safety Officer of CUGL.

All fatal accidents and other personnel accidents shall be investigated for root cause by CUGL and
Contractor shall extend all necessary help and cooperation in this regard. Recommend corrective and
preventive actions of findings will be communicated to Contractor for taking suitable actions should be
taken by the Contractors to avoid recurrence of such incidences.

Contractor shall ensure that all their staffs and workers, including their sub-Contractor(s), shall wear
'Personal Protective Equipments [PPES]' such as safety helmets, safety shoes, safety belts, dust mask,
ear plug, protective goggles, gloves, etc., as per job requirements. All these gadgets shall conform to
relevant IS specifications or equivalent.

Contractor shall assign competent & qualified personnel for carrying out various tasks/jobs as per
requirement.

All equipments should be tested and certified for its capacity before use.




Contractor shall ensure storage and utilization methodology of materials that are not detrimental to the
environment. Where required, Contractor shall ensure that only the environment-friendly materials are
used.

All persons deployed at site shall be knowledgeable of and comply with the environmental laws, rules
and regulations relating to the hazardous material substances and waste. Contractor shall not dump
release or otherwise discharge of dispose-off any such materials without the express authorization of
EIC of CUGL.

Contractor should obtain all work permits before start of activities [as applicable] like hot work, cold
work, confined space, electrical isolation, work at heights and its use & implement all precautions
mentioned therein.

Contractor should display at site office and work locations caution boards, provide posters, banners for
safe working to promote safety consciousness, etc.

Contractor should properly barricade the facility where work is in progress for safe working and reclaim
the work zone after completion of work to promote safety consciousness.

RELEVANT CODES FOR 'PERSONAL PROTECTION EQUIPMENTS'

IS: 2925 - 1984 Industrial Safety Helmets

IS: 47701 - 1968 Rubber Gloves for Electrical Purpose

IS: 6994 - 1973 [Part-I] Industrial Safety Gloves [Leather & Cotton Gloves]
IS: 1989 - 1986 [Part-I1] Leather Safety Boots & Shoes

IS: 5557 - 1969 Industrial & Safety Rubber Knee Boots

IS: 6519 - 1971 Code of Practice for Selections, Care & Repair of Safety Footwear
IS: 11226 - 1985 Leather Safety Footwear Having Direct Molding Sole

IS: 5983 - 1978 Eye Protectors

IS: 9167 - 1979 Ear Protectors

IS: 3521 - 1983 Industrial Safety Belts & Harnesses

Guidelines for imposition of punitive fines

Punitive fines on contractors are imposed for violation of safety rules & regulations during execution of
jobs. Objective of punitive fines is to work as deterrent for contractors in violation of safety rules &
regulation and to improve safety atmosphere in general at all site.

Proposed guidelines for imposition are described below:

For first time violation of safety rules & regulation by any contractor, HSE-officer will issue a warning
letter to contractor with intimation to EIC of work centre with a copy to MD & DC.

In case of second time violation of safety rules & regulations by same contractor, EIC will call contractor
in person and will have a meeting to discuss reason for repetitive violation along with HSE-Officer. A
warning letter will also be issued by EIC to contractor.

In case of further violation, punitive fines will be imposed on contractor. Amount as fine will be decided
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as per severity of violation of safety. However, minimum fine would be Rs.5,000/- and in multiple of
Rs.5,000/-, thereafter for every instant.

This will be limited to 5% of contract value, as maximum cumulative penalty.

This practice of punitive fines is to be implemented across all CUGL sites for all contracts.

Practice of punitive fines will be applicable for projects sites also and would be over and above the
deduction made by M/s CUGL for safety violation from running bills.
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Schedule of Rates (SOR) for Engaging Contractors for PNG Industrial & Commercial connectivity works in Kanpur, Unnao, Bareilly & Jhansi for City Gas Distribution Project of M/s. Central U. P. Gas Limited, for the

period of 01 year
BID DOCUMENT NO. CUGL/C&P/TEN2526/53

S.No. ITEM DESCRIPTION oM U“'(tng'tes Qty. %  |% Unit rate Total amount
PE SECTION
PART-I | INDUSTRIAL & COMMERCIAL WORK
1 Activity Code |Supply & Installation of MS pipes & fittings
Supply & Installation ofMS pipes & fittings, Installation of meter, regulators, filter, Valves etc. including NPT
threading, as specified, Drillings of holes through the walls (Brick, RCCI, Granite, Marble, Wood Cutting, Glass
Cutting with proper heavy duty hammer drill machine, tools & tacklet using proper sealant/grout material and colours
to match the original replacement of the damages during drilling, restoring the area to the original conditior! Painting
of pipe and fittings after proper surface finish by one coat of approved primer paint and two coats of approved
synthetic enamel paint.
Assessment of material requir'ement for installation at site, Purchasing of MS Pipes & fittings from approved
/recommended vendors of CUGL, Scheduling, Planning ofmaterial & Forwarding inspection call, getting dispatch
clearance, handling, loading, transportation and unloading of these items at respective contractor's store. Receiving,
taking over, handling loading, transportation and unloading of owner supplied above ground fittings such as
regulators, meters, Filter, Isolation Valves and other free issue items as defined in specification from Owner's
designated stock yards to Contractor's own stores / work sites, proper storing, stacking, identification, providing
security and insurance cover.
Preparation and approval of sketches, schedules & execution procedures. Finalising optimum route with consent of
customer from transition fitting to meter outlet connection ( as per drawingJ and ensuring installations in well
ventilated area.
Supply & fixing of approved clamps & nylon rawl plugs with SS 304 2" screws, grout material, suitable thread
sealant i.e. Teflon Tape, foining oftransition fitting to above ground MS pipes, testin& Jumper, purging and
commission of the complete installation.
3000977 1.1 Supply and installtion of 3/4" & 1" MS pipe Mtr 1130.17 650 90% 1017.15 661147.99
3000979 Supply and installtion of 3/4" & 1" MS pipe 1130.17 650 10% 113.02 73460.89
2 Installation of Equipment and Valves
3000982 2.1 Installation of non domestic Diagphragh meter (Inclusive of supply & installation of 1 no. Ball Valve) Nos. 1130.17 250 90% 1017.15 254287.69
3000983 Installation of non domestic Diagphragh meter (Inclusive of supply & installation of 1 no. Ball Valve) 1130.17 250 10% 113.02 28254.19
3000984 2.2 Installation of RPD meter with EVC (Inclusive of supply & installation of 1 no. Globe Valve) Nos. 1335.64 75 90% 1202.08 90155.84
3000985 Installation of RPD meter with EVC (Inclusive of supply & installation of 1 no. Globe Valve) 1335.64 75 10% 133.56 10017.32
3000986 2.3 Installation of threaded Non-Domestic regulator Nos. 976.05 325 90% 878.44 285494.19
3000987 Installation of threaded Non-Domestic regulator 976.05 325 10% 97.60 31721.58
3000988 24 Installation of flanged regulator Nos. 2363.08 25 90% 2126.77 53169.24
3000989 Installation of flanged regulator 2363.08 25 10% 236.31 5907.69
3000992 2.6 Installation of Pressure gauges & Vent Pipe Nos. 123291 325 90% 1109.62 360626.18
3000993 Installation of Pressure gauges & Vent Pipe 123291 325 10% 123.29 40069.58
3000994 2.7 Fencing to cover the installation Nos. 6678.24 325 90% 6010.42 1953385.64
3000995 Fencing to cover the installation 6678.24 325 10% 667.82 217042.85
3 Supply & Installation of TATA Blue Sheet
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3000996

3.1

Supply of all material, including erection and installation of TATA Blue Sheet [0.4 to 0.5 mm thick) tor
Shed, as per specification enclosed and instruction of Engineer-in-Charge.

Sqm

1,952.11

165

90%

1756.90

289887.96

3000997

Supply of all material, including erection and installation of TATA Blue Sheet [0.4 to 0.5 mm thick) tor
Shed. as per specification enclosed and instruction of Engineer-in-Charge.

1,952.11

165

10%

195.21

32209.77

Installatio

n of DRS/MRS for PNG supply. (DRS - Capacityupto 5000 SCMH)

3000998

4.1

Loading, Transpoftation of DRS/ MRS from Owner's designated store/ site to another site. Also includes
unloading ofthe regulating systems, shiffing ofskids on the platform / foundation using cranes / hydra as
required as per the site condition.

Nos.

54319.30

10

90%

48887.37

488873.73

3000999

Loading, Transpoftation of DRS/ MRS from Owner's designated store/ site to another site. Also includes
unloading ofthe regulating systems, shiffing ofskids on the platform / foundation using cranes / hydra as
required as per the site condition.

54319.30

10

10%

5431.93

54319.30

Total Above Gro

und/LMC work Cost without BOCW & GST,bu

tincl. of 10 %

%4,930,031.61

PART-II

PE SECTION

Receiving, handling, loading, transportation and unloading of owner supplied MDPE pipes from Owner's
designated stock yards to Contractor's own stock-yards/ work-sites. Proper storing, stacking,
identification, providing security and insurance cover for the materials. Procurement and Installation of PE
Fittings, PE Valves, Transition Fittings, Warning Mats, HDPE Pipes and other items required for
execution shall also be in Contractor's scope. Preparation of detailed route plan, making trial pits to
determine the underground utilities/ services etc. Restoration of the abandoned excavation / trial pits
(excavated to depth of 1.5 m or more as per satisfaction to EIC) to original condition, barricading the
work area as per the procedures & drawings provided in the tender and as per the directions of EIC / site-
in charge. Dewatering of trenches / pits if required as per site condition. Repairing of all damaged utilities
if any, and payment of any compensation (if claimed by owner / other utility agencies). Trenching to the
required depth in all type of surface (however putting up sufficient protection/casings without any
additional cost at locations where proper depth cannot be attained), uncoiling / stringing of pipes, jointing
of the pipe ends/ fittings/ valves by qualified personnel, using approved electro fusion techniques as per

Preparation and getting approval of schedules, execution procedures, drawings/ sketches/ wherever
required, making trial pits to determine the underground utilities/ services etc., restoration of the
abandoned trial pits to original condition.

Lowering the MDPE pipe line in trench, padding around pipeline with suitable soil, laying of PE warning
mat over the pipeline along the complete route and backfilling with available excavated material, if
suitable, after screening or procurement of suitable sand/ soil as per directions of EIC/ Site-In charge.
Compaction with manual technique/ jumping jack compactor and water at subsequent layers of 150mm,
placement of all tiles/ slabs/ curb stones etc. removed during excavation. Roads, pavements, footpaths etc.
shall be made motorable wherever pipeline is laid. Cleaning the area of all unserviceable materials, debris,
excess earth near trenches to the designated disposal area as per specifications, instructions of land
owners/ EIC to the complete satisfaction of local authorities. The laying shall be carried out by any
methodology as per specification in consultation with EIC. The list of areas where the pipeline to be laid/
allocation of work will be done after awarding of the tender. The quantities are tentative and it may be
changed during the tenure of contract as per the requirement of the Owner.

Procurement & installation of GI Sleeves, 2.5" NB x 300 mm length to 3" NB x 300 mm length GI Sleeve
/ Half Round Concrete Sleeves for domestic connections/ commercial and industrial installations as per
Instruction of Owner/Owner's representative for satisfactory completion of job. Excavation, breaking
through any obstructions, insertion of pipe, sealing the annulus, firm fixing of the sleeves with concrete
mix, preparation of pedestal & restoration of excavated pits within the size of pedestal & the same pit with
the laying of pipe as defined in technical specification / instruction of CUGL/PMC.
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Preparation and getting approval of schedules, execution procedures, drawings/ sketches/ wherever
required, making trial pits to determine the underground utilities/ services etc., restoration of the
abandoned trial pits to original condition.

Preparation, Certification and submission of (DPR) daily progress reports, graphs, As-built drawings,
crossings details, utility graphs and deviation statements. Restore all surrounding ground features to that
as existing before and as directed by EIC, which would include replanting of any uprooted trees etc.
Pneumatic testing and commissioning as per specification and approved procedures, providing all tools
and tackles, test ends, Nitrogen, instruments, manpower and other related accessories as per the
instructions of the EIC. Returning of all unused material to Owner stores on completion of Gas Charging.
Submission of all documents required for contract closure as mentioned in the contract. Any other
activities related to operation / safety / statutory / maintenance of the works not mentioned above shall
also be covered under the Scope of work and has to be completed by the Contractor within specified
schedule without any extra cost to Owner.

Final clean-up of right-of-use or area disturbed by contractor during their construction activities for laying
of pipeline works and disposal of debris and surplus material to designated disposal areas and backfilling
of trench and compaction of the same as per satisfaction of Owner and / or as directed by
Engineer—in—charge.

Handing over the completed works to Owner for their operation/ use, reconciliation of material area wise

Includes laying of pipeline in all type of surface i.e. all kinds including Kutcha, metal, concrete
(PCC/RCC), bituminous, tiled, brick lined etc. after raking up of hard surface of any type. Roads,
Pavement, Footpaths etc. shall be made motorable once the pipeline is laid.

Laying using any method (Open trench including chipping method, Moling and/or HDD) with or without
casing, it Includes survey of the under ground utilities, submission of site plans/layout drawings and HDD
profiles for approval by CUGL/PMC, execution of the work as per the specification, including excavation
of the pits, moling with hole size not exceeding 20% of the the pipe dia. Jointing and insertion of the
carrier pipe in casing pipe (on case to case basis) and subsequent backfilling, compaction, submission of
as-graphs and as-built drawings as per the attached specification and the instruction of CUGL/PMC.

Any other activities not mentioned / covered explicitly above, but otherwise required for satisfactory
completion / operation / safety / statutory / maintenance of the works shall also be covered under the scope
of work and has to be completed by the Contractor within specified schedule at no extra cost to Owner.
All the work shall be executed in accordance with the provision of contract.

Liasioning with Land Owning agencies - Submission of applications as per approved drawings provided
by owner / owner's representative (Initial Route Survey,Preperation of Drawings, measuring and providing
details of surface type shall be in scope of Contractor with approval from Owner / Owner's representative),
obtaining & submission of demand note, Coordination, Liaisoning, Obtaining written permissions &
NOC after completion of work (if applicable) from Land owing agencies like Nagar Nigam, PWD,
Development Authority, AAI, Forest Dept, NHAI, Indian Railways and any other government agencies
who maintains the public lands. These rates are not applicable for Private lands i.e.
Apartments/institutions etc. Note: Service lines laid against SOR item no. 1.5 are not applicable;

The Laying of Service Line of Dia 20 mm, would include installation of TF inside the pedestal and supply of
material and making of pedestal for TF shall be inclusive.

3001525 5.1 20 mm Dia Mtr 309.73 350 45% 139.38 48782.32
3001526 20 mm Dia 309.73 350 25% 77.43 27101.29
3001527 20 mm Dia 309.73 350 20% 61.95 21681.03
3001528 20 mm Dia 309.73 350 10% 30.97 10840.52
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3001529 5.2 32 mm Dia Mtr 344.74 20500 45% 155.13 3180189.60
3001530 32 mm Dia 344.74 20500 25% 86.18 1766772.00
3001531 32 mm Dia 344.74 20500 20% 68.95 1413417.60
3001532 32 mm Dia 344.74 20500 10% 34.47 706708.80
3001533 5.3 63 mm Dia (Excluding HDD with casing) Mtr 398.60 7800 45% 179.37 1399089.51
3001534 63 mm Dia (Excluding HDD with casing) 398.60 7800 25% 99.65 777271.95
3001535 63 mm Dia (Excluding HDD with casing) 398.60 7800 20% 79.72 621817.56
3001536 63 mm Dia (Excluding HDD with casing) 398.60 7800 10% 39.86 310908.78
All service lines left out initially during mainline laying, shall be laid under above mentioned SOR .

MDPE Pipe line laying by HDD Method, without Casing

Survey of the under ground utilities, submission of profile for approval, execution of the work as per the

standard procedure attached, including excavation of the pits, Jointing and insertion of the carrier

pipe, subsequent backfilling, compaction, submission of as built graphs and final HDD profiles as per

attached specification and the instruction of EIC / Site Engineer of Owner. The other activities are as per

SOR Item No. 1 and as detailed in specification and as per the instructions of the EIC / Site engineer of

Owner
3001550 6.1 125 mm Dia HDD without casing Mtr 513.51 7501 45% 231.08 1733337.46
3001551 125 mm Dia HDD without casing 513.51 7501 25% 128.38 962965.25
3001552 125 mm Dia HDD without casing 513.51 7501 20% 102.70 770372.20
3001553 125 mm Dia HDD without casing 513.51 7501 10% 51.35 385186.10

Fabrication & Installation of Pipeline Markers:

Supply and Installation of RCC Route Markers, Powder Coated Plate / Pole Markers as per the attached

drawings, along the route / along boundary wall, lamp posts including all associated civil works such as

excavation and construction in all types of soils, construction of pedestals and grouting with concrete,

cleaning, supply and application of approved colour and quality of primer and paint, stencil letter cutting

of numbers, direction, chainage etc., restoration of area to original condition and performing all works as

per drawings, specification and instruction of Engineer-in-Charge. The rates shall include liaison rates

with statutory bodies and restoration rates and no separate rates are payable under this SOR.
3001576 7.1 RCC Route Markers as per Drawing Nos. 345.64 545 90% 311.08 169535.93
3001577 345.64 545 10% 34.56 18837.33
3001578 7.2 Pole markers with foundation as per Drawing and instructions of EIC and specification. Nos. 2952.61 300 90% 2657.35 797204.84
3001579 2952.61 300 10% 295.26 88578.32
3001580 7.3 Plate Marker as per Drawing Nos. 246.89 325 90% 222.20 72214.30
3001581 246.89 325 10% 24.69 8023.81

Foundation works: (Excavation, Providing and Laying Plain Cement Concrete (1:2:4))
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3001620

8.1

Excavation in any plane & dimension including disposal of excavated earth up to any lead in all
conditions, backfilling using serviceable earth and disposal of surplus and unserviceable earth. Soil to be
levelled and properly compacted complete in all respect as per scope of work, technical specification and
directions of EIC. Providing and laying PLAIN CEMENT CONCRETE (PCC) (1:2:4) (Concrete shall be
design mix / nominal mix) with 20mm & down size graded crushed stone aggregates in NON
SUSPENDED slabs/pavement slabs including pedestals, ramps etc. leaving pockets, laying in alternate
panels to required slopes, all necessary form work and finishing the top surface rough or smooth as
required and directed, providing pockets/openings etc. including vibrating, tampering, curing, rendering
and making smooth if required in any position, shape, level and thickness etc. as specified and directed by
EIC.

CuM

4157.49

200

90%

3741.74

748347.39

3001621

4157.49

200

10%

415.75

83149.71

RESTORATION OF EXCAVATED WORKS

Restoration to original condition surface like asphalted/Bituminous Road, Concrete Pavement, Agra/ Kota
Stones/ Tiles(Chequered/ Interlocking. Etc.).

For NOC/Permission from land owning agencies/private builders etc., based on "Dig and Restore" basis,
payment for restoration will be released only after satisfactory completion and certification by Third
party/Consultant.

Contractor must also have to arrange his own equipment for restoration work like water tanker and
jumping jack compactor for compaction of backfilled trenches and roller and other required equipment/
machinery for asphalting/ road works.

Restoration to original conditions of dismantled surface like Asphalted/Bituminous Road, Concrete
Pavement, Agra /Kota Stones / Tiles (Chequered/interlocking etc.), Dry Brick Pavement as per the
technical specifications attached in the tender after laying of pipeline in Built- Up surface, as per the
directions of EIC / Site Incharge. Scope includes supply of the approved quality material, testing of
materials by third party agencies as per technical specification / CPWD / IRC Standards, submission of
the restoration reports, obtaining no objection certificates from the concern local authorities /land owners
/ third party inspection agencies designated by land owing agencies and Owner. Bidder has to provide No
objection certificate from land owning agency. The payment against this item shall be made after receipt
of No objection certificate.

3001635

9.1

Permanent brick surface

Sqm

1252.37

375

55%

688.80

258300.5906

3001636

1252.37

375

35%

438.33

164373.10

3001637

1252.37

375

10%

125.24

46963.74

3001638

9.2

Cement Concrete

M3

4157.49

376

55%

2286.62

859768.00

3001639

4157.49

376

35%

1455.12

547125.09

3001640

4157.49

376

10%

415.75

156321.45

3001641

9.3

Interlocking tiles

Sqm

1579.15

2004

55%

868.53

1740536.37

3001642

1579.15

2004

35%

552.70

1107614.06

3001643

1579.15

2004

10%

157.91

316461.16

Total MDPE Cost without BOCW & GST=B

¥ 21,319,797.16

Total cost Above Ground/LMC + MDPE = ( A+B)

¥ 26,249,828.77

Total Value(Incl. of BOCW@1%)

¥ 26,512,327.05

Total Value(Incl. of GST@18%)

¥ 31,284,545.92
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@CU GL Central U.P Gas Limited (Kanpur)

Central U.P. Gas Limited (A joint venture of GAIL (India) Limited and BPCL)

PRICE SCHEDULE

Name of Work: Bid Document for Engaging Contractors for PNG Industrial & Commercial connectivity works in Kanpur, Unnao, Bareilly & Jhansi for City Gas Distribution
Project of M/s. Central U. P. Gas Limited, for the period of 01 year

Bid Document No: CUGL/C&P/TEN/2526/53

Name of the
Bidder/
Bidding Firm /
Company :

NOTE:
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders

are allowed to enter the Bidder Name and Values only)
1. I/We have read the plete Tender D including Schedule of Rates and understood the complete scope of work. We have gone through the M/s Central U.P. Gas Ltd. (CUGL) 's

estimated rates mentioned in Schedule of Rates. We are submitting our prices in percentage as below and the same are binding on me/us till the completion of contract / order.

Percentage quoted by bidders
(%)

1 1/We hereby agree to carry out the above work at % Tob ted tend rtal
ABOVE the estimated rates mentioned in attached Schedule of Rates. QRO O e e

2 1/We hereby agree to carry out the above work at % o il -— -
BELOW the estimated rates mentioned in attached Schedule of Rates. ORI QL CRa L Re
I/We hereby agree to carry out the above work at AT PAR with the estimated rates mentioned in attached Schedule of

3 Rates To be quoted on e-tender portal

Note

1. Percentage mentioned above will be applicable uniformally on all SOR items.

2.Bidder to Quote only in appropriate row and strike out whichever is not applicable

3. Percentage variation quoted by bidders shall not vary more than +5% or -5%. In case bidders quote beyond the +5% or -5% variation, such bids shall summarily be rejected.

Signature of the Bidder with Seal
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