

<div>TRACTEBEL</div> <div>ENGIE</div>		CORRIGENDUM No. 1 LAYING OF MDPE NETWORK AND GI / Cu INSTALLATION WORK FOR DOMESTIC, COMMERCIAL, AND INDUSTRIAL CUSTOMERS CUGL GA'S IN JHANSI IN THE STATE OF UP (TENDER NO. P.014714 G 11031 R009)			Date: 08.09.2021																																									
					Tender Document No. P.014714 G 11031 R009																																									
					Project: CGD Expansion Project																																									
					Owner: Central UP Gas Ltd																																									
Sr. No.	Description	Tender Page No.	Clause/ Para/ Section	Amendment/Addition/Modification/Deletion																																										
Volume I of II																																														
1	Monthly Targets	58 of 99	24.0/SCC	Modification	<p>Please read the clause as below:</p> <p>Monthly target of each contractor against the total target of 500 nos. of connection shall be as follows:</p> <table><tr><th>Months</th><th>Connections in Project Area</th><th>Connections in Online /Charged Area</th><th>Total Monthly</th></tr><tr><td>1st Month</td><td>50</td><td>10</td><td>60</td></tr><tr><td>2nd Month</td><td>80</td><td>20</td><td>100</td></tr><tr><td>3rd Month</td><td>110</td><td>30</td><td>140</td></tr><tr><td>4th Month</td><td>150</td><td>50</td><td>200</td></tr><tr><td>Total Target</td><td>390</td><td>110</td><td>500</td></tr></table> <p>Registration for Connection:</p> <table><tr><th>Sr.</th><th>Registrations Scope</th><th>New Project Area</th><th>Online/Charged Area</th></tr><tr><td>1</td><td>Contractor's Scope</td><td>195</td><td>0</td></tr><tr><td>2</td><td>CUGL Scope</td><td>195</td><td>110</td></tr><tr><td></td><td>Total</td><td>390</td><td>110</td></tr></table> <p>If CUGL provides less numbers of Registration in Online / Charged Area, the same nos. connection shall be added in the Monthly Target of Connections in the Project Area.</p>		Months	Connections in Project Area	Connections in Online /Charged Area	Total Monthly	1 st Month	50	10	60	2nd Month	80	20	100	3rd Month	110	30	140	4th Month	150	50	200	Total Target	390	110	500	Sr.	Registrations Scope	New Project Area	Online/Charged Area	1	Contractor's Scope	195	0	2	CUGL Scope	195	110		Total	390	110
Months	Connections in Project Area	Connections in Online /Charged Area	Total Monthly																																											
1 st Month	50	10	60																																											
2nd Month	80	20	100																																											
3rd Month	110	30	140																																											
4th Month	150	50	200																																											
Total Target	390	110	500																																											
Sr.	Registrations Scope	New Project Area	Online/Charged Area																																											
1	Contractor's Scope	195	0																																											
2	CUGL Scope	195	110																																											
	Total	390	110																																											
<p>Note:</p> <p>1. All other terms & conditions of tender document remain unaltered.</p> <p>2. Bidders are requested to visit CUGL / Tractebel website regularly for further announcement .</p>																																														

Surahi

Signature