

**CORRIGENDUM No. 5**

**SUPPLY OF 3LPE COATED CARBON STEEL LINE PIPE FOR CUGL GA'S IN KANPUR, UNNAO, BAREILLY AND JHANSI IN THE STATE OF UTTAR PRADESH
(TENDER NO. P.014714 G 11031 R004)**

Date: 08.03.2021

Tender Document No. P.014714 G 11031 R002

Project: CGD Expansion Project

Owner: Central UP Gas Ltd

Sr. No.	Description	Tender Page No.	Clause/ Para/ Section	Amendment/Addition/Modification/Deletion	
Volume I of II					
1	Details of Bid Documents	8 of 78 & Corrigendum #1, 2 & 4	8.5 of IFB/Bid submission due date and time at Tractebel office Gurgaon	Modification	Please read the clause as, Bid submission date and time - 16.03.2021 upto 1500 Hrs IST
2	Details of Bid Documents	8 of 78 & Corrigendum #1, 2 & 4	8.6 of IFB/Unpriced bid opening date and time at Tractebel office Gurgaon	Modification	Please read the clause as, Un-Priced bid opening due date and time - 16.03.2021 upto 1530 Hrs IST
3	Type and Duration of Contract	5 of 78	4.2 of IFB & Corrigendum # 3	Deletion	Clause is deleted
4	Delivery Schedule	6 of 78	5.1 of IFB	Modification	Please read the clause as, The supply of total quantity of coated line pipes shall be completed within 20 weeks on FOT Store / Site basis in Kanpur, Unnao, Bareilly & Jhansi cities from date of LOA
5	Type and Duration of Contract	47 of 78	3.2 of SCC & Corrigendum # 3	Deletion	Clause is deleted
6	Delivery Schedule	47 of 78	4.1 of SCC	Modification	Please read the clause as, The supply of total quantity of coated line pipes shall be completed within 20 weeks on FOT Store / Site basis in Kanpur, Unnao, Bareilly & Jhansi cities from date of LOA

Note:
1. All other terms & conditions of tender document remain unaltered.
2. Bidders are requested to visit CUGL / Tractebel website regularly for further announcement .